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1. APPENDIX
Name of Work Partial Qemolltlon of Existing Compound Wall and
Construction of New Compound Wall.
. Mahape Premises, Situated on Plot No. P/51, T.T.C.
Location

Industrial Area, Mahape, Navi Mumbai — 400 710.

Scope of work

Partial Demolition of Existing Compound Wall and
Construction of New Compound Wall at Mahape Premises,
Situated on Plot No. P/51, T.T.C. Industrial Area, Mahape,
Navi Mumbai — 400 710

Defect Liability Period

12 Month (Twelve Months) for the date of virtual
completion as certified by the consultants.

Date of commencement

7 Day from the date of issue of work order or the date on
which the contractor is instructed to take possession of the
site whichever is later.

Time of completion

03 Calendar Month

Liquidated Damages

1% per week subject to maximum 10% of the contract value.

Value of work for interim
certificate

Rs. 20 Lakh.

Earnest Money

Rs.80,000/- By demand draft / Pay order in favour of STOCK
HOLDING CORPORATION OF INDIA LIMITED, Payable at
Mumbai

Initial Security Deposit

2% of the accepted value of tender including EMD in terms
of Demand Draft/ Payorder/BG.

Payment to Contractors

R.A. Bills within 15 days of the certification of Bill by
Consultant
Final Bill within 30 days of the certification of Bill by
Consultant.

Tender Validity

90 Days from Opening of Tender Document

Water & Electricity

Water & Electricity will be provided by the client and charges
for the same will BE deducted @ 0.5% of tender Value.

Site Visit & Pre-bid
meeting mandatory to
Attend.

It is mandatory to attend the pre-bid meeting and site visit
to prospective bidders, who interested to participate in
tendering process. Date of Site visit & Pre-bid 07/01/2021
at 11:00 AM
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2. NOTICE INVITING TENDER
Stock Holding Corporation of India Ltd., Plot No. P / 51, T.T.C. Industrial area, Mahape,
Navi_Mumbai — 400 710. invites tender from only qualified contractor who have
shortlisted in Pre-qualification process for the said work.

Dear Sir

Reg: - Partial Demolition of Existing Compound Wall and Construction of New Compound
Wall at Mahape Premises, Situated on Plot No. P/51, T.T.C. Industrial Area, Mahape, Navi
Mumbai — 400 710.

Sealed offers are invited from only qualified contractor who have shortlisted in Pre-
qualification process for the said works to be carried out at Mahape Premises, Situated on
Plot No. P/51, T.T.C. Industrial Area, Mahape, Navi Mumbai — 400 710.

Tender documents can be collected from the office of Manager, Admin. & Estate
Department, Stock_Holding Corporation of India Ltd., Plot No. P / 51, T.T.C. Industrial
area, Mahape, Navi Mumbai — 400 710.

Date of issuing the tender document w.e.f. 16/12/2020 to 05/01/2021 up to 6:00 PM.
Tender document available on SHCIL website.

The cost of tender document of Rs. 5,000/- (Five Thousand) Non-refundable in Demand
Draft favoring STOCK HOLDING CORPORATION OF INDIA LIMITED, Payable at Mumbai.
Need to submit along with technical bid document.

Pre bid meeting will be held on 07/01/2021 at site on 11:00 AM at site i.e. SHCIL, Mahape
Premises Situated on Plot No. P/51, T.T.C. Industrial Area, Mahape, Navi Mumbai — 400
710. (PRE-BID MEETING MANDATORY TO ATTEND)

Submission of offers: -Last date of submission of offers is 12/01/2021 before 03:00 PM.
The sealed offers are to be submitted in two envelopes sealed and clearly marked and
contents as indicated below.

Envelope no. 1 shall be super scribed — Technical bid along with EMD & Tender Fees
Tender for Partial Demolition of Existing Compound Wall and Construction of New
Compound Wall at Mahape Premises, Situated on Plot No. P/51, T.T.C. Industrial Area,
Mahape, Navi Mumbai — 400 710. And shall contain

1) Technical Bid document along with Earnest Money Deposit of Rs.80,000/- (Rs. Eighty
Thousand Only) & tender fee Rs. 5,000/~ (Five Thousand) by Demand Draft/Pay order
favoring STOCK HOLDING CORPORATION OF INDIA LIMITED, Payable at Mumbai.
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Without EMD & Tender Fees financial bid of bidder shall not be opened and their tender
will be rejected at the time of tender opening.

Envelope no. 2 shall be super scribed — Financial Bid of Tender for Partial Demolition of
Existing Compound Wall and Construction of New Compound Wall at Mahape Premises,
Situated on Plot No. P/51, T.T.C. Industrial Area, Mahape, Navi Mumbai — 400 710

Sealed offers shall be received at Stockholding Corporation of India Limited (SHCIL),
Manager, Admin. & Estate Department, Stock Holding Corporation of India Ltd., Plot No. P
/ 51, T.T.C. Industrial area, Mahape, Navi Mumbai — 400 710. Up to 03:00 PM on
12/01/2021. Opening of tenders on same day at 3:30 PM. Offer received late on account
of any reason whatsoever shall not be entertained.

The offer shall be valid for a period of 90 days after the date of opening of offer. The SHCIL
will not be bound to accept the lowest offer and reserves the right to accept or reject any
or all offers without assigning any reason whatsoever. Permission/ approval if so, required
from any civic, local, competent authorities shall be the entire responsibility/scope of the
contractor and SHCIL shall not make any payment in this regard which may be noted.
Before submitting the offer, Contractor should preferably inspect the site. Any payment in
this regard which may be noted. Before submitting the offer, Contractor should preferably
inspect the site.
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GENERAL RULES AND INSTRUCTIONS FOR THE GUIDANCE TO TENDER

TENDER FOR PARTIAL DEMOLITION OF EXISTING COMPOUND WALL AND
CONSTRUCTION OF NEW COMPOUND WALL AT MAHAPE PREMISES, SITUATED ON
PLOT NO. P/51, T.T.C. INDUSTRIAL AREA, MAHAPE, NAVI MUMBAI — 400 710.

SCOPE OF WORKS

State SHCIL of India, Admin. & Estate Department, Mumbai invites sealed tenders from
qualified contractor who have shortlisted in Pre-qualification process. For proposed Partial
Demolition of Existing Compound Wall and Construction of New Compound Wall at
Mahape Premises, Situated on Plot No. P/51, T.T.C. Industrial Area, Mahape, Navi
Mumbai — 400 710. The scope of works to be executed by the contractors on award of
work mention in BOQ in details.

The scheduled time of completion is within 04 Calendar Months including monsoon from

the date of LOI.

Since the work is required to be carried out in the office building which is occupied by the
senior executives of the SHCIL, it has to be ensured by the contractor that during execution
of work, the occupants are not disturbed.

The work shall be carried out as per SHCIL’s / appointed Consultant’s and specifications

under their supervision.

OTHER TERMS & CONDITIONS:

1. The Tenderer must obtain for himself/themselves on his/their own responsibility and
at his/their own Expenses all the information that may be necessary for the purpose of
filling of this tender and before submitting tender and must scrutinize the details /
drawings and inspect the site of work and acquaint himself/themselves with all local
conditions & matter pertaining thereto.

2. Conditional Tenders will be rejected

3. TENDERER SHALL VISIT THE SITE
Intending tenderer shall visit the site and make him thoroughly acquainted with the
local site condition, nature and requirements of the works, facilities of transport

condition, effective labour and materials, access and storage for materials and removal
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of rubbish. The tenderer shall provide in their tender for cost of carriage, freight and
other charges as also for any special difficulties and including police restriction for
transport etc. for proper execution of work as indicated in the drawings. The successful
tenderer will not be entitled on to any claim of compensation for difficulties faced or
losses incurred on account of any site condition which existed before the
commencement of the work or which in the opinion of the SHCIL /Consultants might
be deemed to have reasonably been inferred to be so existing before commencement
of work.

4. Each page of the tender documents is required to be signed by the person/duly
authorized persons as token of his/their having acquainted himself/themselves with the
general conditions etc. as lay down herein. Any tender with any of the documents not
so endorsed is liable to be rejected;

5. The tender forms must be filled in English and all entries must be made by hand and
written in ink. If any of the documents is missing or unsigned, the tender shall be
considered invalid.

6. All erasures and alterations made while filling the tender must authenticated by the
initials of the tenderer. Over writing of figures is not permitted. Failure to comply with
either in any change in rates or conditions after submitting of the tender will not be
entertained.

7. EARNEST MONEY DEPOSIT (EMD): -

The tenderer shall furnish Rs.80,000/- (Rs. Eighty Thousand Only) by Demand Draft
favoring Stock Holding Corporation of India Limited, Payable at Mumbai, on any
Scheduled Bank. No tender shall be considered unless the EMD is so deposited in the
required form. No interest shall be paid on this EMD. The EMD of the unsuccessful
tenderer shall be refunded soon after the decision to award the contract is taken
without interest. The EMD shall stand absolutely forfeited if the tenderer revokes his
tender at any time during the period when he is required to keep his tender open

acceptance by the SHCIL or after it is accepted by the SHCIL the contractor falls to enter

Dngn 7Z nf A2




STOCKHOLDING CORPORATION OF INDIA LIMITED

into a formal agreement or fails to pay the initial security deposit as stipulated or fails
to commence the work within the stipulated time.

e Initial Security Deposit: The amount of ISD shall be 2% of accepted value of tender
including the EMD. Balance of ISD (i.e. excluding EMD) is to be submitted in the form
of DD / BG drawn on any scheduled SHCIL and shall be deposited within 15 days from
the date of letter of acceptance of tender.

¢ Retention Money: Besides the ISD as deposited by the contractor in the above said
manner the retention money total aggregating @ 05% shall be deducted from the
running account bill at the rate of 10% of the gross value of work done by the
contractor and claimed in each bill provided the total security deposit Retention
Money shall both together not exceed 5% of the contract value. 100% of the total
security deposit shall be refunded to the contractors without interest within 30 days
after the end of defects liability period provided the contractor has satisfactorily
attended to all defects in accordance with the conditions of contract including site
clearance.

8. Within 15 (fifteen) days of the receipt of intimation from the Consultant / SHCIL of the
acceptance of tender, the successful Tenderer shall be bound to execute the necessary
documents by signing agreement in accordance with the Terms & Conditions of the
contract attached therewith, on the written acceptance by the SHCIL and the person so
tendering, whether such formal contract is subsequently entered into/or not.

9. All the compensation of other sums of money payable by the contractor to the SHCIL
under the terms of this contract may be deducted from the Security Deposit or from
any sums that may become due to the contractor on any account whatsoever. In the
event of the Security Deposit being reduced by reason of any such deduction; the
contractor shall within 15 days of being asked to do so make good by Demand Draft
any such sums which may have been deducted from the security deposit.

10.Unless otherwise agreed or stipulated in this tender, SHCIL are not concerned with any
rise or fall in the prices of any materials or labour. The rates quoted shall include all

costs, only GST shall be paid by SHCIL.

Dngn Q nf A




STOCKHOLDING CORPORATION OF INDIA LIMITED

11.The tenderer should thoroughly study works, conditions of contract, relevant
specifications and rates quoted should cover cost of executing the items as per the

relevant specification

12.The tender shall remain valid for acceptance for a period of 90 days from date of

opening of the price bid;

13.Tender document in which tender is submitted by a tenderer shall become the property

of SHCIL and SHCIL’s shall have no obligation to return the same to the tenderer.

14.Tenderers not giving the full particulars as mentioned above or as called for in the
special Conditions or not complying with any of the conditions set forth above or

therein are liable to be summarily rejected.

15.For any clarification of technical details, you may contact Project Management

Consultant M/s- Tekburo Engineering Pvt. Ltd. Contact No: 9619620379 / 9820935856

16.Regarding location and inspection of the project site the Tenderers / Bidder may
contact Manager, Admin. & Estate Department, Stock Holding Corporation of India
Ltd., Plot No. P / 51, T.T.C. Industrial area, Mahape, Navi Mumbai — 400 710. Contact
No: 8879625737.

17.The SHCIL reserves the right to select / reject any / all Bid / L1 contractor awithout
assigning any reason thereof.

The list of responsibilities mentioned above is only indicative and the contractor will have

to assume full responsibility for completion of the project both qualitatively and

quantitatively as per accepted contract conditions in the best possible workman like

manner in all respects till its handover within the agreed time schedule and cost by

following laid down norms / procedure of IBA manual and guidelines of CVC in an open
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and transparent manner to the satisfaction of the SHCIL and towards achieving this goal

whatever is required to be done will have to be arranged by the contractor with the

approval of SHCIL.

Signed as token of acceptance
Signature of contractor with seal
Date

Place
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STOCK HOLDING CORPORATION OF INDIA LTD. Invites application for reputed and Specialized
contractor / agency who are registered with PWD, CIDCO Ltd.,, M.C.G.M., State govt. of
Maharashtra & Central Govt. only and its undertakings in appropriate Class — | B & above for
Proposed Partial Demolition of Existing Compound Wall and Construction of New Compound Wall
of MAHAPE Premises, situated on Plot No. P/51, T.T.C. Industrial area, Mahape, Navi Mumbai — 400

TENDER FOR DEMOLITION OF EXISTING COMPOUND WALL AND CONSTRUCTION OF

NEW COMPOUND WALL AT MAHAPE PREMISES, SITUATED ON PLOT NO. P/51, T.T.C.

INDUSTRIAL AREA, MAHAPE, NAVI MUMBAI - 400 710.

1. ELIGIBILITY CRITERIA FOR APPLYING TO TENDER

PRE - QUALIFICATION - FORM

710.
Sr. No. Nature of Work Cost of Last date of submission of
Tender Application
Document
Proposed Partial Demolition of Existing
i Rs. 5,000/-
Compound Wall and Construction of . / 12/01/2021 up to 03:00
1. New Compound Wall paid by D.D. Y
only.
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A. Eligibility Criteria for contractor
The intending contractor should fulfil the following all eligibility criteria: -

1. Contracting firm should have satisfactorily completed at least THREE works of
similar nature each costing not less than 40 Lakhs OR TWO works of 60 Lakhs
OR ONE work of 80 Lakhs during the last FIVE years with any Central Government
Authorities / Banks / Public Sector Undertakings / State Government only /
reputed organization / Institute . The successful completion certificate issued by
client should contain date of start, date of completion, value on completion of
work etc. Work order and completion experience certificate for the same need
to given along with tender documents.

2. Similar work means “RMC RCC & Shuttering work completed in location of
Mumbai / Navi Mumbai and Thane region only which have executed minimum
quantity of 200 Cu.mt. Of Concrete in single work, documentary evidence need
to attach with the pre-qualification documents for the qualification.

3. Besides above requirement under Point No.1l, the Contractor shall have
experienced of Steel Reinforcement work for minimum executed quantity of 25
Mt. in one single work, documentary evidence need to attach with the pre-
qualification documents for the qualification.

4. The contractor should have their registered office in Mumbai/ Navi Mumbai/
Thane region.

5. The contracting firm shall have a sufficient technical staff i.e. Civil Engineer and
Civil Supervisor and the letter of appointment of their technical staff shall be
submitted along with application form. All the appointment letter of contractor
technical staff shall be notarized and attested.

6. The contracting firm shall have minimum experience of 10 Years in the field of
executing similar work and should have empaneled with Govt. Dept. / Banks/
PSU. For experience of 10 years submit valid documentary proof.

7. The contracting firm is required to attach the requisite satisfactory documents
as proof towards pre-qualification, along with the application. Failure to
submit the same may result into rejecting the applications. SHCIL reserves the
right to reject any or all application at any stage without assigning any reason
thereof.
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8. Latest Bank solvency certificate of Rs. 50,00,000/- from Nationalized bank only
issued in current financial year shall be provided for pre-qualification along with
Bank Confirmation letter.

9. The applicant should have average annual financial turnover of Rs.90,00,000/-
for last 03 years ending 31.03.2020. Along with positive net worth / profit shown
and the same should be duly audited and certified by a Chartered Accountant.

10. Contracting firm should have PAN, GST, ESIC, PF, & professional tax registration
no. the valid registration certificate shall be submitted along with application.

11. SITE VISIT MANDATORY: The Bidder at the Bidder’s responsibility and risk is
encouraged to visit and examine the Site of Works and its surroundings and

obtain all information that may be necessary for preparing the Bid and
entering into a contract for the said works. The costs of visiting the Site shall
be at the Bidder’'s own expense. Site inspection report dully signed by the
Consultant should also be submitted with the tender along with the
documents as given below.

12. SITE VISIT SCHEDULE : AT THE SAME TIME OF PRE-BID

Site Inspection Report:

This is to certify that M/s....cvvcrvrnceerceennnne visited MAHAPE Premises,
situated on Plot No. P/51, T.T.C. Industrial area, Mahape, Navi Mumbai — 400
710, on............ and understood the general working condition and the mode of
operations of the office at SHCIL, T.T.C. Industrial area, Mahape, Navi Mumbai
—-400 710), Mumbai.

Name and Signature

13. The contractor should submit undertaking/affidavit duly notarized stating that
his / their/her firm is not blacklisted in SHCIL/ Govt. / semi Govt. institutions on
Rs. 100/-stamp paper. The undertaking/affidavit should be of latest date and in
original.

14. The applicant should also produce original documents for verification if called
for. Failure to attach requisite documents with application will render applicant
not eligible for qualification of bid without any intimation
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15. SHCIL / Consultants representatives may visit the applicant’s completed or on-
going projects and contact his past clients for verification of information given
by the applicant. On visiting the site if, committee founds quality of the work
executed is not satisfactory, then it can lead to disqualification of the
Contractor. Besides this, the documents submitted by the contractor is if found
to be fraud rant/ manipulated/ false/amended, the contractor shall be
blacklisted for minimum period of 07 years for working in all PSU, GOVT and
Semi Govt. Department.

16. The duly filled application form shall be submitted in sealed envelope duly filled
and signed on each page.

17. Tenders will be invited only from those contracting firm who are qualified in pre-
qualification in response to the application received for this notice /
advertisement.

18. Application containing false and/ or incomplete information is liable for
rejection and consequences.

19. Please read these instructions carefully before filling up the application form.

20. The application must be submitted in the Proforma without editing the text
whatsoever. Any Violation of this condition shall render the application invalid.
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B. Scope of Work for contracting firm

STOCK HOLDING CORPORATION OF INDIA LTD., MAHAPE Premises, situated on Plot No.
P/51, T.T.C. Industrial area, Mahape, Navi Mumbai — 400 710. The scope of works to be
executed by the contractors on award of work are as follows.

° Demolition of Existing RCC/Rubble Stone/Brick compound wall
o Excavation & Rubble Soling

o Carting away the debris

° Construction of New RCC Compound Wall

° Fixing Barbed Wire fencing on top of Compound Wall

The time of completion is within 03 (Three) Calendar Months including monsoon from

the date of work order.

Since the work may also be required to be carried out in the working building which is

occupied by the senior executives of the SHCIL, it has to be ensured by the contractor

that during execution of work, the executives and their work are not disturbed.

The work shall be carried out as per SHCIL appointed Consultant under their supervision.

Other Terms & Conditions:

18.The Applicant must obtain for himself/themselves on his/their own responsibility and
at his/their own Expenses all the information that may be necessary for the purpose of
filling of this application and Before submitting the tender after pre-qualification is
must scrutinize the details and inspect the site of work and acquaint
himself/themselves with all local conditions & matter pertaining thereto.

19. Conditional Tenders will be rejected
20.Joint ventures shall not be permitted.
21.Earnest money deposit (EMD): -

1.1. Applicant need to pay EMD at the time of submission of technical bid of Rs 80,000/-
(Rs. Eighty Thousand Only) in the name of STOCK HOLDING CORPORATION OF
INDIA LTD payable at Mumbai in the form of Bank’s Demand Draft / Banker’s
Cheque of Nationalized Bank only. Without proper EMD tender will be summarily
rejected. The EMD of unsuccessful bidders shall be refund after awarding the work
to the successful contractor.

1.2. Initial Security Deposit: The successful bidders to whom the contract is awarded
shall deposit as Initial Security Deposit a sum to make up 2% of the value of
accepted tender including the Earnest Money deposited by him/them. The
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successful Tenderer shall pay Initial Security Deposit within 10 days after receiving
the letter of acceptance of his/their Tender.

1.3. Retention Money: Apart from the Initial Security Deposit to be made by the
Contractor/s as aforesaid, the Retention Money shall be deducted from Progressive
Running Account Bills at 10% of the gross value of the work done in each Running
Account bill. Provided that the total Security Deposit i.e. the Retention amount
shall not exceed 5% of the Contract amount as determined after considering all
variations as approved. Retention amount will be release after 01 years of DLP.

22. Minimum billing: Minimum billing of Rs 20.00 Lakhs.

23. Water & Electricity supply for work execution: Water & Electricity will be provided by
the client and charges for the same will BE deducted @ 0.5% of tender Value. all the
necessary arrangement for electricity point i.e. cable, switch etc. shall be provided by
contractor.

24.Labour stay at site: No Labour stay is allowed
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C. Submission of Form

Sealed application in the prescribed format superscripted with the name of work
appointment of reputed and specialized contractor / agency for proposed Partial
Demolition of Existing Compound Wall and Construction of New Compound Wall at
MAHAPE Premises”, situated on Plot No. P/51, T.T.C. Industrial area, Mahape, Navi
Mumbai — 400 710.

Submission date 12/01/2020 up to 03:00 PM at SHCIL Premises, Mahape.

(Under no circumstances, application should be sent by Courier / Post, must be handed

over in person).

The Stock Holding Corporation of India Ltd., does not bind itself to accept any application
and has the right to refuse any application without assigning any reason.

The Stock Holding Corporation of India Ltd., also reserves the right to re-issue the notice
without the applicants having right to object to such re-issue.

This notice shall form part of the contract.

Yours faithfully,

Admin. & Estate Dept.
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Annexure — |
Pre-Qualification Application for Pre-qualification for appointment of reputed and
specialized contractor / agency for proposed Partial Demolition of Existing Compound Wall
and Construction of New Compound Wall for MAHAPE Premises”, situated on Plot No.
P/51, T.T.C. Industrial area, Mahape, Navi Mumbai — 400 710.

(To be submitted in Applicant’s Letter Head)

To,

The Manager,

Admin. & Estate Department,

STOCK HOLDING CORPORATION OF INDIA LTD.
Plot No. P/51, T.T.C Industrial Area, Mahape,
Navi Mumbai - 400 710.

Sub: - Application for Pre-qualification for appointment of reputed and specialized
contractor for proposed Partial Demolition of Existing Compound Wall and Construction of
New Compound Wall for MAHAPE Premises”, situated on Plot No. P/51, T.T.C. Industrial
area, Mahape, Navi Mumbai — 400 710.

Dear Sir,
1. Having examined the Pre-Qualification document including scope of works and
other conditions, I/we hereby submit all the necessary information and relevant

documents for pre-qualifying me/us for biding for the above stated works.

2. The application is made by me/us on behalf of

in the capacity of

I/We duly authorized to submit the offer.

3. Necessary evidence, as admissible in law, in respect of authority assigned to me/us
on behalf of the firm for applying and for completion of the contract document is

attached herewith.
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4.

5.

Encl:

1.

2.

E

4

I/We understand that only the firms pre-qualified will be invited to tender for the
project as a whole or in part at discretion of STOCK HOLDING CORPORATION OF
INDIA LTD.

I/we understand that STOCK HOLDING CORPORATION OF INDIA LTD. reserves the
right to reject any or all applications without assigning any reason.

Yours faithfully,

(Authorized Signatory)

Official Seal

- As above

Complete Application form for contractor / firm
Resolution of Authority to sign

Latest Company Profile

Attach Annexure | to VI (Total sheets)

Copies of documents submitted (Total sheets)
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Annexure - I

Information to Be Submitted by contractor / firm

Sr. No. Description Details

1 Name of the Organization / Applicant
Registered Office (with phone nos. and
email id. Name of the Person In charge)

2 Address of Office in Mumbai (with phone
nos. and email id. Name of the Person In
charge)

3 Year of Establishment
Type of Organization (Proprietorships/

4 Partnership/ Ltd. Co. etc.) (Copy of
relevant document to be enclosed

c Name of the
Directors/Partner/Proprietor/Associate
Whether registered with the Registrar of

6 Companies /Registrar of firms. (If so,
mention the number & date)

7 Name & address of the Bankers

8 Enclose solvency certificate from Banker
Particulars of Certificate

9 GST registration No. (Certificate to be
provided)

10 PAN No. and Enclose copies of Income
Tax Clearance certificate to be provide

1 Turn Over Certificate issued by C.A for
last 03 years
Particulars of Registration if any, with
any other organizations/statutory bodies

12 such as PSU/Govt./Semi Govt.
organizations. Furnish their names,
category and date of registration

13 What are the fields of activities?
Mention the fields on priority basis
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14

Indicate if involved in any arbitration at
present involving Civil Work Contractors

15

Any civil suit(s) arisen in the contract of
works executed during last 5 years. If yes
please give brief description

16.a

Detailed description of and value of
works Completed during the last 3 years.

16.b

Detailed description & value of works in
hand

17

Maximum value of work executed in last
five years

18

List of 5 major clients along with
reference

19

Furnish the names of three responsible

persons who will be able to certify about
the quality as well part performance of
your organization

Details of Resource

20

Staff Strength / Office Equipment’s

21

The details of Registration /
Empanelment with Govt. / Semi
Government / Public Sector

bank / Private Sector Bank / Financial
Institution

NOTE: Please enclosed separate sheet
with proper naming of all above
attached document.
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Annexure -Ill

Particulars in respect of similar works executed in the last five years

Name .
Name of | and Value of Date Name of . ) Quar;tuty
i mar
s the work | address| work ; Stipulated | Actual time Project ifeany fosr’ F'(; Qty. of Polymer
r. o ibre
execute of execute time for taken for Consultants . . Modified Mortar
No. . . compl . . and & variation | Wrapping -
d with the din _ completion | completion o in Single work
owner / INR etion Contact / delay in single
address details work
client
1
2
3

Please enclose copies of appointment letter / agreement

for each job.
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Particulars in respect of similar works in hand

Annexure - IV

Name
and Name of
address Project
Name of of Consultants| Remarks,
the work the Value of Stipulated and & if any for
Sr. with owner/ | workin Date of time for Present Contact variation
No. | address client INR award | completion| status details / delay
Please enclose copies of appointment letter / agreement for each job.
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Annexure —V

Details of Resources (Manpower, Equipment’s & Infrastructure)

1. Details of Manpower
2. Details of Equipment’s / Infrastructure:

3. Any other information.

Sr. Experience in

No. Category Qualification Vears Remarks
1 Civil Engineer
a
b
C
2 Civil Supervisor
a
b
C
3 Supervisor / Other staff
a
b
C
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Annexure — VI

Details of Empanelment with another Organization / Department

Registered/empanelled for

Date of empanelment and
validity

. N f . g
SNr : .am.e a”é iddress © value of work up to " and Details of certificate / letter
. institution with contact no. other details from the Institution / Bank,
etc. if any
1
2
3
4
5

Please enclose letter from the organization where you are empanelled.
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Self-Declaration

(To be submitted on Company'’s letter)
l. We are duly authorized persons to submit this undertaking.

1. We have read and understood the Pre-qualification application and have conveyed our
absolute and unconditional acceptance to the PRE-QUALIFICATION APPLICATION.

M. We have submitted Bid in compliance with the specific requirements as mentioned in this
PREQUALIFICATION APPLICATION.

V. We have provided with all necessary information and details as required by SHCIL and shall
provide with such additional information’s may be required by SHCIL from time to time.

V. Neither We nor any of our employee/director has been barred from providing the Services
nor are we in negative list/blacklisted by any public sector banks, statutory or regulatory or
investigative agencies in India or abroad in the last 5 years.

VI. There are no vigilance and / or court cases pending against us/company and no inquiry or
investigation pending against them from any statutory regulatory and / or investigation
agency.

Vil.  Allthe information furnished in and as per the document submitted is true and accurate and
nothing has been concealed or tampered with. We have gone through all the conditions of
Bid and are aware that we would be liable to any punitive action in case of furnishing of false
information / documents including Black Listing of our Firm.

Vill.  We also undertake that, we were/are never involved in any legal case that may affect the
solvency / existence of their organization or in any other way that may affect capability to
provide / continue the services to Bank.

IX. We will further certify that we have not modified or deleted any text/matter in the Pre-
Qualification Application.

Signature with Seal

Date:

Signature of Contractor with Seal
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3. GENERAL RULES AND INSTRUCTIONS FOR THE GUIDANCE TO TENDERERS

1. All corrections shall be attested by the initials of the tenderers with the seal of the firm. In case
any discrepancy/ difference is found on checking between rates quoted by the contractor in
words and figures or in the amount worked out by him, the following procedure shall be followed:

a. When there is a difference between the rates in figures and in words, the rate which corresponds
to the amounts worked out by the contractor, shall be taken as correct.

b. When the amount of any item is not worked out by the contractor or it does not correspond with
the rate written either in word, then the rate quoted by the contractors in word shall be taken
as correct.

c. When the rate quoted by the contractor in figures and in word tallies but the amount is not
worked correctly, rate quoted by the contractor shall be taken as correct and not the amount.

2. The acceptance of a tender will rest with the State SHCIL of India which does not bind itself accept
the lowest tender, and reserves to itself the authority to reject any or all of the tenders received
and to place order on one or more firms without the assignment of a reason. All tenders in which
any of the prescribed conditions are not fulfilled or are incomplete in any respect are liable to be
rejected. The SHCIL reserves the right to accept the tender in full or in part and the tenderer shall
have no claim for revision of rates or other conditions if his tender is accepted in parts.

3. Canvassing in connection with tender is strictly prohibited and the tenders submitted by the
contractors who resort to canvassing will be liable to rejection.

4. All rates shall be quoted on the proper form of the tender alone.

5. An item rate tender containing percentage below/above will be summarily rejected. However,
where a tender voluntarily offers a rebate for payment within a stipulated period, it may be
considered on suitable justification.

6. On acceptance of the tender, the name of the accredited representative(s) of the contractor who
would be responsible for taking instructions from the SHCIL/ Consultants shall be communicated
to the SHCIL.

7. Special care should be taken to write the rates in figures as well as in words and the amounts in
figures only, in such a way that interpolation is not possible. The total amount should be written
both in figures and in words. In case of figures, the word “Rs.” Should be written before the figure
of rupees and word “P” after the decimal figures, e.g. Rs.2.00P.and in case of words, the word
“Rupees” should be precede and the word “Paisa” should be written at the end, unless the rate
is in whole rupees and followed by the words “only” it should invariably be up to two decimal
places. While quoting the rate is in schedule quantities. The word “only” should be written closely
following the amount and it should not be written in the next line.

8. The SHCIL does not bind it-self to accept the lowest or any tender and reserves to itself the right
of accepting the whole or any part of the tender and the tenderer shall be bound to perform the
same at the rate quoted.

9. GST as applicable will be paid by the SHCIL.

10. The contractor shall give a list of his relatives working with the SHCIL along with their designations
and addresses.

Signature of Contractor with Seal
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11. No employee of the SHCIL is allowed to work as a contractor for a period of two years of his
retirement from SHCIL service, without the previous permission of the SHCIL. This contract is liable
to be cancelled if either the contractor or any of his employees found at any time to be such a
person who had not obtained the permission of the SHCIL as aforesaid before submission of the
tender or engagement in the contractor’s service.

12. The tender for works shall remain open for acceptance for a period of 90 days from the date of
opening of tenders. If any tenderer withdraws his tender before the said period, then the SHCIL
shall be at liberty to forfeit Earnest money paid along with the tender.

13. The tender for the work shall not be witnessed by a contractor or a contractor who himself /
themselves has / have tendered for the same work. Failure to observe this condition would render
tenders of the contractors tendering as well as witnessing the tender liable to summarily
rejection.

14. It will be obligatory on the part of the tenderer to tender and sign the tender documents for all
the component parts and that, after the work is awarded, he will have to enter into an agreement
for each component with the component authority in the SHCIL.

Signature of contractor with seal
Date

Place

Signature of Contractor with Seal
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TENDER FOR DEMOLITION OF EXISTING COMPOUND WALL AND CONSTRUCTION OF NEW
COMPOUND WALL AT MAHAPE PREMISES, SITUATED ON PLOT NO. P/51, T.T.C. INDUSTRIAL
AREA, MAHAPE, NAVI MUMBAI - 400 710.

INSTRUCTIONS TO BIDDER

1. Please read these instructions carefully before filling up the application form.

2. The application must be submitted in the Performa without editing the text whatsoever. Any
violation of this condition shall render the application invalid.

3. The tender documents have to be submitted in the prescribed format in a separate sealed
cover along-with other details etc. as laid down in the enclosed Annexure with the legend as
TENDER FOR DEMOLITION OF EXISTING COMPOUND WALL AND CONSTRUCTION OF NEW
COMPOUND WALL FOR MAHAPE PREMISES, SITUATED ON PLOT NO. P/51, T.T.C.
INDUSTRIAL AREA, MAHAPE, NAVI MUMBAI - 400 710.

4, The last date for submission of complete Tender Bid in the prescribed format at this office
will be up to 3.00 PM on 12/01/2021. To the office of Manager, Admin. & Estate
Department, Stock Holding Corporation of India Ltd., Plot No. P / 51, T.T.C. Industrial area,
Mahape, Navi Mumbai - 400 710

Signature of Contractor with Seal
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DECLARATION

1. 1 / We have read the application and instructions appended to the Performa and | / We understand that
if any false information is detected at a later date, any future contract made between ourselves and State
SHCIL of India, on the basis of the information given by me / us can be treated as invalid by the SHCIL and
I / We will be solely responsible for the consequences.

2. | / We agree that the decision of State SHCIL of India in selection of contractors and award of work will be
final and binding to me / us.

3. All the information furnished by me hereunder is correct to the best of my knowledge and belief.

4. 1 / We agree that | / we have no objection if enquiries are made about the work listed by me / us in the
accompanying sheets.

5. 1/ We agree that | / We have not applied in the name of sister concern for the subject project.

Signature of the applicant with seal

Date:

Place:

Signature of Contractor with Seal
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4. SPECIAL INSTRUCTIONS

GENERAL

The scope of work covers execution and completion of the Proposed Tender for Demolition Of
Existing Compound Wall And Construction Of New Compound Wall for Mahape Premises,
Situated on Plot No. P/51, T.T.C. Industrial Area, Mahape, Navi Mumbai — 400 710.With Technical
specifications prepared by and under the direction and to the satisfaction of the Consultant / SHCIL.

1.

Contract: The form of Contract shall be according to the Conditions of Contract. The following
clauses shall be considered as an extension and not in limitation of obligation of the Contractor.

Dimensions: Figured dimensions are in all cases to be accepted in preference to scaled sizes.
Large scale details take precedence over small scale drawings. In case of any discrepancy the
Contractor shall ask for clarification before proceeding with the work. The Contractor shall
include in his rates for all the items listed in this section.

. Contractor to inspect site : The Contractor shall visit and examine the construction site and

satisfy himself at his own cost as to the nature of the existing roads or other means of
communications, the character of the Consultant, the extent and magnitude of the work and
facilities for obtaining materials and shall obtain generally his own information. Any
misunderstanding or incorrect information on any of these points or on the grounds of
insufficient description, will not be allowed.

Access to site: The Contractor is to include in his rates for forming access to site, with all
temporary roads gangways required for the works.

. Access forinspection: The Contractor is to provide at his own cost all times during the progress

of the works and the maintenance period proper means of access, with ladders, gangways etc.
and the necessary attendance to move and adapt as directed for the inspection of
measurement of the works by the Consultant or their representatives.

Attendance upon all trades: The general Contractors shall be required to attend on all the
tradesmen or sub-contractors appointed by the SHCIL for water supply and sanitary, electrical
installation, lifts, air-conditioning, security, equipment, hardware, telephone and other
specialist Contractors. The rates quoted shall be inclusive of all attendance and also allow the
other Contractors, appointed by the SHCIL, use of his scaffolding and retain until such time the
relevant sub-contract works are completed.

. Water & Electric supply: Water & Electricity will be provided by the client and charges for the

same will BE deducted @ 0.5% of tender Value.

Labour stay at site: No labour allowed at site during the execution of work, the contractor shall
provide all labour Id-card with all details & all labour responsibility taken by contractor his cost
during the work execution.

. Stores and watchmen: The Contractor shall provide at his own cost for necessary stores of

adequate dimension for storage and protection of materials. All such stores shall be cleared
away and then left in good order on completion of the Contract to the satisfaction of the
Consultant. All materials which are stored such as ply, wood, Laminates or any other matter
shall be stacked in such a manner as to facilitate rapid and easy checking of quantities of such
materials. The Contractor shall nominate a person who would take instruction from the
Consultant/ SHCIL.

Signature of Contractor with Seal
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10.Cost of transporting: The Contractor shall allow at his cost for all transporting unloading,
stacking and storing of supplies of goods and materials for this work on the site and in the
places approved from time to time by the Consultant.

11.The Contractor shall allow at his price for transport of all materials controlled or otherwise to
the site.

12. Office accessories and accommodation: The Contractor shall also provide at his own expense
office furniture with drawing accessories for the official use of the controller and at all times
maintain in good working order necessary instruments at site to enable the Consultant/ SHCIL
to check the lines and levels of the work.

13. Materials workmanship & samples: Materials shall be of approved quality and the best of
their kind available and shall generally conform to relevant I.S. specifications. The Contractor
shall order all the materials required for the execution of work as early as necessary and ensure
that such materials are on site well ahead of requirement for use in the work. The work
involved calls for high standard of workmanship combined with speed and to the entire
satisfaction of the Consultant. Before ordering materials, the Contractor shall get the samples
approved from the Consultant well in advance.

14.Rates for non-tender items: Rates of items not included in schedule of specification shall be
settled after submission the contractor’s analysis of rates adopting the principles required,
after scrutinizing the analysis and other person furnished will allow such rates as he considers
reasonable after obtaining SHCILs sanction / approved.

15.Rates to include: The rates quoted shall be for all heights and depths and for finished works,
in any shape. The Contractor shall ascertain from all particulars relating to their work with
regard to the order of its execution and the position in which chases, holes and similar items
will be required, before the work is taken in hand as no claims for extra will be allowed for
cutting away work already executed in consequence of any neglect by the Contractors to
ascertain these particulars beforehand.

16.Testing of work and material: The Contractors shall, if required by the Consultant/ SHCIL,
arrange to test materials and/or portions of the work at his own cost in order to prove their
soundness and efficiency. If after any such test the work or portion of work is found in the
opinion of the Consultant to be defective or unsound, the Contractor shall pull down and redo
the same at his own cost, defective materials and the debris shall immediately be removed
from the site.

17.Foreman and Tradesmen: All tradesmen shall be experienced men properly equipped with
suitable tools for carrying out all the work of carpentry and joinery and other special trades in
a first class manner and where the Consultant deem necessary, the Contractor shall provide
any such tools, special or ordinary which are considered necessary for carrying out the work in
a proper manner. All such tradesmen shall work under an experienced and properly trained
Forman, who shall be capable of reading and understanding all drawings pertaining to this
work.

18.Work program weekly progress report: The Contractor shall prepare and submit to
Consultant/ SHCIL for approval, a bar chart showing the program of construction of various
items, fitted within the period stipulated for completion, along with submission of the tender.

Signature of Contractor with Seal
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The Contractor shall also furnish necessary particulars to the Consultant for compiling weekly
progress reports in the form furnished by the Consultant/ SHCIL.

19. Clearing of site: The Contractor shall after completion of the work clear the site of all debris
and left-over material at his own expense to the entire satisfaction of the Consultant and
municipal or other public authorities.

20.Photographs: The Contractor shall at his own expense supply to the Consultant with duplicate
copies of large colored photographs not less than 25 x 20 cm. (10” x 8”) of the works such as
at beginning of the work, at completion of work and at every important stage of construction
without fail.

21.Preparation of Premises for occupation and use on completion: The whole of the work shall
be thoroughly inspected by the Contractors and all deficiencies and defects put right. On
completion of such inspection, the Contractor shall inform the Consultant in writing that he
has finished the work and it is ready for the inspection of Consultant/ SHCIL.

22.Vouchers: The Contractors shall furnish the Consultants with vouchers on request to prove
that the materials are as specified and to indicate the rates at which the materials are
purchased in order to without the rate analysis of tender and non-tender items which he may
be called upon to carry out thereafter.

23.Protection : The Contractor shall properly cover up and protect all work throughout the
duration of work and until completion, particularly masonry, moldings, steps, or special floor
finishes, staircases and balustrades, doors and window frames, plaster, angles, lighting and
sanitary fittings, glass, paint work and all finishing at his cost till the same is handed over to the
SHCIL.

The Contractor shall provide his Site Engineer having at least Diploma in Civil Engineering with
minimum 5 to 6 years’ experience in building repair/ construction and experience with supporting
staff such as licensed plumber, Supervisors. The contractor shall not transfer the said Engineer
from the said site before completion of work.

The Contractor shall provide vertical barrier, protection with proper and stable framing, supports
etc. with tarpaulin, G.l. sheet panelling, barricades, fences, guards etc. as directed by consultant
without any additional cost to ensure public safety and health during construction and to avoid
any disturbances in the working and functioning of the members and families in society.

The curing must be done properly. In case, it is not done properly the work will not be Accepted
and paid.
The contractor shall provide without any extra cost, helmet to each worker on site.

LABOUR REGULATIONS

The Contractor shall be wholly and solely responsible for full compliance with the Provision under
all labour laws and / or regulations such as payments of Wages Act, 1936; Minimum Wages Act,
1948; Employees Liability Act, 1938, Workmen Compensation Act, 1923, Industrial Dispute Act,
1947 and the Maternity Benefit Act, 1961 and any modifications thereof or any law relating thereto
and rules made there under from time to time.

The Contractor shall at his own expense comply with or cause to be complied with Model Rules for
labour welfare framed by Government or other local bodies from time to time for the protection
of health.

Signature of Contractor with Seal
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If female labour is employed, the Contractor shall make necessary provision at his own expense,
for safeguarding and care of small children and keeping them clear of the site of operations. No
labour shall reside within the site except authorised guards.

SAFETY MEASURES

1) All Personnel of the contractor working within the plant site shall be provided with safety
helmets. All welders shall wear welding goggles while doing welding work and all metal workers
shall be provided with safety gloves. Persons employed on metal cutting and grinding shall
wear safety glasses.

2) Adequate precaution shall be taken to prevent danger from electrical equipment. No materials
on any of the sites of work shall be so stacked or placed as to cause danger or inconvenience
to any person or the public.

Signature of Contractor with Seal
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5. GENERAL CONDITION OF CONTRACT

Except where provided for in the description of the individual items in the schedule of quantities
and in the specifications and conditions laid down hereinafter and, in the Drawings, the work shall
be carried out as per standard specifications and under the direction of SHCIL /Consultants.

1. INTERPRETATION

In construing these conditions, the specifications, the schedule of quantities, tender and
agreement, the following word shall have the meaning herein assigned to them except where the
subject to context otherwise requires:

1.1. SHCIL: The term SHCIL shall denote Manager, Admin. & Estate Department, Stock Holding
Corporation of India Ltd., Plot No. P / 51, T.T.C. Industrial area, Mahape, Navi Mumbai — 400
710

1.2. Consultant: The term Consultant shall M/s. Tekburo Engineering Pvt. Ltd having their
office at Office No.4, Dalvi Apartment, GF, Bachchaji Road, Charai, Thane (West), Mumbai-
400 601. Contact No. 9619620379. In the event of his/their ceasing to be the Consultants
for the purpose of this contract such other person/s the SHCIL shall nominate for the
purpose.

1.3. Contractor: The term contractor shall mean the individual or company whether incorporated
or not, undertaking the work of Major Structural Repair, Refurbishing and Allied Works for
Mahape Premises, Situated on Plot No. P/51, T.T.C. Industrial Area, Mahape, Navi Mumbai —
400 710. And shall include legal representative of such firm or company as may be and
permitted assign of such individual of firm or company and successors.

1.4. Site: The site shall mean the site where the works are to be executed as shown within
boundary in red border on the site plan including any building and erections thereon allotted
by the SHCIL for the contractor’s use.

1.5. Site Engineer/PMC: The site Engineer/PMC shall be appointed by the SHCIL. The SHCIL may
also determine the number of site Engineer and the supporting staff at site office to assist
them and also whether the site Engineer shall be temporary or permanent. Wherever PMC is
engaged, site Engineer, if any, will work in close condition with PMC.

1.6. The “work” shall mean the work or works to be executed or done under this contract.

1.7. “Act of Insolvency” shall mean any act as such as defined by the presidency Towns Insolvency
Act or in provincial Insolvency Act or any amending statutes.

1.8. “The schedule of Quantities” shall mean the schedule of quantities as specified and forming
part of this contract.

1.9. “Priced schedule of Quantities” shall mean the schedule of quantities duly priced with the
accepted quoted rates of the contractor.

1.10. “Notice in writing” or “written notice” shall mean a notice written, typed or in printed
characters sent (unless delivered personally or otherwise proved to have been received ) by
registered office address and shall be deemed to have been received when in the ordinary
course of post it would have been delivered.

Signature of Contractor with Seal
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2. SCOPE

The work consists of Demolition Of Existing Compound Wall And Construction Of New Compound
Wall for Mahape Premises, Situated on Plot No. P/51, T.T.C. Industrial Area, Mahape, Navi Mumbai
—400 710.

SHCIL /Consultants may in their absolute discretion issue further drawings and/or written
instructions, details, directions and explanations, which are, hereafter collectively referred to as
“the SHCIL /Consultants instructions in regard to:

a) The variation or modification of the design quality or quantity of works or the addition or
omission or substitution of any work.

b) Any discrepancy in the drawings or between the schedule of quantities and/or specification.

c) The removal from the site of any defective material brought thereon by the contractor and
the substitution of any other material thereof.

d) The demolition removal and /or re-execution of any work executed by the contractor/s.
e) The dismissal from the work of any person employed thereupon.
f) The opening up for inspection of any work covered up.

g) The rectification and making good of any defects under clauses hereinafter mentioned and
those arising during the maintenance period (retention period).

The contractor shall forthwith comply with and duly execute any work comprised in such
SHCIL’s/Consultants instructions, provided always that verbal instructions, directions and
explanations given to the contractor’s or his representative upon the work by the SHCIL
/Consultants shall involving a variation be confirmed in writing to the contractors within seven
days. No works for which rates are not specifically mentioned in the priced

Schedule of quantities shall be taken up without written permission of the SHCIL / Consultants.
Rates of items not mentioned in the priced schedule of quantities shall be fixed by the SHCIL in
construction with the Consultants as provided in clause “variation”.

Regarding all factory-made products for which ISI marked products available, only products
bearing ISI marking shall be used in the work. Other products should be supplied as per the brand
name mentioned in the Technical Specifications.

3. INSPECTION OF WORK

The proposed work covered under this tender during its progress can also be inspected by the chief
Technical Examiner/Technical Examiner or by an officer of the vigilance cell of the authority on
behalf of the SHCIL /Consultants.

4. SUPERINTENDENCE SUPERVISION

The contractor shall give all necessary personal superintendence during the execution of the work
and this obligation and liability will continue until expiration of the ‘Maintenance period’
(Retention period). The contractor shall also during the whole time of work when in progress
employ a competent representative who shall be constantly in attention at the site while his mean
is at work. Any directions, explanations, instructions or notices given by the SHCIL or the
Consultants to such representative shall be deemed to have been given and duly served on the
contractor.

Signature of Contractor with Seal

Tekburo Engineering Pvt. Ltd. Page 36 of 65



STOCKHOLDING CORPORATION OF INDIA LIMITED DECEMBER’2020

5. FAILURE BY CONTRACTORS TO COMPLY WITH SHCIL’'S/CONSULTANTS ’S INSTRUCTIONS

If the contractor after receipt of written notice from the SHCIL and/or the Consultants requiring
compliance within ten days fails to comply with such further drawings and/ or SHCIL’s/Consultants
’s instructions, the SHCIL through the Consultants or other person, may employ other person to
execute any such work whatsoever that may be necessary to give effect thereto and pay all cost
incurred in connection therewith and same shall be recoverable from the contractor by the SHCIL
on the certificate of the Consultants as a debt or shall have right to deduct same from any money
due or to become due to the contractor.

6. TENDERER SHALL VISIT THE SITE AS PER GIVEN SITE VISIT SCHEDULE

Intending tenderer shall visit the site and make him thoroughly acquainted with the local site
condition, nature and requirements of the works, facilities of transport condition, effective labour
and materials, access and storage for materials and removal of rubbish. The tenderer shall provide
in their tender for cost of carriage, freight and other charges as also for any special difficulties and
including police restriction for transport etc. for proper execution of work as indicated in the
drawings. The successful tenderer will not be entitled on to any claim of compensation for
difficulties faced or losses incurred on account of any site condition which existed before the
commencement of the work or which in the opinion of the SHCIL /Consultants might be deemed
to have reasonably been inferred to be so existing before commencement of work.

7. TENDERS

The entire set of tender paper issued to the tenderers should be submitted fully priced and also
signed on the last page together with initials on every page. Initial/signature will indicate the
acceptance of the tender papers by the tenderers.

The schedule of quantities shall be filled in as follows:
i) The ‘rate’ column to be legibly filled in ink in both English figures and English words.

ii) Amount column to be filled in for each item and the amount for each sub head as detailed
in the “schedule of Quantities”.

iii) All corrections are to be initialed.
iv) The “Rate column” for alternative items shall be filled up.

v) The “Amount” column for alternative items of which the quantities are not mentioned shall
not be filled up.

vi) In case of any errors/omissions in the quote rates, the rates given in the tender marked
“original” shall be taken as correct rates.

vii) When there is difference between the rates in figures and in words the rate which
corresponds to the amounts worked out by the contractor shall be taken as correct.

No modifications, writing or corrections can be made in the tender papers by the tenderers, but
may at his option offer his comments or modifications in a separate sheet of paper attached to the
original tender papers. The SHCIL reserves the right to reject the lowest or any tender and also to
discharge any or all the tenders for each section or to split up and distribute any item of work to
any specialist firm or firms, without assigning any reason. The tenderers should note that the
tender is strictly on the item rate basis and their attention is drawn to the fact that the rates for
each and every item should be correct, workable and self-supporting. If called upon by the SHCIL
/Consultants detailed analysis of any or shall the rates shall be submitted. SHCIL /Consultants shall

Signature of Contractor with Seal
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not be bound to recognize the contractor’s analysis. The work will be paid for as “measured work”
on the basis of actual work done.

All items of work described in the schedule of quantities are to be deemed and paid as complete
works in all respect and details including preparatory and finishing work involved, directly, related
to personably detectable from the drawings, specifications and schedule of quantities and no
further extra charges will be allowed in this connection. In the case of lump-sum charges in the
tender in respect of any item of works, the payment of such items of work will be made for the
actual work done on the basis of lump-sum charges as will be assessed to be payable by the SHCIL
/Consultants.

The SHCIL has power to add to omit from any work as shown in drawings or described in
specifications or included in schedule of quantities and intimate the same in writing but no
addition, omission or variation shall be made by the contractor without authorization from the
SHCIL. No variation shall vitiate the contract. The tenderers shall note that his tender shall remain
open for consideration for a period of 120 days from the date of opening of the tender.

8. SCHEDULE FOR COMMENCEMENT OF WORK

The contractor shall submit a time and progress chart in a form approved by the SHCIL through its
Consultants within fifteen days from the date of issue of work order or the date on which the
contractor is instructed to take procession of the site, whichever is later.

During the period of Construction, the contractors shall maintain proportionate progress on the
basis of the Program Chart submitted by the Contractor immediately before the commencement
of the work and agreed by the SHCIL/Consultants. This Program chart shall clearly indicate the
completion of project. The contractors shall also include planning for procurement of scarce
material well in advance and reflect the same in the Program chart so that there is no delay in the
completion of the project. The Program Chart shall have to be updated at regular intervals and
modified program shall be submitted to the Consultants / SHCIL for approval.

9. CO-OPERATION

The contractor will be required to consult and co-operation with other contractors whose work
may be affected by the work under this contract.

10. TREASURE TROVE ETC

Any treasure trove, coin or object antique which may be found on the site shall be the property of
the SHCIL and shall be handed over to the SHCIL.

11. PERMITS AND LICENSES

Permits and licenses for release of materials which are under Government control will be arranged
by the contractor. The SHCIL will render necessary assistance, sign any forms or applications that
may be necessary.

12. GOVERNMENT AND LOCAL RULES

The contractor shall conform to the provisions of all local Bye-laws and Acts relating to the work
and to the Regulations etc. of the Government and Local Authorities/Person and of any company
with whose system the structure is proposed to be connected. The contractor shall give all notices
required by said Act, Rules, Regulations and Bye-laws etc. and pay all fees payable to such
authority/authorities/Person for execution of the work involved. The cost, if any, shall be deemed
to have been include in his quoted rates, taking into account all liabilities for licenses, fees for
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footpath encroachment and restorations etc. and shall indemnify the SHCIL against such liabilities
and shall defend all actions arising from such claims o liabilities.

The contractor shall take care as required by Municipal Sanitation and anti-material authorities
and from all related local authorities / person during the period of work execution without any
extra cost.

13. TAXES AND DUTIES

GST as applicable paid by the SHCIL.

14. POSSESSION PRIOR TO COMPLETION

The SHCIL shall have the right to take possession of or use any completed or partially completed

part of the work. Such possession or use shall not be an acceptance of any work not completed in
accordance with the contract Agreement.

15. EXCEPTED MATTERS

If the dispute or differences pertain to the under noted matters the decision in writing of the officer
designated in and signing the contract documents shall be final, conclusive and binding on the
parties.

i) Instructions.

ii) Transactions with Local Authorities.

iii) Proof of quality of materials.

iv) Assigning or under relating of the contract.

v) Certificate as to the causes of delay on the part of the contractor and justifying extension
of time.

vi) Rectifying of defects pointed out during the Defects Liability period.

vii) Notice to the contractor to the effect that he is not proceeding with due diligence.
viii) Certificate that the contractor has abandoned the contract.

ix) Notice of determination of the contract by the SHCIL.

16. QUANTITY OF WORK TO BE EXCECUTED

The quantities shown in the schedule of quantities are intended to cover the entire rehabilitation
and restoration works but the SHCIL reserves the right to execute only a part or the whole or any
excess thereof without assigning any reason therefore.

17. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The contractor shall provide everything necessary for the proper execution of the work according
to the intent and meaning of the drawings, schedule of quantities and specifications taken
together whether the same may or may not be particularly shown or described therein provided
that the same can reasonably be inferred there from and if the contractor finds any discrepancies
therein he shall immediately and in writing, refer the same to the SHCIL /Consultants whose
decision shall be final and binding. The contractor shall provide himself for ground and fresh water
for carrying out of the work at his own cost. The SHCIL shall on no account be responsible for the
expenses incurred by the contractor for hired ground or fresh water obtained from elsewhere.

The rates quoted against individual items will be inclusive of everything necessary to complete the
said items of work within the contemplation of the contract, and beyond the unit price no extra
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payment will be allowed for incidental or contingent work, labour and/or materials inclusive of all
taxes and duties whatsoever except for specific items, if any, stipulated in the tender documents.

The contractor shall supply, fix and maintain at his own cost, for the execution of any work, all
tools tackles, machineries and equipment and all the necessary centering scaffolding, staging,
planking, timbering, strutting, showing, pumping, fencing, boarding, watching and lighting by night
as well as by day required not only for the proper execution and protection of the said work but
also for the protection of the public and safety of any adjacent roads, streets, walls, house,
buildings, strutting, shoring etc. as occasion shall be required or when ordered so to do and shall
fully reinstate and make good all matters and things disturbed during the execution of works to
the satisfaction of the SHCIL /Consultants .

The contractor shall also provide such temporary road on the site as may be necessary for the
proper performance of the contract and for his own convenience but not otherwise. Upon
completion, such roads shall be broken up and leveled where so required by the drawings unless
the SHCIL shall otherwise direct.

The contractor shall at all times give access to workers employed by the SHCIL or any men
employed on the building and to provide such parties with proper sufficient and if required, special
scaffolding, hoists and ladders and provide them with water and lighting and leave or make any
holes, grooves etc. in any work, where directed by the SHCIL as may be required to enable such
workmen to lay or fix pipes, electrical wiring, special fittings etc. the quoted rates of the tenderer
shall accordingly include all these above mentioned contingent works.

18. TIME OF COMPLETION EXTENSION OF TIME & PROGRESS CHART

18.1. Time of completion: The entire work is to be completed in all respects within the stipulated
period. The work shall deem to be commenced within fourteen days from the date of
acceptance letter or date of handing over of site, whichever is earlier. Time is the essence
of the contract and shall be strictly observed by the contractor. The work shall not be
considered as complete until the SHCIL /Consultants have certified in writing that this has
been completed and the Defects Liability Period shall commence from the date of such
certificate.

18.2. Extension of Time: If in the opinion of the SHCIL/Consultants the works be delayed

(a) by reason of any exceptionally inclement weather, or

(b) by reason of instructions from the SHCIL in consequence of proceedings taken or
threatened by or disputes, with adjoining or neighboring SHCIL or

(c) bythe works, or delay of other contractors or tradesmen engaged or nominated by the
SHCIL and not referred to in the specification or

(d) by reason of authorized extra and additions or

(e) by reason of any combination of workmen or strikes or lock-out affecting any of the
building or trades or

(f) from other causes which the SHCIL may consider are beyond the control of the
contractor, the SHCIL at the completion of the time allowed for the contract shall make
fair and reasonable extension of time for completion in the respect therefore. In the
event of the SHCIL failing to give possession of the site upon the day specified above
the time of completion shall be extended suitably.

In case of such strikes or lockouts, as are referred to above, the contractor shall,
immediately give the SHCIL, written notice thereof. Nevertheless, the contractor shall use
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his best endeavors to prevent delay and shall do all that may be reasonably required, to
the satisfaction of the SHCIL to proceed with the works and on his doing so that it will be
ground of consideration by the SHCIL for an extension of time as above provided. The
decision of the SHCIL and to the period to be allowed for an extension of time for
completion hereunder (which decision shall be final and binding on the contractor) shall
be promulgated at the conclusion of such strike or lock-out and the SHCIL shall then, in the
event of an extension being granted, determine and declare the final completion date.

18.3. Progress of work: During the period of construction the contractor shall maintain
proportionate progress on the basis of a program chart submitted by the contractor
immediately before commencement of work and agreed to by the SHCIL/Consultants.
Contractor should also include planning for procurement of scarce material well in advance
and reflect the same in the program chart so that there is no delay in completion of the
project.

19. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE REQUIRMENTS

The contractor shall provide, fix up and maintain in an approved position proper office
accommodation for the contractor’s representative and staff which offices shall be open at all
reasonable hours to receive instruction notices or communications and clear away on completion
of the work and make good all work disturbed.

All drawings maintained on the site are to be carefully mounted on boards of appropriate size and
covered with a coat of approved varnish. They are to be protected from ravages of termites, ants,
and other insects.

The contractor shall provide at his own cost all artificial light required for the work and to enable
other contractor and sub-contractors to complete the work within the specified time.

The contractor shall provide a suitable temporary hut for the watchmen and clear away the same
when no longer required and to provide all necessary attendance, lights etc. required.

The contractor shall arrange for temporary latrines for the use of workers and filed staff and keep
the same in a clean and sanitary condition to the satisfaction of the public health authorities and
shall cause such latrines and soil to be cleared away whenever necessary and shall make good all
the works disturbed by this convenience.

Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the
work during the construction, and all receptacles, cistern, water tanks etc. used for the storage of
water must be suitably protected against breeding of mosquitoes. The contractor shall indemnify
the SHCIL against any breach of rules in respect of anti-malarial measures.

The contractor shall not fix or place any placards or advertisement of any description or permit the
same to be fixed or placed or upon any boarding gantry, buildings structure other than those
approved by the SHCIL.

Protective Measures: The contractor from time to time of being placed in possession of the site
must make suitable arrangements for watching, lighting and protecting the work, the site and
surrounding property by day, by night, on Sundays and other holidays.

Contractor shall indemnify the SHCIL against any possible damage to the building, roads, or
members of the public in course of execution of the work.
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The contractor shall provide necessary temporary enclosures, gates, entrances etc. for the
protection of the work and materials and for altering and adopting the same as may be required
and removing on completion of the works and making good all works disturbed.

Storage of Materials: The contractor shall provide and maintain proper sheds for the proper
storage and adequate protection of materials etc. and other work that may be executed on the
site including the tools and materials of nominated sub-contractors and remove same on
completion.

Tools: Theodolite, levels, prismatic compass, chain, steel and metallic tapes and all other surveying
instruments found necessary on the works shall be provided by the contractor for the due
performance of this contract as instructed by the site Engineer.

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for
safely taking measurement and shall be supplied by the contractor.

The mistress and the supervisors on the works shall carry with them always a one meter or two
meter steel tape, a measuring tape of 30 meters, a spirit level, a plumb bob and a square and shall
check the work to see that the work is being done according to the drawing and specifications. The
site engineer will use any or all measuring instruments or tools belonging to the contractors as he
chooses for checking the works executed or being executed on the contract.

The contractor should over in his rates for making provisions for all reasonable facilities for the use
of his scaffolding, tools and plant etc. by nominated sub-contractors for their work.

20. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND SHCIL

The contractor shall conform to the provisions of any Acts of the Legislature relating to the work,
and to the Regulations and Bye-laws of any authorities, and/or any water, lighting and other
companies, and/or authorities with whose system the structures were proposed to have
connection and shall before making any variation from the drawings or specification that may be
associated to so conform, give the SHCIL/Consultants written notices specifying the variations
proposed to be made and the reason for making them and apply for instruction thereon. The SHCIL
/Consultants on receipt of such intimation shall give a decision within a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-
laws to given to any authority and to pay to such authority or to any public officer all fees that may
be properly chargeable in respect of the work and lodge the receipts with the SHCIL.

The contractor shall indemnify the SHCIL against all claims in respect of patent rights, royalties,
damages to buildings, roads or members of public in course of execution of work and shall defend
all actions arising from such claims and shall keep the SHCIL saved harmless and indemnified all
respects from such actions, costs and expenses.

21. CLEARING SITE AND SETTING OUT WORKS

The site shown on the plan shall be cleared of all obstructions, loose stone, and materials rubbish
of all kinds. All holes or hollows whether originally existing or produced by removal or loose stone
or materials shall be carefully filled up with earth well rammed and leveled off as directed at his
own cost.

The contractor shall set out the works and shall be responsible for the true and perfect setting out
of the work and for the correctness of the positions, levels, dimensions and alignment of all parts
thereof. If at any time, any error shall appear during the progress of any part of the work
irrespective of the fact that the layout had been approved by the SHCIL /Consultants, the
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contractor shall at his own expenses rectify such error, if called upon to the satisfaction of the
SHCIL. The contractor shall further set out the works to the alternative positions at the site until
one is finally approved and the rates quoted in his tender should include for this and no extra on
this account will be entertained.

22. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS

All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain,
cesspool or other place shall not be deposited on the surface but shall be at once carted away by
the contractor to place provided by him. The contractor shall keep the foundations and work free
from water and shall provide and maintain at his own expenses electrically or other power-driven
pumps and other plants to the satisfaction of the SHCIL for the purpose, until the building is handed
over to the SHCIL. The contractor shall arrange for the disposal of the water so accumulated to the
satisfaction of the SHCIL and local authority and no claims will be entertained afterwards if he does
not include in his rates for the purpose.

23. ACCESS

Any authorized representative of the SHCIL shall at all reasonable times have free access to the
work and/or to the workshops, factories or other places where materials are being prepared or
constructed for the work and also to any place where the materials are lying or from where they
are being obtained, and the contractor shall give every facility to the SHCIL or their representative
necessary for inspection and examination and the SHCIL no person shall be allowed at any time
without the written permission of the SHCIL.

24. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

All the works specified and provided for in the specifications or which may be required to be done
in order to perform and complete any part thereof shall be executed in the best and most workman
like manner with materials of the best and approved quality of the respective kinds in accordance
with the particulars contained in and implied by the specifications and as represented by the
drawings or according to such other additional particulars, and instructions as may from time to
time be given by the SHCIL /Consultants during the execution of the work, and to his entire
satisfactions.

If required by the SHCIL /Consultants the contractor shall have to carry out tests on materials and
workmanship in approved materials testing laboratories or as prescribed by the SHCIL /Consultants
at his own cost to prove that the materials etc., under test conform to the relevant I.S.I. standers
or as specified in the specifications. The necessary charges for preparation of mould (in case of
concrete cube) transporting, testing etc., shall have to be borne by the contractor. No extra
payment on this account should in any case be entertained.

All the materials (except where otherwise described) stores and equipment required for the full
performance of the work under the contract must be provided through normal channels and must
include charge for import duties, dales tax, octroi and other charges and must be the best of their
kind available and the contractor/s must be entirely responsible for the proper add efficient
carrying out of the work. The work must be done in the best working manner. Samples of all
material to be used must be submitted written approval from SHCIL /Consultants must be obtained
prior to placement of order.

During the inclement weather the contractor shall suspend concreting and plastering for such time
as the SHCIL /Consultants may direct and shall protect from injury all work when in course of
execution. Any damage (during constructions) to any part of the work for any reason due to rain,
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storm, or neglect of contractor shall be rectified by the contractor in an approved manner at no
extra cost. Should the work be suspended by reason of rain, strike, lock-outs or any other cause,
the contractor shall take all precautions necessary for the protection of work and at his own
expenses shall make good any damage arising from any of these causes.

The contractor shall cover up and protect from damage, from any cause, all new work and supply
all temporary/doors, protection to windows, and any other requisite protection for the execution
of the work whether by himself or special tradesmen or nominated sub-contractor and any
damage caused must be made good by the contractor at his own expenses.

25. REMOVAL OF IMPROPER WORK

The SHCIL shall during the progress of the work have power to order in writing from time to time
the removal from the work within such reasonable time or time as may be specified in the order
of any materials which in the opinion of the SHCIL Consultants are not in accordance with
specification or instructions, the substitution or proper re-execution of any work executed with
materials or workmanships not in accordance with the drawings and specifications or instructions.
In case the contractor refuses to comply with the order the SHCIL shall have the power to employ
and pay other agencies to carry out the work and all expenses consequent thereon or incidental
thereto as certified by the SHCIL /Consultants shall be borne by the contractor or may be deducted
from any money due to or that may become due to the contractor. No certificate which may be
given by the Consultants shall relieve the contractor from his liability in respect of unsound work
or bad materials.

26. SITE ENGINEER/PMC

The term “site engineer/PMC” shall mean the person /agency appointed and paid by the SHCIL to
superintend the work. The contractor shall afford the Site Engineer/PMC every facility and
assistance for examining the works and materials and for checking and measuring work and
materials. The Site Engineer /PMC shall have power to give notice to the contractor or his foreman,
of non-approval of any work or materials and such work shall be suspended or the use of such
materials shall be discounted until the decision of the SHCIL is obtained. The work will from time
to time be examined by the Consultants, Engineer from the premises Section of the SHCIL and the
site engineer. But such examination shall not in any way exonerate the contractor from the
obligation to remedy any defects which may be found to exist at any stage of the work or after the
same is complete. Subject to the limitations of this clause the contractor shall take instructions
only from the Consultants / SHCIL.

27. OFFICE ACCOMMODATION FOR THE SITE ENGINEE R/PMC

The contactor shall provide, erect, and maintain at his cost a separate simple watertight office
accommodation for the Site Engineer/PMC. This accommodation shall be well lighted and
ventilated and provided with windows, door with a lock. The Site Engineer’s / PMC’s office shall be
a minimum of 150sq.ft and the contractor shall provide a desk, chairs, drawers for keeping
drawings, a cupboard having proper lock, telephone connection, internet, electric fare and a tack
board for displaying drawings electricity charges for light fan etc. and telephone bills will be borne
by the contractor. The accommodation shall be demolished when directed.

28. CONTRACTOR’S EMPLOYEES

The contractor shall employ technically qualified and competent supervisors for the work who shall
be available throughout the working hours to receive and comply with instructions of the SHCIL
/Consultants. The contractor shall engage at least two experienced Engineers as Project Manager
and Site In-charge for execution of the work. The contractor shall employ in connection with the
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work persons having the appropriate skill or ability to perform their job efficiently. The contractor
shall employ local laborers on the work as far as possible. No laborer below the age of sixteen years
and who is not an Indian National shall be employed on the work.

Any laborer supplied by the contractor to be engaged on the work on day-work basis either wholly
or partly under the direct order or control of the SHCIL or his representative shall be deemed to
be a person employed by contractor. The contractor shall comply with the provision of all labour
legislation including the requirements of

a) The payment of wages act

b)  SHCIL liability act

c) Workmen’s compensation act

d) Contract labour (regulation & abolition) act, 1970 and Central Rules 1971.

e) Apprentices act 1961.

f)  Any other Act or enactment relating thereto and rules framed there under from time to time.

The contractor shall keep the SHCIL saved harmless and indemnified against claims if any of the
workmen and all costs and expenses as may be incurred by the SHCIL in connection with any claims
that may be made by any workmen.

The contractor shall comply at his own cost with the order of requirement of any Health Officer of
the state or any local authority or of the SHCIL regarding the maintenance of proper environmental
sanitation of the area where the contractor’s Labourers are housed or accommodated for the
prevention of small pox, cholera, plague, typhoid, malaria and other contagious diseases. The
contractor shall provide, maintain and keep in good sanitary condition adequate sanitary
accommodation and provide facilities for pure drinking water at all time for the use of men
engaged on the works and shall remove and clear away the same on completion of the works.
Adequate precautions shall be taken by the contractor to prevent nuisance of any kind on the
works or the lands adjoining the same.

The contractor shall arrange to provide first-aid treatment to the Labourers engaged on the works.
He shall within 24 hours of the occurrence of any accident at or about the site or in connection
with execution of the authority where such report is required by law.

29. DISMISSAL OF WORKMEN

The contractor shall on the request of the SHCIL immediately dismiss from works any person
employed thereon by who may in the opinion of the SHCIL be unsuitable or incompetent or who
may misconduct himself. Such discharges shall not be the basis of any claim for compensation or
damages against the SHCIL of any of their officer or employee.

30. ASSIGNMENT

The whole of the works included in the contract shall be executed by the contractor and the
contractor shall not directly or indirectly transfer, assign or underlet the contractor or any part,
share or interest therein nor, shall take a new partner, without written consent of the SHCIL and
no subletting shall relieve the contractor from the full and entire responsibility of the contract or
from active superintendence of the work during their progress.

All specialists, Merchants, Tradesmen and others executing any work or supply and fixing any
goods for which prime cost prices or provisional sums are included in the schedule of quantities
/rates and/or specifications who may be nominated or selected by the SHCIL are hereby declared
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to be sub-contractors employed by the contractor and are herein referred to as nominated sub-
contractors.

No nominated sub-contractors shall be employed on or in connection with the works against
whom the SHCIL shall make reasonable objection or save where the SHCIL and contractor shall
otherwise agree who will no enter into a contract provided.

(a) That the nominated sub-contractor shall indemnify the contractor against the same obligations
in respect of the sub contract as the contractor is under in respect of this contract.

(b) That the nominated sub-contractor shall indemnify the contractor against claims in respect of
any negligence by the sub-contractor, his servants or agents or any misuse by him or them of
any scaffolding or other plants the property of the contractor or under any workmen’s
compensation act in force.

(c) Payment shall be made to the nominated sub-contractor by the contractor within fourteen
days of his receipt of the Consultants’s certificate provided that before any certificate is issued
the contractor shall upon request furnish to the Consultants proof that all nominated sub-
contractor’s accounts include in previous certification have been duly discharged, in default
where of the SHCIL may pay the same upon a certificate of the Consultants and deduct the
amount thereof from any sums due to the contractor. The exercise of this power shall not
create privacy of contract between the SHCIL and the sub-contractor.

31. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC

The contractor shall be responsible for all injury to the work or workmen to persons, animals or
things and for all damages to the structural and/or decorative part of property which may arise
from the operations or neglect of himself of any sub-contractor or of any of his or a sub-
contractor’s employees, whether such injury or damage arise from carelessness, accident or any
other cause whatsoever in any way connected with the carrying out of this contract. The clause
shall be held to include inter-alias, any damages to buildings whether immediately adjacent or
otherwise, and any damage to roads, streets, foot paths or ways as well as damages caused to the
buildings and the works forming the subject to this contract by rain, wind or other inclemency of
the weather. The contractor shall indemnify the SHCIL and hold harmless in respect of all and any
expenses arising from any such injury or damages to persons or property as aforesaid and also in
respect of any claim made in respect of injury or damage under any acts of compensation or
damages consequent upon such claim.

The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver
the whole of the contract works complete and perfect in every respect and so as make good or
otherwise satisfy all claims for damages to the property or third parties.

The contractor shall affect the insurance necessary and indemnify the SHCIL entirely from all
responsibility in this respect. The insurance must be placed with a company approved by the SHCIL
and must be effected jointly in the name of the contractor and the SHCIL (the name of the latter
being placed first in the policy i.e. STOCKHOLDING CORPORATION OF INDIA LIMITED
A/c Contractor’'s Name and the policy
lodged with the latter. The scope of insurance is to include damage or loss to the contract itself till
this is made over in a complete state. Insurance is compulsory and must be affected for every initial
stage. The contractor shall also be responsible for anything which may be or defective carrying out
of this contract i.e. the Contractor’s All Risk Insurance shall have extension for covering cross
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liability arising, if any, during execution of work relating to Air Conditioning, Electrification, and
Erection of Life etc.

the SHCIL shall be at liberty and is hereby empowered to deduct the amount of any damages,
compensations, costs, charges and expenses arising or accruing from or in respect of any such
claim for damages from any sums due or to become due to the contractor.

32. INSURANCE (ALL REQUIRED INSURANCE FOR CONSTRUCTION WORK NEED TO BE TAKEN BY
THE CONTRACTOR AT OWN COST)

Unless otherwise instructed the contractor shall insure the work and keep them insured until the
virtual completion of the contract against loss or damage by fire and/or earthquake, flood. The
insurance must be placed with a company approved by the SHCIL, in the joint names of the SHCIL
and the contractor for such amount and for any further sum if called to do so by the SHCIL, the
premium of sum being allowed to the contractor as an authorized extra. The contractor shall
deposit the policy and receipt for premiums paid with the SHCIL within 5 (Five) days from the date
of issue of work order unless otherwise instructed. In default of the contractor insuring as provided
above, the SHCIL on his behalf may so insure and may deduct the premiums paid from any money
due, or which may become due to the contractor. The contractor shall as soon as the claim under
the policy is settled or the work reinstated by the Insurance Company should they elect to do so,
proceed with due diligence with the completion of the works in the same manner as through the
fire has not occurred and in all respects under the conditions of the contract. The contractor in
case of rebinding or reinstatement after fire shall be entitled to extension of time for completion
as the SHCIL may deem fit.

33. ACCOUNTS RECEIPTS & VOUCHERS

The contractor shall, upon the request of the SHCIL furnish them with all the invoices, accounts,
receipts and other vouchers that they may require in connection with the work under this contract.
If the contractor shall use materials less than what he is required under the contract, the value of
the difference in the quantity of the materials he was required to use and that he actually used
shall be deducted from his dues. The decision of the SHCIL shall be final and binding on the
contractor as to the amount of materials the contractor is required to use for any work under this
contract.

34. MEASUREMENT OF WORKS
34.1. The measurements shall be generally recorded by the Site Engineer of the contractor and
consultants in the presence of SHCILs engineer wherever necessary.

34.2.The Site Engineer of the contractor and the representative of PMC shall take joint
measurements of the work as it progresses and record them directly in the Measurement
sheet.

34.3.The contractor shall quote the rate as per BOQ Specification. Refer technical specification
for reference only.

34.4. 1t shall be ensured that the method of measurement is in accordance with IS: 1200. The
precision in measurements shall be as laid down in 1S-1200 and as per actual
measurement at site. Any points of disagreement with the contractor pertaining to
measurements shall be promptly referred to the decision of the Competent Authority/
Consultants.

34.5.Extra/deviated items, as claimed by the contractor, shall not be recorded in Measurement
Book until they are approved by the Competent Authority/ Consultants.
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34.6.In case some allegedly extra/deviated item is carried out by the contractor while
complying with approved drawings and specifications and the same is to be covered up,
the Site Engineer or Project Management Consultant shall check the item and its
specification and record its measurements but simultaneously enter up the proviso that
their admittance is subject to the approval by the Competent Authority. Both the
measurements and the proviso shall be got signed by the contractor.

34.7.The measurement book shall not be handed over to the contractor at any time. The
contractor or his representative may be permitted by the Site Engineer or Project
Management Consultant to see it in his presence and /or make a (concurrent) copy of his
own. The contractor shall, however, be warned that his copy shall be regarded as an
unofficial copy of the SHCIL's Measurement Book. This is the only authorized document
in the matter.

34.8.The measurement shall be signed at the end of each session of measurement of the day’s
work, as the case may be, by both the parties (i.e. Measurer/Site Engineer of the PMC
and the contractor).

35. CONCEALED WORK

The contractor shall give due notice to the Consultants wherever any work is to be buried in the
concrete or in the bodies of walls or otherwise, becoming inaccessible later on, in order that the
work may be inspected and correct dimensions taken before such burial, in default whereof the
same shall, at the opinion of the SHCIL’s either opened up for measurement at the contractor’s
expenses or no payment may be made for such materials, should any dispute or difference arise
after the execution of any work as to measurements etc. or other matters which cannot be
conveniently tested or checked, the notes of the SHCIL / Consultants shall be accepted as correct
and binding on the contractor.

36. PAYMENTS

All bills shall be prepared by the contractor in the form prescribed by the Consultants after the
measurements are endorsed as mentioned in (Measurement of works). Normally one interim bill
shall be prepared each month subject to minimum value for interim certificate as stated in these
documents. The bills in proper form must be duly accompanied by detailed measurements in
support of the quantities of work done and must show deduction for all previous payments,
retention money, etc.

The Consultants shall issue a certificate after due scrutiny of the contractor’s bill stating the
amount due to the contractor from the SHCIL.

The amount stated in an interim certificate shall be the total value of work properly executed.
The SHCIL will deduct retention money as described in as per NIT of these conditions. The refund
of retention money will be made as specified in the said clause.

All the interim payments shall be regarded as payments by the way of advance against the final
payment only and no as payments for work actually done and completed and shall not preclude
the requiring of bad, unsound, and imperfect or unskilled work to be removed and taken away and
reconstructed, or re-erected or be considered as an admission of the due performance of the
contract, or any part thereof in any respect or the accruing of any claim, nor shall, it conclude
determine or affect in anyway the power of the SHCIL /Consultants under these conditions or any
of them as to the final settlement and adjustment of the accounts or otherwise or in any other
way very or affect the contract. The payment of all Running bills shall be made within 08 days of
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the certification of the consultant. The final bill shall be submitted by the contractor within one
month of the date fixed for completion of the work or of the date of certificate of completion
furnished by the Site Engineer/PMC and payment shall be made within One months from the date
of receipt of the final bill by the Consultants.

37. FINAL PAYMENT

The final bill shall be accompanied by a certificate of completion from the SHCIL/ Consultants.
Payments of final bill shall be made after deduction of Retention Money as specified in clause of
these conditions, which sum shall be refunded after the completion of the Defects Liability period
after receiving the SHCIL's/Consultants ’s certificate that the contractor has rectified all defects to
the satisfaction of the SHCIL /Consultants. The acceptance of payment of the final bill by the
contractor would indicate that he will have no further claim in respect of the work executed.

38. VARIATION/DEVIATION

The contractor may when authorized and shall, when directed in writing by the SHCIL and or omit,
or vary the works shown in the drawings or described in the specifications include in the priced
schedule of quantities. The contractor on his own accord shall make no addition, omission or
variation without such authorization or direction. A verbal authorization or direction by the SHCIL
shall when confirmed correctly by the contractor in writing within 8 days shall be deemed to have
been given in writing.

The contractor shall send to the Consultants / SHCIL once in every month a statement giving
particulars, as full and detailed as possible, of all claims for any additional payment to which the
contractor may consider himself entitled and of all extra or additional work ordered by the SHCIL
which he has executed during the preceding month.

No final interim claim for payment for any such work or expenses will be considered which has not
been include in such a statement provided always that the Consultants shall be entitled after taking
SHCIL’s sanction to authorize payment to be made for any such work or expense, notwithstanding
the contractor’s failure to comply with this condition, if the contractor has, at the earliest
practicable opportunity, notified the Consultants in writing that he intends to make a claim for
such work.

The rates for additional, altered, substituted work shall be arrived at in accordance with the
following rules:

i)  The net rates of prices in the contract schedule shall determine the valuation of (the rates
for) the extra work (items) where such extra work is of similar character and is executed
under similar conditions as the work priced therein.

ii) If the rates for the extra, altered or substituted (deviated) work are not provided in the
contract schedule, they shall to the extent possible be derived out of rate given in that
schedule for similar or near similar items. For the purpose of such deviation, where
necessary and when so directed, the contractor shall furnish detailed rate analysis for the
said similar or near similar items in the contract schedule. For such portions of the analysis,
for the extra, altered or substituted (deviated) work for which prices cannot be abstracted
from the corresponding analysis of rates for the said similar or near similar items in the
contract schedule, market rates substantiated by purchase bills/vouchers dependable
printed price schedules of building materials of different types shall be adopted, using
factors and constants for quantum’s of material, labour T&P and sundries from standard
analysis of rates adopted by the National Building Organization, Ministry of Works &
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Housing, Govt of India in preparation of All India Standard Schedule of Rates 1977 and
adding 15% over towards profits and overheads. When called upon to do so the contractor
shall submit the required purchase bill/vouchers.

iii) In respect of a contract which incorporates more than one schedule the rate applicable in
case

iv) Above if not provided for in the schedule pertaining to the work in which the addition,
alternation or substitution (deviation) occurs shall be taken as the lowest applicable rate in
another schedule. Similarly, in case (ii) above if similar or near similar items cannot be found
in the schedule pertaining to the work in which the addition, alteration or the other
schedule shall be adopted.

v) In the case of additional, altered or substituted (deviated) with for which rates cannot be
reasonably be derived as at (ii) and (iii) above, the rates shall be worked out adopting
market prices, substantiated by purchase bill/vouchers, T&P and sundries from standard
analysis of rates adopted by the National Building Organization, Ministry of Works &
Housing, Govt. of India in preparation of All India Standard Schedule Rates, 1977 and
addition 15% towards profit and overheads. When called upon to do so the contractor shall
submit his purchase bills/vouchers to the Consultants and SHCIL.

vi) The tender rates will hold good for any increase and decrease in the tender quantities up to
a variation of 25% except in the case of hidden items or behind plastering work where the
variation will be up to 100%. For variation beyond and above limit the rates for the
respective items for quantity beyond the limits mentioned above may be worked out on
market rates.

vii) The question as to what particular items, being similar or near similar to the additional,
altered or substituted (deviated) work in the contract schedule are to be adopted for
deviation of rates for the additional, altered for substituted (deviation) work and whether
the said rates cannot be derived from similar or near similar items in the contract schedule
will be decided by the SHCIL.

viii) In case (ii) to (iv) the contractor is required to submit his analysis of rates adopting the
principles enunciated and the Consultants, after scrutinizing the analysis and other person
furnished will allow such rates as he considers reasonable after obtaining SHCIL ’s sanction.

ix) Where extra work is of such a nature that it cannot be properly measured or valued the
contractor shall be allowed day work priced at the net rates stated then in accordance with
the minimum local day work rates and wage for the district notified by the concerned
authority provided that in either case if required by the Consultants, vouchers, muster rolls
and other documents, required for proper verification of the labour employed and the
materials deployed on the said work and the costs thereof be delivered to the Consultants
or his representative on or before the end of the week following that in which the work has
been executed.

The question as to whether extra work is of such nature that it cannot be properly measured or
valued will be decided by the Consultants. The margin to be allowed on actual costs to the
contractor towards profit and overhead shall be 15%.

39. SUBSTITUTION
Should the contractor desire to substitute any materials and workmanship, he/they must obtain
the approval of the Consultants in writing for any such substitution well in advance. Materials

Signature of Contractor with Seal

Tekburo Engineering Pvt. Ltd. Page 50 of 65



STOCKHOLDING CORPORATION OF INDIA LIMITED DECEMBER’2020

designated in this specification indefinitely by such term as “Equal” or “other approved” etc.
specific approval of the Consultants has been obtained in writing.

40. PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE ON COMPLETION

The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects
put right. On completion of such inspection the contractor shall inform the SHCIL that he has
completed the work and it is ready for inspection.

On completion the contractor shall clean all windows and doors including the cleaning inside and
outside, all floors, staircases, and every part of the building. He will leave the entire building neat
and clean and ready for immediate occupation and to the satisfaction of the SHCIL.

41. CLEARING SITE ON COMPLETION

On completion of the works the con tractor shall clear away and remove from the site all
constructional plant, surplus materials, rubbish and temporary works of every kind and leave the
whole of the site and the works clean and in a workmanlike condition to the satisfaction of the
SHCIL /Consultants.

42. DEFECTS AFTER COMPLETION

The contractor shall make good at his own cost and to the satisfaction of the SHCIL all defects,
shrinkage, settlements or other faults which may appear within 12 months after completion of the
work. In default the SHCIL may employ and pay other persons to amend and make good such
damages, losses and expenses consequent thereon or incidental thereto shall be made good and
borne by the contractor and such damages, loss and expenses shall be recoverable from him by
the SHCIL or may be deducted by the SHCIL, in lieu of such amending and making good by the
contractor, deduct from any money due to the contractor a sum equivalent to the cost of
amending such work and in event of the amount retained being insufficient, recover that balance
from the contractor from the amount retained with any expenses the SHCIL may have incurred in
connection therewith.

43. ESCALATION

The rate quoted shall be firm throughout the tenure of the contract (including extension of time,
if any, granted) and will not be subject to any fluctuation due to increase in cost of materials,
labour, GST OR any other tax, etc.

44. IDLE LABOUR
Whatever the reason may be, no claim for India labour, additional establishment cost of hire and
labour charges of tools and plants would be entertained under any circumstances.

45. SUSPENSION

If the contractor except on account of any legal restraint upon the SHCIL preventing the
continuance of the work or in the opinion of the SHCIL shall neglect or fail to proceed with due
diligence in the performance of his part of the contract or if he shall more than once make default,
the SHCIL shall have the power to give notice in writing to the contractor requiring the work be
proceeded within a reasonable manner and with reasonable dispatch, such notice is to be a notice
under this clause. After such notice shall have been given the contractor shall not be at liberty to
remove from the site of the works or from any ground contiguous thereto any plant or materials
to subsist from date of such notice being given until the notice shall have been complied with. If
the contractor fails to start the work within 7 (seven) days after such notice has been given to
proceed with the work as therein prescribed, the SHCIL may proceed as provided in (Termination
of Contract by SHCIL).
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46. TERMINATION OF CONTRACT BY SHCIL.

If the contractor being a company go into liquidation whether voluntary or compulsory or being
an individual shall be adjusted insolvent or shall make an assignment or a composition for the
benefit of the greater part, in number of amount of his creditors or shall enter into a Deed or
agreement with his creditors, or if the official Assignee in insolvency, or the Receiver of the
contractor in insolvency, shall repudiate the contract, or if a Receiver of the contractor’s firm
appointed by the court shall be unable within fourteen days after notice to him requiring him to
do so, to show to the reasonable satisfaction of the SHCIL that he is able to carry out and fulfill the
contract, and if so required by the SHCIL to give reasonable security therefore, or if the
contractor shall suffer execution to be issued, or shall suffer any payment under this contract to
be attached by or on behalf of and of the creditors of the contractor, or shall assign, charge or
encumber this contract or any payments due or which may become due to the contractor, there
under, or shall neglect or fail to observe and perform all or any of the acts matters of things by this
contract, to be observed and performed by the contractor within three clear days after the notice
shall have been given to the contractor in manner hereinafter mentioned requiring the contractor
to observe or perform the same or shall use improper materials or workmanship in carrying on the
works, or shall in the opinion of the SHCIL not exercise such diligence and make such due progress
as would enable the work to be completed within due time agreed upon and shall fail to proceed
to the satisfaction of the SHCIL after three clear days’ notice requiring the contractor so to do shall
have been given to the contractor as hereinafter mentioned, shall abandon the contract, then and
in any of the side cases, the SHCIL may notwithstanding previous waiver determine the contract
by a notice in writing to the effect as hereinafter mentioned, but without thereby affecting the
powers of the SHCIL of the obligations and liabilities of the contractor the whole of which shall
continue in force as fully as if the contract, had not been so determined and as if the works
subsequently executed had been executed by or on behalf of the contractor (without thereby
creating any trust in favor of the contractor) further the SHCIL or his agent, or servants, may enter
upon and take dissensions of the work and all plants, tools, scaffoldings, sheds, machinery, steam
and other power, utensils and materials lying upon premises or adjoining lands or roads and sell
the same as his own property or may employ the same by means of his own servants and workmen
in carrying on and completing the works, and the contractor shall not in any way interrupt or do
any act, matter or things to prevent or hinder such other contractors or other persons or person
employed from completing and finishing or using the materials and plants for the works when the
works shall be completed, or as soon thereafter as conveniently may be, the SHCIL shall give
notice in writing to the contractor to remove his surplus materials and plants and should the
contractor fail to do so within a period of 14 days after receipt by him the SHCIL may sell the same
by public Auction and shall give credit to the contractor for the amount so realized. Any expenses
or losses incurred by the SHCIL in getting the works carried out by other contractors shall be
adjusted against the amount payable to the contractor by way of selling his tools and plants or due
on account of work carried out by the contractor prior to engaging other contractors or against
the security deposit.

47. WATER & POWER SUPPLY
SHCIL shall provide the power supply at a single location and water for the entire tenure of contract
and charges for the electricity & water will be deducted @ 0.5% of total contract value.
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48. LAND FOR CONTRACTCTOR’S ESTABLISHMENT

For the purpose of erection of contractor’s store yard, go downs, site office, etc. the contractor
may utilize with the permission of the Consultants, portion of the land belonging to the SHCIL if
available at such location as would not interfere with the execution of the works. The contractor
shall for this purpose submit to the Consultants for his approval a plan or plans of the proposed
layouts for the site facilities. The Consultants reserves the right to alter and modify the contractor’s
proposal as he may deem fit.

49. METHOD OF MEASURMENT

measurement shall be as per relevant IS code In the event of any dispute with regard to the
measurement of the work executed, the decision of the Consultants / SHCIL shall be final and
binding on the contractor.

50. ACTION WHERE NO SPECIFICATION

In the case of any class of work for which there is no such specification in Technical Specification,
such work shall be carried off in accordance with the I.S. Specification/ as per Consultants
instructions and in the event of there being no I.S. Specification, then in such case the work shall
be carried out in all respects in accordance with the instruction and requirements of the
Consultants.

51. CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY INCONVENIENCE TO
THE PUBLIC

The contractor(s) shall not deposit materials on any site which will seriously inconvenience the
public. The Consultants may require the contractor to remove any materials, which are considered
by him to be a danger or inconvenience to the public or cause them to be removed at the
contractor’s cost.

52. LIQUIDATED DAMAGES

Should the work be not completed to the satisfaction of the SHCIL /Consultants within the
stipulated period, the contractor shall be bound to pay to the SHCIL a sum calculated as given
below by way of liguidated damages and not as penalty during which the work remains
uncommented or unfinished after the expiry of the completion date.

The work should complete on time or as mentioned elsewhere. If the contractor fails to complete
the job within the stipulated time, he will bear the cost of penalty at the valid of 0.5% of actual
value of work per week till completion of work. After the scheduled time period. The maximum
limit of the penalty amount is restricted to 5% of the total value of the job.

53. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITD

In any case in which under any clause or clauses of this contract, the contractor shall have rendered
himself liable to pay liquidated damages amounting to the whole of his security deposit (whether
paid in one sum or deducted by installments) the SHCIL / Consultants shall have power to adopt
any of the following courses as they may deem best suited to the interest of the SHCIL:

(a) To rescind the contract (of which rescission notice in writing to the contractor under hand
of the SHCIL /Consultants shall be conclusive evidence, and in which case the security
deposit of the contractor shall stand forfeited and be absolutely at the disposal of the SHCIL.

(b) To employ labour paid by the SHCIL and to supply materials to carry out the work, or any
part of the work, debiting the contractor with the cost of the labour and price of material
(of the amount of which cost and price of a certificate of the Consultants / SHCIL shall be
final and conclusive against the contractor) and crediting him with the value of work done,
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in all respects in the same manner and at the same rates as if it had been carried out by the
contractor under the terms of this contract the certificate of Consultants / SHCIL as to the
value of the work done, shall be final and conclusive against the contractor.

(c) To measure up the work of the contractor, and to take such part thereof as shall be
unexecuted, out of his hands, and to give it to another contractor to complete in which case
any expenses which may be incurred in excess of the sum which would have been paid to
the original contractor and may be deducted from any money due to him by the SHCIL under
the contract or otherwise or from his security deposit or the proceeds of sale thereof, or a
sufficient par thereof.

In the event of any of above courses being adopted by the SHCIL /Consultants the contractor shall
have no claim to compensation for any loss sustained by him by reason of his having purchased or
procured any materials or entered into any engagements, or make any advances on account of, or
with a view to the execution of the work or the performance of the contract, shall be rescind under
the provision aforesaid, the contractor shall not be entitled to recover or be paid any sum or any
work thereto for actually performed under this contract, unless, and until the SHCIL /Consultants
will have certified in writing the performance of such work and the Value payable in respect
thereof, and he shall only be entitled to be paid the value so certified.

54. INCOME TAX/SALES TAX ON WORK CONTACT
Statutory deduction of Income Tax/Sales Tax on works contract shall be made from all interim and
final payments as per extant statutory norms.

55. AGREEMENT

The successful contractor will be required to enter into an agreement in accordance with the Draft
Agreement form enclosed within 15 days from the date of the contractor is advised by the SHCIL
/Consultants that his tender has been accepted and he shall pay for all stamps & legal expenses
incidental thereto. However, the written acceptance by the SHCIL of a tender will constitute a
binding contract between the SHCIL bands the person so tendering whether such formal
agreement is or is not subsequently executed.

56. TECHNICAL EXAMINATION

The proposed work order under this tender during its progress is subject to inspection by the chief
Technical Examiner/Technical Examiner Central Vigilance Commission, Govt. of India or by an
Officer of the Vigilance Cell of the Authority, on behalf of the Engineer-in-charge/SHCIL's
Consultants. The contractor will be required to extend all assistance and facilities for such
inspections.

57. NO COMPENSATION FOR ALTERATION IN, OR RESTRICTION OF WORK TO BE CARRIED OUT
If at any time after the commencement of the work, the SHCIL / Consultants Shall for any reason
whatsoever not require the whole work thereof as specified in the tender to be carried out the
Consultants / SHCIL shall give notice in writing of the fact to the contractor who shall have no claim
to payment or compensation whatsoever on account of any profit or advantage with which he
might have derived from the execution of the work in full, but which he did not derived in
consequence of the full amount of the work not having been carried out; neither shall he have any
claim for compensation by reason of any alterations having been made in the original specification,
drawing, designs and instructions which shall involve any curtailment of the work as originally
contemplated.
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58. SETTLEMENT OF DISPUTES AND ARBITRATION

Except where otherwise provided in the contract all questions and disputes relating to the meaning
of the specifications, design, drawings and instructions herein before mentioned and as to the
quality of workmanship of materials used on the work or as to any other question, claim, right,
matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise concerning the
work or the execution or failure to execute the same, whether arising during the progress of the
work or after the cancellation, termination, completion or abandonment thereof shall be dealt
with as mentioned hereinafter If the contractor considers that he is entitled to any extra payment
or compensation in respect of the works over and above the amounts admitted as payable by
the Architect or in case the contractor wants to dispute the validity of any deductions or recoveries
made or proposed to be made from the contract or raise any dispute, the Contractor shall
forthwith give notice in writing of his claim, or dispute to the Deputy General Manager (Premises),

59. SETTLEMENT OF DISPUTES AND ARBITRATION

The Deputy General Manager (Premises) shall give his decision in writing on the claims notified by
the contractor. The contractor may within 30 days of the receipt of the decision of the Deputy
General Manager (Premises) submit his claims to the conciliating authority along with all details
and copies of correspondence exchanged between him and the Deputy General Manager
(Premises). If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 30 days of termination thereof shall give a notice to the
concerned Deputy Managing Director and Corporate Development Officer of the SHCIL for
appointment of an arbitrator to adjudicate the notified claims falling which the claims of the
contractor shall be deemed to have been considered absolutely barred and waived. Except where
the decision has become final, binding and conclusive in terms of the contract, all disputes or
differences arising out of the notified claims of the contractor as aforesaid and all claims of the
SHCIL shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by the
Deputy Managing Director and Corporate Development Officer. It will also be no objection to any
such appointment that the Arbitrator so appointed is a SHCIL Officer and that he had to deal with
the matters to which the Contract relates in the course of his duties as SHCIL Officer. If the
arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office
due to any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid
by the said Deputy Managing Director and Corporate Development Officer. Such person shall be
entitled to proceed with the reference from the stage at which it was left by his predecessor. It is
a term of this contract that the party invoking arbitration shall give a list of disputes with amounts
claimed in respect of each dispute along with the notice for appointment of arbitrator. It is also a
term of this contract that no person other than a person appointed by such Deputy Managing
Director and Corporate Development Officer aforesaid should act as arbitrator. The conciliation
and arbitration shall be conducted in accordance with the provisions of the Arbitration &
Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made
there under. It is also a term of the contract that if any fees are payable to the arbitrator these
shall be paid equally by both the It is also a term of the contract that the arbitrator shall be deemed
to have entered on the reference on the date he issues notice to both the parties calling them to
submit their statement of claims and counter statement of claims. Parties. However, no fees will
be payable to the arbitrator if he is a SHCIL Officer.
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60. WORKING HOURS
a) Site Office working hours shall normally be fixed as may be prevailing in the locality.

b) Normally no construction work of important structural nature shall be carried out on
Sundays, Holidays and during nights. In exceptional circumstances, however, the work may
be carried out with prior approval of the Site Engineer who shall depute supervising staff to
be present on the occasion.

61. SECURITY ARRANGEMENTS
a) Proper arrangements shall be made to keep all records under lock and key.

b) The contractors should provide for adequate fences, watch and ward and security of basic
materials such as cement and steel etc.

c) Movement of material, stores and plant, especially of those in which the SHCIL has got a
financial interest or those which influence progress of work, shall be strictly controlled.
Checks shall be exercised at gate (entrance and exit shall be preferably through one gate
only.

d) When the work is completed and handed over to the user. The responsibility of proper
security arrangements shall rest with the users.

62. MOBILIZATION ADVANCE: SHCIL give 20% of work order value as Mobilization advance to
contractor on the request made by contractor after issuance of work order and will be recovered
on pro rata basis of the value of bill generated and certified by the consultant. The mobilization
advance given by SHCIL will be given against submission of Bank Guaranty from the contractor
of same amount which is valid for 06 Month from the date of Bank guaranty.

63. Contractor need to pay the liasoning amount to the appointed Project Management
Consultants for taking the permissions for tree teeming / tree cutting etc. which is required to
executing the work.

64. DECLARATION

I/we have inspected the site of work and have made me/us fully acquainted with the local
conditions in and around the sites of works. I/we hereby declare that |/we have gone through the
conditions laid down in the Notice Inviting Tender, General Conditions of Contract, Technical
Specifications and understood the same and on the basis of the same | /we quoted our rates in the
schedule of quantities attached with the tender documents.

| /we shall also uniformly maintain such progress with the work, as may be directed by the
SHCIL /Consultants to ensure completion of same within the target date as mentioned in the
tender document.

Signature of Tenderer:
Seal Of The Firm:

Witness:
Address:
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MAINTENANCE OF RECORDS

>

Registers at the site office of the SHCIL’s Engineer:

Measurement Books.

Cement Register (Daily Record).

Steel Register.

Steel Consumption Register — Bill wise.

b W |IN|F

Drawings register

(e))]

Materials at site register.

Hindrance Register.

Concrete cube Test Register.

File and Register for extra / variation items.

10

Materials test Register and File.

11

Site Order Book (in triplicate).

12

Lead caulking Register.

13

Labour Reports and progress Reports Register.

14

Site Visit & Instructions Register.

15

Certified true copies of the contracts.

Place: ...

Date: ...
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6. ARTICLES OF AGREEMENT
(ON NON-DUDICIAL STAMP PAPER OF Rs.100.00)

ARTICLES OF AGREMENT made this ............... dayof .cceeeveen 2021 between the STOCKHOLDING
CORPORATION OF INDIA LIMITED, a body corporate constituted and having its Head office under
the SHCIL companies (Acquisition and Transfer of Undertaking) Act 1970 and having its office at
Manager, Admin. & Estate Department, Stock Holding Corporation of India Ltd., Plot No. P / 51,
T.T.C. Industrial area, Mahape, Navi Mumbai — 400 710. (Hereinafter called “the SHCIL”) which
expression should include its successor/s and assignee/of the one part and
M/s having its office
at (hereinafter  called the
“CONTRACTOR”) of the other part, which expression should include its successor/s and assignee/s.
WHEREAS the SHCIL is desirous of executing TENDER FOR PARTIAL DEMOLITION COMPOUND
WALL AND CONSTRUCTION OF NEW COMPOUND WALL FOR MAHAPE PREMISES, SITUATED ON
PLOT NO. P/51, T.T.C. INDUSTRIAL AREA, MAHAPE, NAVI MUMBAI — 400 710. and has caused
technical specifications describing the work to be prepared by M/s. Tekburo Engineering Pvt. Ltd.,
Office No.4, Dalvi Apartment, GF, Bachchaji Road, Charai, Thane (West), Mumbai-400 601.
Contact No. 9619620379. (Hereinafter called the “CONSULTANT”).

AND WHERAS the said DRAWINGS numbered as mentioned in the tender document hereinafter
mentioned and to be issued from time to time, the specifications and the schedule of Items and
guantities have been signed by and on behalf of the parties hereto.

AND WHERAS the contractor has agreed to execute upon and subject to the conditions set forth
herein and schedule of items and quantities, General conditions of contract, special conditions of
contract including all other conditions as mentioned in the tender document, specifications and all
correspondence exchanged by or between the parties from the submission of tender till the award
of work, both letters inclusive, (all of which are collectively hereinafter referred to as “the said
conditions”) The work shown upon the said drawing and/or, described in the said specification and
included in the schedule of items and quantities at the respective rates therein set forth amounting
to the sum of Rs.....ccceeeeuenenne (Rupees
only) as therein arrived at or such other sum as shall become payable
there under (hereinafter referred to as “THE SAID CONTRACT AMOUNT"”.

NOW IT IS HEREBY AGREED AS FOLLOW:

1. In condition of the said contract amount to be paid at he times and in the manner set forth in
the said conditions, the contractor shall upon and subject to the said conditions execute and
complete the work shown upon the said drawings and described in the said specification and
the schedule of items and quantities.

2. The SHCIL shall pay the Contractor the said Contract amount, or such other sum as shall
become payable, at the times and in the manner specified in the said conditions.

3. The consultant in the said conditions shall mean the said by M/s. Tekburo Engineering Pvt.
Ltd., Office No.4, Dalvi Apartment, GF, Bachchaji Road, Charai, Thane (West), Mumbai-400
601.or in the event of their ceasing to be the consultant for the person or purpose of this
contract for whatever reason, such other person or persons as shall be nominated for that
purpose by the SHCIL, provided always that no person subsequently appointed to be
consultant under this contract shall be entitled to disregard or overrule any previous decision
or approval or direction given or expressed in writing by the consultant for the time being.

Signature of Contractor with Seal
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4. The said condition and Appendices thereto shall be read and considered as forming part of
this Agreement, and the parties hereto shall respectively abide by, submit themselves to the
said conditions and perform the agreement on their part respectively in the said conditions
contained.

5. The plans, agreement documents mentioned herein shall from the basis of this contract.

6. This contract is neither a fixed lump sum contract, nor a piece work contract but is a contract
to carry out the work in respect for tender for partial demolition & construction of compound
/ retaining wall for Mahape Premises, Situated on Plot No. P/51, T.T.C. Industrial Area,
Mahape, Navi Mumbai — 400 710., works as per the scope described and to be paid for
according to actual measured quantities at the rates contained in the schedule of rates and
probable quantities or as provide in the said conditions.

7. The SHCILreserves to itself the right of altering the drawings and nature of the work by adding
to or omitting any items of work or having portions of the same carried out without prejudice
to this contract.

8. Time shall be considered as the essence of this contract and the contractor hereby agrees to
commence the work on the day of handing over of the site or within fourteen days from the
date of issue of formal work order whichever is later as provided for in the said conditions
and to complete the entire work within 12 Month subject nevertheless to the provisions for
extension of time.

9. All payments by the SHCIL under this contract will be made at Mumbai.

10. Any dispute arising under this Agreement shall be referred to arbitration in accordance with
the stipulations laid down in the general conditions of contract.

11.That the several parts of this contract have been read by the contractor and fully understood
by the contractor.

12.In witness whereof the SHCIL and the contractor have set their respective hands to these
present through their duly authorized official and the said two duplicate hereof to be
executed on its behalf of the day and year first herein above written.

Signed on behalf of the
STOCKHOLDING CORPORATION OF INDIA LIMITED Signed of official stamp of contractor

By duly authorized representative or its authorized representative
In the presence of: In the presence of:
1.Signature 1. Signature
Name Name
Address Address
2.Signature 2. Signature
Name Name
Address Address

Signature of Contractor with Seal
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To,

1.

7. FORM OF TENDER

The Manager, Admin. & Estate Department,
Stock Holding Corporation of India Ltd.,

Plot No. P /51, T.T.C. Industrial area, Mahape,
Navi Mumbai —400 710

Dear Sir,

Ref: Partial Demolition Compound Wall and Construction of New Compound Wall for Mahape
Premises, Situated on Plot No. P/51, T.T.C. Industrial Area, Mahape, Navi Mumbai — 400 710.

I/We refer to the tender notice issued by Stock Holding Corporation of India Ltd., Manager,
Admin. & Estate Department, Stock Holding Corporation of India Ltd., Plot No. P / 51, T.T.C.
Industrial area, Mahape, Navi Mumbai — 400 710

I/We do hereby offer to perform, provide, execute, complete and maintain the works in
conformity with the drawings condition of contract, specifications, bill of quantities for the sum
of Rs. .ueuee. at the respective rates quoted in the bill of quantities.

I/we have satisfied myself / ourselves as to the site conditions, examined the drawings and all
aspects of the tender conditions, subject to above, I/we do hereby agree, should this tender
be accepted in whole or in part, to:

(a) Abide by and fulfill all the terms and provisions of the said conditions annexed hereto;

(b) Complete the works within ......... Month as per the work program enclosed with the tender
in two or three shifts if considered necessary by the SHCIL /Consultants at no extra cost to
the SHCIL.

| / we have deposited the earnest money of Rs. ..............., (Rupees..................... only) in the form
of Demand Draft / Pay Order payable at Mumbai in Favour of “STOCK HOLDING CORPORATION
OF INDIA LTD’ which, I/we note, will not bear any interest and is liable for forfeiture solely at
SHCIL’s Discretion if:
i) Our offer is withdrawn within the validity period of acceptance.

Or
ii) The Contract is not executed within 15 days from the date of receipt of the letter of

acceptance.

Or

iii) The work is not completed within 12 Month from the date of issue of work order/ L.O.1.

iv) If the initial Security Deposit (ISD) is not deposited within 14 days from the date of receipt
of work order.

Yours faith fully
Signature......cccocceeeceveecnens

Name of partner/ Director of the firm authorized to sign

Signature of Contractor with Seal
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Or
Name of person having power of Attorney to sign the

Designation: ......cccceveeveevceneneen.
Contract (Certified true copy of power of attorney attached)

Signature and address of
a) Signature

Witnesses

Name

Address
b) Signature

Name
Address

Signature of Contractor with Seal

Tekburo Engineering Pvt. Ltd. Page 61 of 65



STOCKHOLDING CORPORATION OF INDIA LIMITED DECEMBER’2020

8. MATERIAL SPECIFICATION
APPROVED BRANDS

APPROVED BRANDS OF VARIOUS BUILDING MATERIALS:

S.NO MATERIALS APPROVED BRANDS
1. Cement OPC, PPC| Ultratech, A.C.C, Birla
Grade 43 /53
2. White Cement A. C. C.’ (Silvicrete), JK White, Birla white
3. Ready Mix Concrete ACC, Ambuja, Ultratech or MCGM, CIDCO, NMMC
approved RMC Brand.
4. Reinforcement Bars “ELECTRO TMT PLUS” “ELECTRO CRS GOLD” “SURYA
TMX” “GUARDIAN “SUN TMX QST” “METRO”
“BHAGWATI”
5. Sand For plastering & | Packed Gujrat Sand Bags or SILPOZ, River Sand
other work
6. U-PVC & PVC Plumbing | Supreme or Prince ISI “A” grade.
pipes.
7. Cement based Paint Asian Paints, ICl Paints, Nerolac Paints, Sherwin
Williams
8. Acrylic Paint / | Asian Paints, ICI Paints, Nerolac Paints, Sherwin
Elastomeric Paint Williams
9. Premium Acrylic Paint | Asian Paints, ICI Paints, Nerolac Paints, Sherwin
Williams
10. Semi Acrylic Paint Asian Paints, IClI Paints, Nerolac Paints, Sherwin
Williams
11. Metal Red-oxide | Asian, Bright & Co. Primer, Goodlac Nerolac,
Primer ‘Johnson Nicholson’

Signature of Contractor with Seal
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NAME OF CHEMICALS AND ADMIXTURES USED AS UNDER:

ITEMS NAME OF CHEMICALS & MANUFACTURERS.

Inhibition coat Sunanda Chemicals, Roff pidilite, STP Limited, Krishna
Conchem

Bond coat Sunanda Chemicals, Roff pidilite, STP Limited, Krishna
Conchem

Polymer Sunanda Chemicals, Roff pidilite, STP Limited, Krishna
Conchem

Plasticizing &water proofing | Sunanda Chemicals, Roff pidilite, STP Limited, Krishna

property Conchem

Plasticizer & protection & | Sunanda Chemicals, Roff pidilite, STP Limited, Krishna

controls of corrosion | Conchem

admixture

Curing Compound Sunanda Chemicals, Roff pidilite, STP Limited, Krishna
Conchem

Epoxy material Sunanda Chemicals, Roff pidilite, STP Limited, Krishna
Conchem

Glass Fiber Material Sunanda Chemicals, Roff pidilite, STP Limited, Krishna
Conchem

NAME OF OTHER APPROVED MATERIALS:

The above-mentioned materials and chemicals shall be used as per manufactures specifications
and Approval of consultants / SHCIL’s Engineer.

Note: Contractors’ attention is drawn to clauses of the General Instructions to the Contractor and
Special Conditions in this connection. In addition to the above listed materials, materials
having BIS marks will also be construed as the approved materials.

Signature of Contractor with Seal
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