STOCK HOLDING CORPORATION
OF INDIA

REGISTERED OFFICE
301, CENTRE POINT, DR. BABASAHEB AMBEDKAR ROAD, PAREL,
MUMBAI-400012.

PROPOSED CIVIL, AIR CONDITIONING, ELECTRICAL AND FURNITURE
WORK etc. OF

SANGLI BRANCH
situated at C. S. No. 93/1, Marda Towers, 1% Floor, Office Unit No. 1,
Vakharbhag, Sangli- 416416

Contact Nos : 9922633633 / 9890031020

TENDER DOCUMENT

NAME OF THE CONTRACTOR

ADDRESS :

DATE OF SUBMISSION : On or Before 24th Oct 2024 upto 3.00 p.m.
DATE OF OPENING : Oct 24, 2024 at 3.30 p.m.

ARCHITECT
ARCHITECT LUBNA SHEHZAD

ARCHITECTS & INTERIOR DESIGNERS
Address: 27 SUTAR CHAWL, ISMAIL BUILDING, SHOP NO.46, MUMBAI-400002
Contact No.

9819109671/8097080960
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STOCK HOLDING CORPORATION OF INDIALTD

REGISTERED OFFICE
301, CENTRE POINT, DR. BABASAHEB AMBEDKAR ROAD, PAREL, MUMBAI-400012.

TENDER NOTICE

BID NO: SHCIL_SGL_2024 DATED : 03-OCT-2024

Subject :- Tender Enquiry for PROPOSED CIVIL AND FURNITURE, ELECTRICAL AND AIR
CONDITIONING WORK OF SANGLI BRANCH.

We hereby invite you to submit your quotation for above mentioned work. The specifications, special conditions
of contract and schedule of work to be carried out is enclosed herewith. you are requested to inspect the site and
the nature of work prior to submitting the tenders. You are requested to submit your most competitive offer
complete in all respect. We shall be glad to have your application for the said work. Your application shall be
uploaded on GEM Portal Website https://gem.gov.in/.

The approximate cost of the work is Rs.1219550. /-without GST.

Tender forms can be downloaded from 3™ Oct, 2024 to 24™ Oct, 2024 from STOCKHOLDING’s website
www.stockholding.com & to be uploaded on GEM Website https://gem.gov.in/ duly filled and digitally signed.
The last date of submission of tenders, duly filled in, is up to 03.00 p.m. on 24th Oct, 2024. The rates shall be
filled both in words and figures.

Please prepare the separate Demand Draft for an Earnest Money Deposit (EMD) of INR 25000/- of the tender
value by Crossed Order A/C. Payee, in favor of “STOCK HOLDING CORPORATION OF INDIA”, payable at
Maharashtra. Scanned copy of EMD as prescribed, should be uploaded on GEM Portal Website
https://gem.gov.in/ along with other tender documents. The EMD to be submitted at the Address mentioned
below, ON or Before Last day of submission of BID/application.

Ms. Smita Patil — Area Admin Operation Manager ,
STOCK HOLDING CORPORATION OF INDIALTD,
12/14, UTI BUILDING, BANK STREET, CROSS LANE,
NEAR OLD CUSTOM HOUSE,

FORT, MUMBAI - 400 001.

This Earnest Money Deposit shall not bear any interest and shall be forfeited in the event of evasion, refusal or
delay on the part of the tenderer to sign & execute the contract on acceptance of his tender. The EMD without
any interest will be returned to the tenderer if his tender is not accepted. The EMD for the unsuccessful Service
Providers will be refunded only after finalization of the process.

Firms registered under National Small Industries Corporation (NSIC) /Micro, Small and Medium
Enterprises (MSME) are exempted from EMD and shall upload the scanned copy of necessary documents.
The original demand draft / relevant certificate in this regard needs to be submit on or before last day of
submission. Non-receipt of original demand draft / relevant certificate, the Service Provider is liable for
disqualification

EMD shall be forfeited in case of failure to provide the services / breach of terms & conditions / revision of any
of the prices quoted during the validity period / found to have indulged in fraudulent practices in the bid
submission process / withdraw of tender before the expiry of validity period stipulated in the bidding document.

Further EMD of the successful bidder shall be returned on submission of Bank Guarantee of 5% of the Annual
contract value.

The rates quoted will include and cover all cost, expenses, liabilities of very description and all risk of every kind
to be taken in execution and handing over the work to the Bank. All Taxes, duties and any other taxes applicable
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and prevailing from time to time on such item for which the same are leviable and the rates quoted by contractor
are inclusive of the same.

The Tenderer must check all the pages of the Tender Form at the time of collecting the Tender from this office, If
any pages is found missing, it shall be immediately brought to the notice of the Bank, It may be noted that the
Tender will be disqualified if any page is found missing after opening the Tender.

Each page of the tender shall bear the signature of the bidder over his name stamp.

STOCKHOLDING reserves the right to accept or reject lowest or any other bid in full or in part and/ or accept
any bid other than the lowest in full or in part without assigning any reason, whatsoever. No correspondence will
be accepted / entered in this connection and Bank’s decision shall be final, conclusive and binding on all.

This tender notice shall form part of the contract and non- submission of tender in the above manner will render
your offer liable for rejection.

Thanking you,

Yours faithfully,

Area operation Manager

STOCK HOLDING CORPORATION OF INDIALTD
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ELIGIBILITY CRITERIA

The intending bidders should fulfil the following minimum eligibility criteria:

1. Contractor should have satisfactorily completed at least THREE works of similar nature or any interior work each costing
not less than 5 Lacs cost OR TWO works of 6 Lacs cost OR ONE work of 10 Lacs during the last Seven years with any Central
Government Authorities / Public Sector Undertakings / State Government or Local Bodies OR Private Sectors). The
successful completion certificate issued by client should contain date of start, date of completion, value on completion of
work etc. - Average Annual financial turnover of the firm during the last —3- years, ending 31st March 2024, should be at
least %5 lacs supported with audited balance sheets.

2. Contractor should have valid GST Registration No.
3. Contractor should have valid EPF/ ESIC Number.

4. Contractor should have sufficient manpower and resources to carry out such works.
5. Contractor should have an annual average turnover equal to the 18 Lacs work during the last Five Financial Years.

7. The Stock Holding Corporation of India Ltd., has the right to accept or reject any or all applications without assigning
any reason whatsoever.

8. The application form shall be submitted Online with duly filled and signed on each page.

9. The contractor should ensure the calculations of rate and quantity should be correct. Also the total of all break up
amounts should match with summary amount quoted. Any calculation and amount mismatch in BOQ will stands
rejected.

10. Tenders will be invited only from those contractors who are prequalified by the SHCIL in response to the application
received for this notice / advertisement.

11. Online application in the prescribed format superscribed with the name of work “Pre - Qualification of Interior
Contractors for Sangli Branch”. (application should be submitted by online only) The application will be opened on
27/06/2024 at 03.30 P.M.

12. The Contractors shall submit their application strictly in accordance with the terms and conditions of this notice.

11. The application shall be signed, wherever provided for on all the pages of the application and shall be initiated at lower
right hand by the applicant.

13. Contractors should have registered / Branch office in Maharashtra can apply for the prequalification of the contractors
for the above jobs.

14. The application shall be signed by a person or persons, so authorized by the applicant with signature duly witnessed. In
case of corporation, the application shall be signed by the officer, so authorized by the corporation with its seal duly
affixed.

15. The Stock Holding Corporation of India Ltd., reserves the right to reject any prospective application without assigning
any reason and to restrict the list to any number deemed suitable by it, if too many applications are received satisfying the
basic pre-qualification criteria.

Yours faithfully,
Area operation Manager

The Stock Holding Corporation of India Ltd., does not bind itself to accept any application and has the right to refuse any
application without assigning any reason.

The Stock Holding Corporation of India Ltd., also reserves the right to re-issue the notice without the applicants having
right to object to such re-issue.

This notice shall form part of the contract.
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Bidder Information

Please provide following information about the Firm/Company (Attach separate sheet if required): -

S. Information Particulars / Response
No
1. || Firm/Company Name
2. | Date of Incorporation
3. | Type of Company [Govt/PSU/Pub.
Ltd / Pvt.
Ltd/partnership/proprietary]
4. | Registration No. and date of
registration.
Registration Certificate to be
enclosed
5. | Address of Registered Office with
contact numbers [phone /fax]
6. | PAN No.
7. | GSTIN
Contact Details of Bidder authorized to make commitments to
STOCKHOLDING CORPORATIONINDIA LTD.
8. | Name
9. | Designation
10. | Phone No.
11. | e-mail ID
12. | Company Head Office and
Addresses -
Contact Person(s)-
Phone-
Fax-
E-mail-
Website-
13. | Whether proprietary/partnership
/Pvt. Ltd. / Public Ltd. (certificate of
registration to be enclosed)
14. | Name of the Proprietor, Partners,
Directors
15. | Year of establishment
16. | Any pending or past litigation (within | Yes/No/Comments (if option is
three years)? If yes, please give details. | “Yes')
(If option is “Yes” Bidder may Not
Also mention the details of claims and be considered)
complaints received in the last three
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years (About the Company / Services
provided by the company).

17.

Please mention turnover for last three
years and include the copies of
Balance Sheet/ Chartered Accountant
Certificate on Turn over, in support
of it.

Year

Turnover (In
Rupees)

2021-22

2022-23

2023-24

18

Registration with Tax Authorities

Income-tax (PAN) No.

G ST No.

TIN / VAT No.

copies of certificates of registration with
relevant authorities to be enclosed

Authorized Signatories
(Name & Designation, seal of the Firm/Company)

Date:
Place:
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Appendix - “A”

The following works awarded to M/s have been executed
satisfactory. (Kindly certify each job on separately)

Sr. No. Name of Work | Total value of | Date of Start| Stipulated Actual Date | Whether any

Work (Rs. In Date of of compensation
Lacs. ) Completion | Completion levied for
delay
1
2
3
4
5
The performance of the Firm has been found to be good and they are considered capable of executing the works
of magnitude up to Rs. Crores.

The Financial position of the Firm appears to be sound and they are capable of executing works in accordance with
the specifications and within specified time schedule.

The dealing of the Firm has been observed to be cordial reasonable and they are not litigious.
Dated

Signature of
officer-in-charge

Name of Officer

Mobile No.

Official Seal

If any tenderer submits the experience certificate of ongoing work, then amount of work done against the
agreement is to be mentioned clearly in the certificate.
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Appendix - “B”

I/ We S/o partners / Authorized

person M/s applicant of for pre — qualification

hereby declare that following person(s) is in my / our regular employment on the post and from the dates mentioned

against them.

Sr.No. | Name and Address Technical Post Held Date of Details of

Qualification Regular Employment Experience
1
2
3
4
5
6
7
8
9
10

Signature of Applicant

Seal
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Appendix - “C”

List of Projects executed by the Organization during the last 5 Years

costing as per terms in Pre — Qualification Form

Sr. | Name of | Name and Postal Contract Stipulated | Actual time | Any other Enclose | Remarks
No. | Work / address of the | Amount (Rs.) of relevant client’s
Project | owner. Specify if | with copy of | completion | Completion | information | certificate
with | Govt. undertaking | work order & | (Month) (Months) if actual of
Address | along with name | completion amount of | satisfactory
add. & Contact certificate Projectif | completion
nos. of 2 persons | from Project increased
(Exec. Eng. ortop | In charge. (Give
officials of the reasons.)
organization)
Notes:

Information has to be filled up specifically in this format. Please do not write remark “Indicated in Brochure”

For Certificates, the issuing authority shall not be less than an Executive in charge.
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Appendix - “D”

List of Important Projects in Hand

Costing as per terms in Pre — Qualification Form

Sr. | Name of Work / Name and Contract Stipulated time | Present Status |Any other relevant
No. Project with Postal address | Amount (Rs.) | of completion of the Project information
Address of the owner. with copy of (Month)
Specify if Govt. | work order &
undertaking completion
along with name | certificate from
add. & Contact Project In
nos. of 2 charge.
persons (Exec.
Eng. or top
officials of the
organization)
Notes:

Information has to be filled up specifically in this format. Please do not write remark “Indicated in Brochure”
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10.

11.

12.

13.

INTRODUCTION

NAME OF THE CLIENT
OFFERING CONTRACT

ARCHITECT

SITE ADDRESS

SCOPE OF WORK

DATE OF DISPLAY ON WEBSITE
ISSUE OF TENDERS

w >

C. SUBMISSION OF TENDERS
D. DATE OF OPENING OF TENDERS

TIME LIMIT FOR EXECUTION
EARNEST MONEY DEPOSIT

PERFORMANCE BANK GUARANTEE
RETENTION

DEFECT LIABILITY PERIOD
INSURANCE

PENALTY OF DELAY

PAYMENT OF R.A. BILLS

REQUEST FOR PROPOSAL

STOCK HOLDING CORPORATION OF INDIA LTD

ARCHITECT LUBNA SHEHZAD

SANGLI BRANCH
C. S. No. 93/1, Marda Towers, First Floor,
Office Unit No. 1, Vakharbhag, Sangli — 416416.

INTERIOR WORK OF SANGLI BRANCH
(Furniture & Civil Work, Electrical & AC Work)

ON OCT 03, 2024

ON STOCK HOLDING WEBSITE AND GEM PORTAL
PLATFORM (E TENSER).

ON OR BEFORE OCT 24, 2024 UP TO 03.00 PM.

ON OCT 24, 2024 AT 03.30 PM AT STOCKHOLDING
45 DAYS

25000/- INR

5% OF ACCEPTED VALUE OF TENDER LESS MONEY
MONEY DEPOSITED.

10% OF EACH INTERIM BILL VALUE. Up to total 10% retention
is to be release after End of DLP

12 MONTHS FROM DATE OF COMPLETION OF WORK

100% OF CONTRACT VALUE

1% OF THE CONTRACT SUM PER WEEK MAXIMUM
AMOUNT OF LIQUIDATED DAMAGE WILL BE 10% OF COST
OF WORK.

VALUE OF 15T RUNNING BILL SHALL NOT BE LESS THAN

40% OF TOTAL CONTRACT AND REMAINING BILLS NOT
LESS THAN 30% EACH.

SIGNATURE AND SEAL OF CONTRACTOR
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To,

The AREA ADMIN OPERATION Manager,

STOCK HOLDING CORPORATION OF INDIA LTD
12/14, UTI BUILDING, BANK STREET, CROSS LANE,
NEAR OLD CUSTOM HOUSE,

FORT, MUMBAI - 400 001.

Dear Sir,
LETTER OF OFFER

Sub.: - Tender enquiry for PROPOSED CIVIL AND FURNITURE, ELECTRICAL AND AIRCONDITIONING WORK
OF SANGLI BRANCH.

With reference to the tenders regarding the above work invited by you, we have to state as under.

We declare that before quoting the rates, we have visited the site and our rates are as per present site condition, Further we
herewith deposit EMD (Rs. 25000) as Earnest Money for due execution of the works at my / our tendered rates as per the
Terms of Contract. In the event of this tender being accepted, | / We agree to enter into and execute the necessary contract
documents as required by you.

As required by you, | / We are returning herewith the documents (in single) duly signed by us at each page in token of our
acceptance of the provisions in the documents.

We hereby after to execute and complete the whole of the works strictly in accordance with the said conditions of contract,
special conditions of contracts, specifications and drawings at the rates set out against each of the items of work in the
schedule of quantities.

We have carefully read and clearly understood the conditions of contracts, special conditions of contract, and specifications.
We agree to complete the work at the rate \ rates quoted by me \ us in the schedule of quantities and within the specified time
from the date of work order awarding the work to us.

We understand the work is to be completed within scheduled time period.

Our rates are firm and include and cover all cost, expenses, liabilities of very description and all risk of every kind to be
taken in execution and handing over the work to the Bank. All Taxes, duties, municipal tax, general tax and any other taxes
applicable and prevailing from time to time on such item for which the same are leviable and the rates quoted by us are
inclusive of the same.

Thanking you,

Yours faithfully,

NAME :
ADDRESS ;

TELE. NO.
FAX. NO. ;
MOBILE NO. :
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TENDER FORM

The general Terms and Conditions that are more particularly set out herein below for the purpose of appointing contractors
for the purpose of carrying out Interior Work at SANGLI BRANCH of STOCK HOLDING OF INDIA LTD and other
ancillary activities which is herein after referred to as “the said work”. The definition and interpretation of the certain classes
are more particularly set out hereunder.

DEFINITIONS: -

“THE SAID WORK?” includes all items of Interior Work at SANGLI of STOCK HOLDING CORPORATION OF INDIA
LTD with bill of quantities, general terms & conditions / special conditions / technical conditions

1.

The “SHCIL” shall mean the “STOCK HOLDING CORPORATION OF INDIA LTD” having its registered address at
301, CENTRE POINT, DR. BABASAHEB AMBEDKAR ROAD, PAREL, MUMBAI-400012 and authorized
representative(s) of the SHCIL to discharge all or any of its function.

The “CONTRACTOR” shall mean the individual or firm or Company, whether incorporated or not who is assigned the
subject work, and shall include the personnel representative/ (s) of such individual person, firm or company of such
individuals or firm or Company, successors and permitted assigns. The work contractor shall include “Sub-Contractor”
if expressly permitted by the Bank in writing.

The “ARCHITECT / ARCHITECT” means the authorized person or persons nominated by the SHCIL for the purpose
of the contract, who shall inspect, direct, Supervise, measure and issue certificates in respect of the said work and be
incharge of the work for the purpose of this contract. It also includes any person claiming through or under them.

The “CONTRACT” means instructions to Contractor, Tender, the written acceptance thereof, a form agreement between
‘SHCIL’ and ‘CONTRACTOR’ (where completed) to execute the works as per conditions and specifications set in this
document including Bill of Quantities.

The “SPECIFICATION” means specification referred to includes General, Special and Technical specifications (with
drawings if any) and any modification thereof or addition thereof as many from time be furnished or approved in writing
by the Architect / SHCIL.

The “CONTRACT PRICE” means the sum named in the tender subject to additions or deductions there from as the case
may be.

The “PLANT & EQUIPMENT” of the contractor shall mean all plants, machinery, equipment, pipe work services and
all other things to be provided, erected, commissioned and maintained in accordance with Contract.

ELIGIBILITY FOR TENDERING & GENERAL CONDITIONS OF CONTRACT

1.

The tender must be uploaded on GEM Portal Website https://gem.gov.in/ duly filled and digitally signed on each page.
Tenders will be received upto 03.00 p.m. on Oct 24, 2024.

The tenderer should visit the site and acquaint himself with the site conditions and should study all the tender
documents carefully and understand the tender contract conditions, specifications etc. before quoting. If there are any
doubts they should get clarification in writing.

Late tenders i.e. tenders submitted / received after 03.00 hrs on Oct 24, 2024 will not be considered.
The tender documents are non-transferable.

All the entries in the tender documents must be made in English and all entries must be by hand and written ink. If any
of the document is missing or unsigned, the tender may be considered invalid by the SHCIL in its discretion.

The tenderer should quote the rate and amount for the assessed quantities (area) of each item. The rates for each item
should be written both in figures as well as in words. Erasures, alteration, and overwriting must be avoided. Wrong
figures and words, if any, should be scored out and the correct figures and words neatly written authenticated by the
signature of the tenderer. No advice of any change in rates or conditions after opening the tender will be entertained.

In the event of any discrepancy in the rates quoted in words and figures, the former shall be prevailed. Mathematical
computation error, if any, in the amount shall however be rectified.

The STOCKHOLDING has assumed that Contractor is fully aware of all items of work. Some items of work will be
done simultaneously and some items will be done in sequence and different operations in different times.
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10.

11.

12.

13.

14.

15.

16.

17.

The Contractor is responsible for the due and proper execution of all the works, terms and conditions stipulated under
this contract. Before offering his tender, Contractors should visit the site of works to ascertain the nature of work and to
collect all relevant information such as general, local, physical & climatic conditions of the site, availability, handling
and storage of materials, water, electricity, availability of labour, roads, the configuration of the ground. Any failure on
the part of the Contractor in this regard shall not absolve him from any responsibilities or obligations under this contract
and no claim whatsoever on account of these shall be entertained.

On receipt of intimation from the STOCKHOLDING for the acceptance of his/ their Tender, the successful Tenderer
shall be bound to implement the Contract and within one days thereof, the successful Tenderer shall sign an agreement
if called upon to do so, but the written acceptance by STOCKHOLDING of a Tender will constitute a binding contract
between STOCKHOLDING and the person so tendering, whether such formal agreement is or is not subsequently
executed.

The tenderer should note that unless otherwise stated, the Tender is strictly on item rate basis and his attention is drawn
to the fact that rates for such a every item should be correct, workable and self —supporting. The quantities in the
Schedule of Quantities approximately indicated the total extent of work, but may vary and even be omitted thus altering
the aggregate value of the Contract. No claim for any compensation shall be entertained in this regard.

The tenderer must obtain all the information which may be necessary for the purpose of tendering for himself, on his
own responsibility and at his own expenses and for entering into a Contract must inspect the Site of the work and all
matters pertaining thereto, regarding supplying, fabricating and erecting at Site without any damage to the existing
property of the Client’s or their neighbors, if any.

STOCK HOLDING CORPORATION OF INDIA LTD does not bind itself to accept the lowest or any tender and
reserves to itself the right to accept or reject any or all the tenders either in whole or in part, without assigning any
reasons for doing so. No variation in rates shall be allowed on this account under any circumstances, whatsoever no
correspondence will be accepted / entertained in this connection and Bank decision shall be final conclusive and binding
on all.

The rates shall be firm and shall not be subject to exchange variations, labour conditions, fluctuations in Railway
Freights or any conditions whatsoever.

The rates quoted by the tenderer in the schedule of quantities will be deemed to be for the finished work and shall

include all charges for:

i. Design, Fabrication, supply and installation at Site, Labour, maintenance, fixing, arranging, cleaning, making good,
hauling etc.

ii. Plant, double, scaffolding, frame work, ladders, ropes, nails, spikes, tools, materials, workmen, protection from
weather, temporary support, platform, and maintenance of the Same. Insurance for labour materials and third party.

iii. All Taxes or any other levy imposed by Central Government or State Government or any Local Authorities.

iv. Packing, transportation, loading and unloading, freight charges, transit

v. Covering for the walling and other works during inclement weather or strikes or whenever Directed, as necessary.

vi. All temporary canvas, lights, tarpaulin, barricade, water shoots etc.

vii. All measures required to be taken for protection of existing works.

viii. All such temporary weather-proof sheds at such places and in a manner approved by the Architect for the storage
and protection of materials against the effects of sun and rain.

iX. Testing of materials.

X. No tools and plants shall be issued by the Corporation under the Contract.

All the payments of bills for the work shall be done only at SANGLI BRANCH, by the Branch Manager after sanction
from REGISTERED OFFICE OF STOCK HOLDING CORPORATION OF INDIA LTD.

For any clarification in any item of work, The contractor should get the same from the Architect before carrying out
the work and all items of work should be carried out with the approval of the SHCIL

EARNEST MONEY DEPOSIT

1.

The tenderer is required to deposit EMD (Rs 25000/-) in the form of a Demand Draft drawn in favour of “STOCK
HOLDING CORPORATION OF INDIA LTD” and submit the Demand Draft along with the tender. Tenders
unaccompanied by the requisite Earnest Money Deposit will be summarily rejected.

100 % of the retention amount shall be refunded to the contractor on virtual completion subject to the following:

i. Issue of Virtual completion Certificate by the Architect/Premises Department.

ii. Contractor’s removal of his surplus materials, equipment, labour force, temporary sheds /stores etc. from the site.
(Excepting for a small presence required if any for rectification during defect liability period and approved by the
SHCIL).
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5. Defects liability period: Defects pointed out during the defects liability period of 12 (Twelve) months from the date of
virtual completion of work, will be satisfactorily rectified by the contractor at no extra cost to the Bank with end
satisfaction.

6. No interest shall be payable on the EMD/SD amount.

7. No payment will be made towards mobilization Advance.

VALIDITY OF TENDER BID
1.  The tender rates shall remain valid for a period of 90 days from the date for receipt of tender.

2. The tendered Rates shall remain firm during the contract period and no price escalation shall be permitted,

STOCKHOLDING’S RIGHT OF ACCEPTANCE OF BIDS.

The STOCKHOLDING does not bind itself to accept the lowest or any tender and reserves to itself the right to accept or
reject any or all the tenders either in whole or in part, without assigning any reasons for doing so.

STOCKHOLDING also reserves the right to divide the work between two or more tenderers and the successful tenderers
shall have to carry out even part orders for various items at quoted rates. No variation in rates shall be allowed on this
account under any circumstances, whatsoever no correspondence will be accepted / entertained in this connection and
STOCKHOLDING’s decision shall be final conclusive and binding on all.

BID, QUANTITIES / MEASUREMENTS.
1. Price bid shall be quoted for all the items described in the schedule of quantities. Price quotation for part items of the
schedule shall not be accepted and such tender shall be summarily rejected.

2. No payment shall be made for the personal visit for assessing the quantities/ measurements for the preparation of the
tender bid.

3. Quantities / measurements for which the bid for various item is submitted shall be given precisely in the schedule of
Quantities, these quantities and measurements shall be based on the basic of personal assessment and physical
verification at site.

4. The Contractor shall calculate realistic quantities after receipt of drawings and after submitting first interim bill but
before submitting the second interim bill to Bank.

5. Any work done at factory will not be counted in the running accounts bill until the material is brought on site.

6. Excess quantity shall not be executed without written permission from SHCIL. In case of upward or downward revision
in quantities of items, the rate quoted by the Contractor shall remain firm at all the times.

7. The contractor shall take joint measurements with the Architect/SHCIL representative before covering up or otherwise
placing beyond the reach of measurement any item of work should the contractor neglect to do so, the same shall be
uncovered at contractor’s expense or in default thereof, no payment or allowance shall be made for such work or the
materials with which the same, was executed.

8. In case of any class of work over which there is no specification mentioned, the same shall be carried out in accordance
with the latest Indian Standard Specifications subject to the approval of the Architect / Bank.

DIMENSIONS:

1. Figured dimension are to be followed in all cases, Large scale details take precedence over small scale drawings, In
general the drawings shall indicate the dimensions positions and type of construction, the specification shall indicate the
qualities and methods, and the bill of quantities shall indicate the quantum and rate for each item of work.

2. Any work indicated in the drawings and not mentioned in the specifications or vice-versa shall be furnished as though
fully set forth in both. Any ambiguity, conflict of interpretation, errors or inconsistencies discovered in the drawings /
documents shall be promptly brought to the provisions giving more rigorous interpretation shall prevail but in
the event of disagreement between the contractors and the supervisors, decision of ARCHITECT shall be final
In case of any discrepancy, the contractor is to ask for an explanation before proceeding with the work.
However, specifications will prevail over the drawings.

OBSERVANCE / COMPLIANCE OF LABOR LAWS AND OTHER STATUTORY PROVISIONS FOR THE
CONTRACT
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1. The contractor shall, in the execution of the contract, be responsible to comply with all the labor laws & statutory
provision governing the work, such as, but not limited to, the following Laws or any other act or enactment relating
thereto and rules as amended up to date.

a. Contract labor (Regulation & Abolition) Act. 1970. The Contractor shall submit a copy of the license obtained under
this act along with the bid.

Employees State Insurance Act for Security and Insurance of staff/ workers.

Payment of Wages Act.

Minimum wages Act, 1948.

Workmen’s Compensation Act.

Industrial Disputes Act.

g. Bank’s Liability Act

The Contractor shall abide by and adhere to all labour laws, PF, ESIC, etc. The Contractor shall work only on and during

hours of working day unless he obtains prior approval of the Architect / STOCKHOLDING. The Contractor will observe

and abide by the rules and regulations of the public Authorities regarding overtime, night working and any particular rule
regarding nuisance to the residence that may result there from.

P o0 o

2. The works to be carried out under the contract shall, except as otherwise provided in these conditions, include all labor,
supervision, materials, tools, tackles, plants, equipment, transport, lead/ lift of materials etc. as may be required for
execution and completion of the works.

3. The materials used for the work shall be of prescribed quality / standard and the work executed according to the
prescribed specification. Materials and mix not being of the specified standard / specification shall be rejected at the cost
of the contractor.

4. After completion of work all accumulate debris, dirt etc shall be removed and disposed away from the
STOCKHOLDING premises by the contractor at his expense and no payment shall be done / made for that.

5. Doors, Windows, Staircases and passages shall be cleaned / washed by the contractor as part of the contract work
without any additional payment.

6. The debris shall be removed from the site every three days.
7. The contractor shall clean the site every day before the closure of work.

8. No additional work is to be carried out by the contractor unless instructed by the STOCKHOLDING through Architect.
The contractor will have to carry out the item of work with prior permission from STOCKHOLDING and as per
instruction from Architect which may not have been specified in tender but necessary for completion of job.

9. Any extra item of work carried out other than specified in tender will be paid by the STOCKHOLDING as per the actual
expenses and 10% for overheads and profit certified by Architect.

INCOME TAX

1. The bidder shall indicate his Income Tax PAN/GIR Number.

2. Income Tax @  of the amount of each payment shall be deducted and deposited with the Government as per Current
Statutory provision if applicable. On completion of the work, a certificate for the Income Tax deducted at source given
to the contractor.

DOCUMENTS TO BE COMPLEMENTARY

All sections of contract document and working drawings shall be complementary to each other. In case of ambiguities,
discrepancies or contradictions between any two sections. Stockholding’s / Architect’s decision shall be final and binding on
the contractor for interpretation of same.

COMPLETION PERIOD
Time is the essence of the contract and the contractor is required to complete the entire work to the satisfaction of the
STOCKHOLDING in 45 DAYS from the date of commencement of work.

PROGRAM WORK AND PROGRESS REPORTS

The successful contractor will have to submit a detailed bar-Chart indicating the schedule of various activities from the date
of commencement till completion and get the same approved by Architect. Contractor shall strictly adhere to the same. This
program shall form part of contract and shall be binding on the contractor. However, the STOCKHOLDING reserves the
right to alter the Program, if necessary, from time to time, No claim whatsoever of any nature by the Contractor on this
account shall be entertained by STOCKHOLDING. They shall also have to write their requirements about co-ordination from
other agencies working at site.

WATER & ELECTRICITY REQUIREMENT
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The Contractor will be permitted to draw and use water from STOCKHOLD’s U/W Tank and O/W Tank. He will not
claim any compensation for late, intermittent and no supply of water. At the time of shortfall, the Contractor will arrange
water without any extra cost. The Contractor has to arrange ‘Sintex’ tanks of adequate capacity to store water and pumps
and pipes for distribution of water from tanks to work place free of charge. The site for storage and distribution of water
will be decided by the owner / STOCKHOLDING.

The Contractor will be provided Electricity at one point by the STOCKHOLDING 0.5% of bill, only most convenient to
the STOCKHOLDING. He will also ensure that all safety measures are adhered to at his costs. The Contractor will not
make any wastage of this facility nor will claim any compensation for late or intermittent supply for electricity. Cost of
power shall be born by the STOCKHOLDING. Any accidents, mishaps, etc. due to fault and negligence of Contractor’s
workmen, the Contractor will be responsible and indemnifies and keep indemnified the members of the managing and
repair committee and the STOCKHOLDING.

DELAY IN COMPLETION OF WORK

1.

Liquidated damages per week will be 1% of the contract value inclusive of non-completion of work in time including
Sundays and holidays per week, subject to maximum of 10% of contract value. The STOCKHOLDING may without
prejudice to any other mode of recovery deduct the amount of such damages from any moneys in his hands due or which
may become due to the Contractor. The payment or deduction of such damages shall not relieve the Contractor of his
obligations and liabilities of this contract.

If in the opinion of the STOCKHOLDING / Architect, the works gets delayed due to causes which the
STOCKHOLDING may consider being beyond the control of the contractor, the STOCKHOLDING at the completion
of the time allowed for the contract shall make fair and reasonable extension of time for completion in respect thereof.
For extension of time for completion, the contractor has to apply in writing with detail reasons.

PAYMENT SCHEDULE

1.

Bill in Triplicate duly Certified by Architect shall be submitted to STOCKHOLDING after satisfactory completion of
the work. Payments to the contractor shall be made within 15 days of submission of each “on account” bill. Bill
submitted by the contractor must contain item wise quantity of work done in a manner that verification of work done
can be done. The quantities for which the bills are submitted shall be subject to physical verification before payment.

In the event of variation in the Quantity / Area, the payment shall be made on the basis of the actual Quantity / Area at
the quoted Rate.

No interest will be given for late payments.
All payments to the Contractor shall be made subject to deduction of taxes at source at the rate applicable.

Final payment, except Security Deposit (which is to be released only after the defect liability period including observing
the performance of water proofing during the rainy season) shall be made within 30 days from the submission of the
final bill after verification of the completion of the work. No further claim except the security Deposit after the
submission of the FINAL BILL shall be accepted.

For final payment, the Contractor will submit details of all items, payments received for works and materials, any claim
and net balance due which Architect/ STOCKHOLDING will check, make any adjustments if any, will receive ‘No
Claim’ from the Contractor and pay and settle the same if any.

The Contractor will submit original certificate for payment of Works Contract Tax in respect of the Owner /
STOCKHOLDING or else the same will be deducted from his bills.

The decision of the Architect and repair committee for payment or for any extra work to be made or any deduction to be
made from the whole cost of the work or any other matter whatsoever relating to the contract shall be final and binding
to all parties.

The Contractor shall be liable to pay Rs. 500/- per day as penalty in the event of default for any reason whatsoever in the
removal of debris and / or materials and / or tools and / or plants and / or equipment within 7 days from the written
instructions given to contractor to do so till such removal takes place. The STOCKHOLDING may without prejudice to
any other mode of recovery deduct the amount of such damages from any moneys in his hands due or which may
become due to the Contractor. The payment or deduction of such damages shall not relieve the Contractor of his
obligations and liabilities of this contract.

SUBLETTING
The selected contractor shall not sub-contract the work to any other individual, Agency or firm.

DEFECTS IN WORK
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1. Any defects / deficiency pointed out by the STOCKHOLDING’s authorized person(s) shall be removed / rectified to his
/ their satisfaction, otherwise payment for such items(s) shall not be passed till the defect/ discrepancy is removed /
rectified by the contractor.

2. The Architect shall have the power to withhold any certificate of work and/ or part thereof not being carried out to his
satisfaction and he can make the necessary corrections in previous certificate in any subsequent certificates.

3. In case the Contractors are disobeying Architect/ STOCKHOLDING, they may get bad work replaced in the manner the
Architect think fit at the cost and consequences of the Contractor.

4. The Architect/ STOCKHOLDING shall have the right to alter, omit and abandon any part of work without invalidating
the contract. If any work is over and above that included into the Contract and is required to be executed at site, the
Architect/ STOCKHOLDING has power either to delegate this work to Contractor as an extra item or to any outside
Contractor, as the case may be.

SECURITY OF WORKS /MATERIALS / STORES ETC OF THE CONTRACTOR AND SHCIL’S PROPERTY

1. The Contractor shall be responsible to make safety arrangements at his own cost for his materials / stores, storages, etc.
All such stores shall be cleared away and the ground left in good and proper order on completion of this contract unless
otherwise expressly mentioned therein.

2. The STOCKHOLDING will provide the contractor open space for storing the cement. The area has to be maintained by
the Contractor during the period of work. He can construct a temporary shed and he alone will be responsible for his
materials.

3. All stores and materials brought to the site shall become and remain the property of the STOCKHOLDING and shall not
remove from the site without prior written approval of the STOCKHOLDING. When the work is finally completed or
the contract is determined for reason other than default of the Contractor, he shall forthwith remove the same from site.

4. All tools, plant and equipment brought to site by the Contractor shall not be removed from the site without prior written
approval of the STOCKHOLDING. When the work is finally completed or the Contract is determined for reason other
than default of the Contractor, the Contractor with prior written permission of the STOCKHOLDING shall forthwith
remove the same from site all tools, plant and equipment.

5. For any damage / injury to the STOCKHOLDING’s property or to any member of the STOCKHOLDING or to the
members property on account of any unsafe practices adopted or by any un-prudential action by the Contractor or by his
men, the contractor shall be responsible. STOCKHOLDING reserves the right for recovering proper remedy /
compensation for the same from the contractor.

6. Contractor should indemnify and keep indemnified the STOCKHOLDING against any legalities arising out of labour
rules, local authorities’ rules etc. during the execution of work and any losses and claims for injuries or damage to any
person or any property and should take third party insurance in the joint name of Bank and contractor.

7. The Contractor shall ensure protection to the STOCKHOLDING, flat owners, occupiers of the Bank, other properties
near site and to the public in general. The approach is kept free at any time.

8. The contractor must take all measures and precautions to prevent death / injury to his own labors or any other person
and shall take THIRD PARTY (Public Liability) Insurance Policy in the joint name of STOCKHOLDING and
contractor at his own expenses. This will be comprehensive and all risks covered to safeguard all men, materials and
property during and on account of the execution of work under this contract and will submit certified copy to employee.
a. All Risk Policy with accidental cover to neighboring property due to work of contractor’s workmen.

b. Workmen’s Compensation Policy.
c. Automobile Third Party Insurance with unskilled third-party liability of his vehicles or his suppliers or debris
removal vehicles, etc. damaging any cars, etc. while bringing, removing materials, etc.

9. The contractor shall, if required by Architect / STOCKHOLDING, arrange to test materials and / or portion of the work
at his own cost in order to prove their soundness and efficiency. If after any such test, the material or portion of work is
found, in the opinion of the Architect and STOCKHOLDING to be defective or is found, in the opinion of the Architect
and STOCKHOLDING to be defective or unsound, the contractor shall pull down and re-erect the same at his own cost.
Samples of materials and workmanship shall be submitted by the contractor for the approval of the Architect / bank
before procurement and execution.

10. Contractor shall submit written performance guarantee from the manufactures of all bought out items.

11. The Contractor shall submit original copies of invoices, order forms for any materials purchased for project work, to the
STOCKHOLDING / Architect if called for.
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CONTRACTOR’S SUPERVISION

1. The Contractor shall give and provide all necessary superintendence during the execution of work and as long after as
Architect / STOCKHOLDING may consider necessary for proper fulfilling of Contractor’s obligations under the
contract. The Contractor shall himself supervise the execution of contract and shall appoint a full time competent agent
(site engineer / supervisor) approved by the Architect / STOCKHOLDING to act on his behalf and to be present all
throughout at site. The Contractor shall further employ engineers and assistants to the above to supervise the work in
sufficient numbers to the satisfaction of Architect / STOCKHOLDING. These engineers must be completely authorized
by the Contractor to represent him and to receive and execute order and instructions by the Architect /
STOCKHOLDING as if Contractor himself is present. The Contractor shall visit the site daily and shall have minimum
once a week, or more as the case may be, joint meeting with the Architect & STOCKHOLDING on a day fixed jointly
by the Architect and the STOCKHOLDING.

2. The Contractor shall provide and employ on site in connection with the execution and maintenance of the works:
a) Only such assistance’s as are skilled and experienced in their respective fields and qualified and such agents,
foreman and leading hands as are competent to give proper supervision to the work.
b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and maintenance
of the work.
c) The contractor shall employ a whole time qualified and competent supervisor for the work, whose name shall be
notified and who shall interface with the STOCKHOLDING's representative(s) for the ongoing contract work.

3. The Architect / STOCKHOLDING shall be at liberty to object any Contractor man / men, employed by him, for
misconduct or is incompetent or negligent in the proper performance of his duties or whose employment is otherwise
considered by the Architect / STOCKHOLDING to be undesirable to work within the premises of STOCKHOLDING.
Any person so removed from the works shall be replaced immediately by a competent substitute.

INSURANCE:

The contractor shall obtain adequate insurance cover at his own cost for work against any loss or damages as well as
workman compensation and third party risk, until the date of virtual completion of the work, The insurance cover shall be in
joint names of the owner and the contractor, is to be deposited with the owner within 21 (twenty one) days from the date of
issue of work order.

OCCUPATION OF PARTIALLY COMPLETED PORTION BY THE SHCIL:

The STOCKHOLDING shall be entitled to and will be at liberty to occupy even the partially completed portion of the work
by themselves or through their agents and servants if they so desire. Necessary extension of time for completing the work
shall have no claim for any compensation whatsoever due to the delay, if any involved in completing the work on account of
partial occupation.

MOCK UP:

The Contractor shall prepare a mock-up of items, if required, strictly in accordance with the specification, free of cost, for
approval of Architect and STOCKHOLDING. The work on these items shall proceed further only after the approval of the
mock-up.

UNSCHEDULED ITEMS OF WORK
1. Work should be carried out strictly as per the standard specifications given in Tender document and the directions of the
Engineer Workmanship / Work of substandard nature will not be accepted and paid for.

2. Any work carried out as per specifications and found defective in opinion of architect / consulting engineer /
stockholding officials shall be demolished are replaced by new work by contractor to the satisfaction of architect /
consulting engineer at no extra cost.

3. If change in any item or additional work is to be carried out while executing the job by the contractor will be executed
with prior consent from the STOCKHOLDING and as per instruction from Architect which may not have been specified
in tender but necessary for completion of job.

4. In case of any dispute the decision of STOCKHOLDING will be final and binding on the contractor.

5. The Contractor shall comply with all acts and regulations for the successful completion of the contract works and shall
give due notice and pay all fees / taxes etc. as per statutory requirements.

6. No additional work is to be carried out by the contractor unless instructed by the STOCKHOLDING through Architect.
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10.

11.

12.

13.

14.

15.

All materials to be delivered at site. If the material used for the work is not in conformity with the specifications, the
same shall be replaced at your cost. All the material required for the above work shall be arranged by the contractor at
his own cost.

Selection of material to be done in consultation with the STOCKHOLDING’s representative / Engineer. The Contractor
shall, if required by Architect/ STOCKHOLDING, arrange to test materials and / or portion of the work at his own cost
in order to prove their soundness and efficiency. If after any such test, the material or portion of work found, in the
opinion of the Architect and STOCKHOLDING to be defective or is found, in the opinion of the Architect and
STOCKHOLDING to be defective or is found, in the opinion of the Architect and STOCKHOLDING to be defective or
unsound, the Contractor shall pull down and re-erect the same at his own cost. Samples of materials and workmanship
shall be submitted by the contractor for the Approval of the Architect / STOCKHOLDING before procurement and
execution.

Rules for varied/deviated or extra items to be worked out on the rates quoted in the Tender for the similar items.
Wherever it is not possible to base the rates for varied/ deviated or extra items on Tender quoted rates then the rate
analysis is to be submitted by the contractor will include the actual cost of material, Taxes, Transportation if any,
Miscellaneous expenses, Labour, Wastage of materials, 15% towards contractors overheads and profit.

STOCKHOLDING will provide free Electricity and Water for the execution of work. However, the Contractor shall
make his own arrangement to draw the power and water from source as decided by STOCKHOLDING.

While executing the work the contractors have to ensure that no inconvenience whatsoever is caused to the offices /
people functioning in the premises.

On completion of the work the contractor shall clear away and remove from the site all constructional plant, surplus
materials, rubbish and temporary works of every kind and leave whole of the site and the works clean and in a workman
like condition to the satisfaction of client. No extra payment will be made for this purpose. After completion of work all
accumulated debris, dirt etc shall be removed and disposed away from the Bank premises by the contractor at his
expense. The Contractor shall take due care while disposing of such waste materials and ensure that any rules /
regulations laid down by Municipal Corporation or any other statutory body are not violated. The Contractor shall be
responsible and answerable to any complaint arising out of improper disposal of waste material.

Doors, Windows, Staircases and passages shall be cleaned / washed by the contractor as part of the contract work
without any additional payment. The contractor shall clean the site every day before the closure of work.

Adequate number of fire extinguishers, first aid boxes, must be provided on the site by the contractor.

Any item work which is not specified in the schedule and which is not capable of assessment by sight (visual) inspection
and which becomes known only after the contract work has commenced, such as broken/ leaky pipes, cracks in walls,
seepage. Percolating through the walls, beams / pillars etc shall be, on joint inspection, by the STOCKHOLDING and
Contractor, assessed for quantum and the rate decided on mutual consultation.

VARIATIONS

1.

The Architect/ STOCKHOLDING shall make any variations of the form, quality or quantity of the works or of any part
thereof that may in their opinion be necessary and for that purpose or for any other reason it be necessary, the Contractor
shall do any of the following:

a] Increase / decrease/ omit any work

b] Change, character, quality, level, lines, position, dimensions etc.

c] Execute additional work of any kind as may be necessary for completion of the work.

And no such variation shall in any way vitiate or invalidate the contract but the extension of proportionate time limit, if
any, for all such variations shall be taken in to account.

The Contractor shall make no such variations without an order in writing by Architect / SHCIL.

CANCELLATION OF THE CONTRACT OR PART OR FULL ON CONTRACTOR’S DEFAULT:

If the Contractor shall at any time:

a)
b)

c)
d)
e)
f)
9)

Become bankrupt or insolvent.

Make an arrangement without assignment in favour of his creditors or agree to carry out the contract under the
committee of Inspection of his creditors.

Being an individual / partner / company or corporation go in to liquidation.

Have action levied on his goods or property on the works.

Assign the contract or any part thereof otherwise than as provided in the general condition of the Contract.

Abandon the Contract.

Persistently disagree the instructions of the Architect / STOCKHOLDING and or contravene any provisions of the
contract including general accepted principles of working.
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h) Stopping the work under flimsy excuse with threatening attitude or showing discourtesy to members so the majority
members wish this.

In that case, the STOCKHOLDING may determine and terminate the contract after giving due notice and time to the

Contractor. The Bank shall be entitled after giving due notice in writing for removal of the Contractor from whole or any

portion of work, without avoiding the Contract or releasing the Contractor from any of his obligation or liabilities under the

Contract and adopt any or several of the following measures:

I.  Rescind the Contract, in which case the security deposit of the Contractor shall stand forfeited to the STOCKHOLDING
without prejudice to Bank’s right to recover any amount from Contractor,

Il. Carry out the work or any part thereof by employing other agency and required labour and materials and debiting on

Contractor’s account.

I11. Measure up the work executed by the Contractor and to get the remaining work completed by another contractor at the
risks and expenses of the Contractor. In the event of any several of the courses referred above being adopted.

IV. Upon non-completion of the work, upon use of sub-standard quality, upon non-co-operation, upon a deadlock on a
particular issue between the Owner/ STOCKHOLDING and the Contractor / Architect.

a. The contractor shall have no claim for compensation for any loss sustained by him by any reason for material
purchased by him, tools, machinery, and labor to retain the same in further execution of the work for wear, tear and
destruction caused by his negligence.

b. The Bank shall be entitled to take possession of any materials, tools, machinery, equipment which was on site, as if
those are the property of STOCKHOLDING to carry out the balance work, In this case Contractor is not entitled for
any compensation for use and employment of the same.

ARBITRATION CLAUSE

All disputes or differences of any kind whatsoever which shall at any time arise between the parties hereto touching of
concerning the work or the execution or maintenance thereof of this contract or the right touching of concerning the works or
the execution or maintenance thereof of this contract or the construction, remaining operation or effect thereof or to the
rights or liabilities of the parties or arising out of or in relation thereto whether during or after determination, foreclosure or
Branch of the Contract (other than those in respect of which the decision of any person is by the contract expressed to be
final and binding) shall after written notice by either party to the contract to the other of them and to the Appointing
Authority who shall be appointed for this purpose by the STOCKHOLDING, be referred for adjudication to a sole arbitrator
to be appointed as hereinafter provided.

For the purpose of appointing the sole Arbitrator referred to above, the Appointing Authority will send within thirty days of
receipt by him of the written notice aforesaid to the Contractor, a panel of three names of persons who shall be presently
unconnected with the organization for which the work is executed.

The contractor shall on receipt by him of the names as aforesaid, select any of the persons named to be appointed as a sole
Arbitrator and communicate his name to the Appointing Authority within thirty days of receipt by him of the names. The
Appointing Authority shall thereupon without any delay appoint the said person as a sole Arbitrator, if the contractor fails to
communicate such selection as provided above within the period specified, the Appointing Authority shall make the
selection and appoint the selected person as the sole Arbitrator.

If the Appointing Authority fails to send to the Contractor the panel of three names as aforesaid within the period specified,
the Contractor shall send to the Appointing Authority a panel of three names of persons who shall all be unconnected with
either party. The Appointing Authority shall on receipt by him of the names as aforesaid selected any one of the persons
named and appoint him as the sole Arbitrator. If the appointing authority fails to select the person and appoint him as the
sole Arbitrator within thirty days of receipt by him of the panel and inform the contractor accordingly, the contractor shall be
entitled to appoint one of the persons from the panel as the sole Arbitrator and communicate his name to the Appointing
Authority.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due any reason
whatsoever another sole Arbitrator shall be appointed as aforesaid.

The work under the contract shall, however, continue during the arbitration proceeding and no payment due or payable to the
contractor shall be withheld on account of such proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the parties fixing the date
of the first hearing.

The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making and published the award.
The Arbitrator shall give a separate award in respect of each dispute or difference referred to him. The Arbitrator shall decide

each dispute in accordance with the terms of the contract and give a reasoned award. The venue of arbitration shall be such
place as may be fixed by the arbitrator in his sole discretion.
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The fees, if any, of the arbitrator shall, if required to be paid before the award is made and published, be paid half and half by
each of the parties. The cost of the reference and of the award including the Fees, if any of the Arbitrator who may direct to
and by whom and in what manner such costs or any part thereof shall be paid and may fix or settle the amount of costs to be
S0 paid.

The award of the Arbitrator shall be final and binding on both the parties.

Subject to aforesaid, the Provisions of the Arbitration Act, 1996 or any statutory modification or re-enactment thereof and
the rules made there-under, and for the time being in force, shall apply to the arbitration proceeding under this clause.

I / We hereby declare that I/We have read and understood the above conditions for the guidance of Tenderers.

Seal: Signature of the Contractor
Place: Address:
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SPECIAL CONDITIONS OF CONTRACTS

1. All materials, tools, plants and equipment to be used for construction, shall be brought and stored on SHCIL
premises by the Contractor in a manner directed in specifications for construction materials at his own cost and risk
including his own security arrangement without causing hindrance to occupants.

2. All due precautions shall be taken by the Contractor to prevent damage including that of window panes, as a result
of Contractor's action will have to be made good by the Contractor at his own expense.

3. a) All debris resulting from breaking work shall be carefully lowered on specially constructed platforms preferably
in specially provided chutes and suitable screens and hoppers shall be provided to ensure that as far as possible no
debris flies or rebounds from the building and / or scaffolding. Under no circumstances shall debris be thrown down
on the ground or footpath.

b) The Contractor shall regularly remove all waste and debris from the site. Dumping of debris temporarily on the
premises shall be strictly in location allotted for the purpose and nowhere else. Every day after working hour’s
sweepers must clean the site.

4. The Contractor will provide at his own expense necessary sheds, passages, special covering, platforms to be
constructed in front of main entrance, STOCKHOLDING office, staff toilet, and also netting, kantans, etc. in area
of common passage at the work site.

5. Proper cordoning off shall be maintained at all times to ensure that no children or unauthorized persons enter the
work area.

6. The Contractor shall bear in mind that he may have to carry out certain part of work inside the premises of the
occupants and he will take extreme care not to damage inside Branch.

7. The contractor shall provide at his own cost necessary sanitary and drinking water facilities for his workers more
about in area of site only and they commit no nuisance.

8. When a contractor is selected, if Architect/ STOCKHOLDING find any anomaly in rates of some specific items, the
Contractor shall furnish explanation and rate analysis.

9. Rates quoted by the Contractor shall include all terminal taxes, octroi duties, central or state excise duties, import
duties, sales tax and any other taxes leviable under the state or central government or public rules. No claim
whatsoever shall be entertained in respect of escalation in prices of materials, labour etc. except change in taxes
announced by Municipal or Government bodies subsequently. Rates quoted also include work Contract Tax. M.W.
Tax, extra water charges, all liaison work with Municipal Authorities for Building Department, Water Department,
Pest Control etc. including specific bills of water charges and sewage charges raised by BMC towards the repair
works under taken including all out-of-pocket expenses. The Contractor at his costs and expenses shall obtain all
permission from BMC, etc.

10. The contract shall not be deemed to be duly completed until maintenance certificate have been issued by the
Architect recording that the works have been completed and maintained to his satisfaction and will be issued after
defect liability period is over and after ascertaining the views of the repair committee.

11. The Contractor is responsible for the execution of all works, which is more particularly set out as per terms and
conditions of the Agreement. The Contractor is well aware about the dangers and hazards for the completion of the
said work. It is the Contractor who would be responsible in the event of breakage of glass of windows, etc. of the
STOCKHOLDING and Contractor will take all precaution of STOCKHOLDING’s property so as not to damage
them.

12. The Contractor, shall, at his own expense supply all the stores and materials required for the contract. All the
materials to be supplied by the Contractor shall be of the best of kinds, and only of ISI standard. The Contractor
shall furnish necessary proof to the satisfaction of the Architect / STOCKHOLDING that the materials complies
with specifications as described in the Technical specifications. The Contractor shall, at his own expense and
without delay, supply samples of materials proposed to be used in the execution of the work for the approval of the
Architect / STOCKHOLDING, who may reject all materials not corresponding either in quality or in character with
the approved samples. The Contractor is made aware that there will be no basic rate for all construction materials.

REQUEST FOR PROPOSAL SIGNATURE AND SEAL OF CONTRACTOR 23



13. The Contractor shall not enter on or take possession of the site unless permitted to do so by the STOCKHOLDING.
The portion of the site to be occupied by the Contractor will be clearly defined and indicated by the Bank and the
Contractor will on no account be allowed to extend his operation beyond these areas. Then on completion,
completely clean the areas of works against his final completion of work done in that area.

14. The Contractor shall suspend the execution of the work of any part/s thereof, wherever called upon in writing by the
STOCKHOLDING / Architect to do so and shall not resume work thereon until so directed in writing by the
authority. The Contractor shall also suspend the execution of work or any part thereof under notice of court,
Government or Municipal Corporation unless the Architect STOCKHOLDING instructs otherwise in writing. The
Contractor will be allowed an extension of time for completion equal to period of suspension and no claim
otherwise will be considered for payment. Time may also be extended to allow for alterations of work or deviation
from the contract if it is felt reasonable by Architect / STOCKHOLDING.

15. If STOCKHOLDING has permitted the contractor to house his workers on site in specified areas, during progress
of work he will erect temporary structures of the approved standards and scales for his workers and maintain at his
own expenses. The Contractor should demolish / remove temporary structures before the main work comes to an
end and clear the site. This facility is not incorporated in contract and will be exclusively at the discretion of the
STOCKHOLDING and the STOCKHOLDING can stop this facility in the middle of work and Contractor cannot
claim anything whatsoever for taking away this facility any time. If this facility is granted, he shall be responsible
for giving all necessary notices of infection and contagious disease of his workers and instantly remove such cases
from site. The Contractor shall obtain all necessary permission from municipality, government, etc. at his own
costs.

16. It is hereby clarified that within the guarantee period of the entire work the owner / STOCKHOLDING observes
any hitches or lacunas or damage caused to the flat and / or common area and / or the STOCKHOLDING’s
property, the Architect / Contractor shall be communicated regarding the same. The Architect / STOCKHOLDING
would visit the premises and give their comments in respect of the same. The rectification of the damaged area is
the sole prerogative and responsibility of the Contractor who is to rectify the said damage at his costs, etc. within
the decided time frame as mutually decided between the parties. In the event of failure of the Contractor to rectify
such error the STOCKHOLDING / Owner shall have the full liberty to deduct the amount of loss at cost from the
balance amount due and payable to the Contractor.

17. The Contractor shall clean and level up the premises and open spaces in and around building to the satisfaction of
the Bank at regular intervals and after completion of work. If he fails to their satisfaction, the same shall be carried
out by the owner at Contractor’s risk, cost and consequences and work will be treated as incomplete.

18. Itis hereby clarified that the Employees / Workers who would be assigned the work and who would be temporarily
lodged in the premises of the owner shall have no access whatsoever in the building after the completion of the
work for the particular days. The workers shall not enter the building for the purpose of taking water or for any
other private jobs that would be given by the flat owners during the subsistence of the work assigned.
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LIST OF APPROVED MANUFACTURES / SUPPLIERS OF MATERIALS

MATERIALS
Synthetic Enamel Paint
Plastic Emulsion Paint

APPROVED MANUFACTURERS / SUPPLIERS

: 1.C.1. Dulux / Asian Paints/ Berger
: 1.C.1. Dulux / Asian Paints/ Berger

Dry Distemper & Oil Bound Distemper Paint: 1.C.I. Dulux / Asian Paints/ Berger

Red Oxide Primer Paint
Wood Preservatives
Plywood

False Ceiling

Laminate

Screws

Adhesive

Locks

Night Latch

Aluminium Sections
Glazing

Aluminium Cladding
Key board drawer
Telescopic CPU stand
Cable Organizer (Wire Manager)
Vitrified tiles

Soft & Accoustic Boards
Proof

Hard Board

Door Closer

P.V.C. Tiles

Flush Doors

Metal Sliding Channel
Drawer & Cabinet Lock
Water Proofing Compound
Polyurathene Foam
Rubber Foam

Pest Control

Venetian Blinds
Structural Steels
Cement

Reinforcement/ Structural Steel
White Cement

Sand Fine Aggregates Coarse Aggregates,

. I.C.1. Dulux / Asian Paints/ Berger, Bombay Paint
: Bison by British Paints / Termiseal by PCI

. Sarda Plywood Duro Ply (MR Grade) / Green Ply Ecotech (MR Grade) /

URO (MR Grade)

: Armstrong, Indian Gypsum Board, ANCHOR
: Greenlam, Silicon, Sunmica, as per drawing

: G.K.W., Nettle Fold.

: Fevicol SH

: Godrej

: Godrej

: Jindal

: Modi / Asahi / Saint Gobain

: Euroband / Altobond / Alukbond, Timex bond
:EBCO

:EBCO

:EBCO

: EURO / RAK/Johnson/Nitco/Bell, as per drawing

: Jolly Boards (Insulex), Sitapur Boards (Sitatex) Phenol Bounded Termite

: Jolly Boards (Insulex), Sitapur Boards(Sitatex), Anchor (Novateak)

: Everite

: Karara

. Sitaboards, Anchor

: EI-Binari

. Godrej

: Roffe / Impermo / Accoproof/ Algiproof / Sunanda

: U-Foam Or Equivalent

: Mm Rubber Foam Or Equivalent

: Pest Control & Anti Termite Treatment For Complete Interior Work To Be
Done By Local Renowned Contractor.

: Vista, Mac, Luxaflux & Arolux

: Tata Steel

: Ordinary Portland Cement Of Larsen & Turbo, Ambuja, A.C.C.Century
Cement

. Sail / Tisco / Torsteel

. J. K. Cement Or Birla White

Bricks, Stone Slab And Murrum Filling, Lime : Locally Available Material Duly Tested.

Hardeners
Cement Paint
Cast Iron Fittings
Gl Pipies

P.V.C. Pipes

1. All materials to be delivered at site. If the material used for the work is not in conformity with the specifications, the
same shall be replaced by contractor. All the material required for the above work shall be arranged by the contractor at

his own cost.

Ironite / Ferok / Hardonate
: Snowcem / Colourcem Or Equivalent / Sandex
. Nicco
. Gujrat, Ambika, Zenith
. Prince

Plywood mentioned in the drawings as well as in bill of quantities should be M R Grade only.
Selection of material to be done in consultation with the STOCKHOLDING’s representative / Engineer.

abrwn
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All materials shall be of the first quality.

Wherever Contractor proposes to use ‘equivalent ‘makes (i.e., other than specified) the same shall be done only after
prior approval from STOCKHOLDING. STOCKHOLDING may consult Architect before giving approval. Any
additional expenditure, time due to this will be on Contractor’s account and no claims will be entertained.

Read “or equivalent approved “at the end of the list of approved manufacture / sub-contractor / brand for every material.
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Abbreviations:

PREAMBLE TO BOQ

R.M.T. Running Meter

Sg. MT. Square Meter

Sq. Ft. Square Foot

Cu. Mt. Cubic Meter

T.W. Teak Wood

Q.R.O Quote Rate Only

c/C Centre to Centre

M.T. Metric Ton

C.p. Chrome Plated

NO. Numbers.

MM. : Millimeter

1. All dimensions are in M.K.S. unless otherwise stated.

2. The quoted rate shall be all inclusive and cover the cost of material including wastage, Freight, all types of taxes,
duties, royalties, erection, construction, testing of materials, if required samples brought for approval, tools and
tackles, plant and equipment’s, supervision, overheads, profit and any other expenditure incurred for completion
of work as per drawings, specifications and to the full satisfaction of STOCKHOLDING / Architect.

3. The rates quoted shall be valid for working at all heights, depths, and on all floor levels, No extra payment shall be
made for scaffolding, staging, ladders etc. for transportation of men and materials at higher or lower levels.

4. Theitem rate specification are indicative. The Contractor will have to carry out the work In accordance with
the drawings, technical specifications and / or other conditions laid down in tender document and to the full
satisfaction of STOCKHOLDING / Architect.

5. Quantities mentioned against respective items are approximate and can vary to any extent. Payment shall be made on
actually executed quantities.

6. No claims shall be entertained in case of increase or decrease in quantities, STOCKHOLDING / Architect reserve the
right to increase / decrease quantities of any item and also to add / Delete any item in totality. STOCKHOLDING /
Architect reserve right of operating any item for any work.

7. Rates for painting shall include cleaning glass panels, floor etc.

8. After completion of work the site shall be handed over absolutely clean, after ensuring that all floors, walls, etc. are
spotless clean.

9. Rates of all items shall remain constant irrespective of floor level and no extra shall be Paid for handling and
stacking of materials, removing debris etc. from the site.

10. Unless otherwise noted, the method of measurement will be as per I.S. 1200.

11. BANK / Architect reserve the right of operating all ‘Quote Rate only’ items.

12. Wherever contractor proposes to use ‘equivalent’ makes (i.e. other than specified) he shall obtain BANK’s prior
approval. STOCKHOLDING may ask Architect before giving approval to the same. Any additional cost and time lost
due to this will be on Contractor’s account and no claims will be entertained.

13. The rate for partition, paneling shall include necessary additional framework supports that may be required to suit site
conditions or stability of the item. Decision of Architect in regards to the need for such additional supports shall be final.

14. All wooden frame work / member size mentioned as out of, shall be full size with maximum planning tolerance of 3 mm
both ways.

15. Rates for doors include all brass oxidized heavy duty hardware, locks, floor springs, door Springs, door closer, special
door handles etc. as specified in relative items.

16. Size and type of door closer / floor spring shall be suitable for type of door. The Contractor shall give guarantee for
performance of door closer / floor spring from manufacturer.

17. Rates for partitions, paneling shall include making of necessary cut outs, chasing to be Made for conduits, switch boards
etc.

18. Rates for painting and polishing shall include cleaning glass panels, fans, floor etc.

19. After completion of work the site shall be handed over absolutely clean, after ensuring that all laminates, floors, walls,
etc. are spotless clean.

20. Contractor shall clean the site and mark the lining out on the floor with adhesive tape for approval. The same shall not
be paid separately.

21. In case of loose furniture, the specification for side unit or rear side credenza unit in any Item shall be same as the
specification of the table in that item.

22. All key holes should be fixed with metallic key hole ring.

23. Key for all locks should be different and no key should match with two different locks.
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TECHNICAL SPECIFICATIONS
CARPENTARY AND FINISHING WORK
Joinery in Timber: -
All joints shall be standard mortise and tenon, dowel, dovetail and cross halved. Screws, nails etc. will be of standard iron or
wire of oxidized nettle fold, tenons should fit the mortises exactly. Where screws show on a finished surface, those will be
sunk and the hole plugged with a wood plug of the same wood and grain of the finished surfaces will be neatly punched and
hole filled with wood filler to match the color. The contact surface of dowel, tenons wedges etc. shall be glued with an
approved adhesive.
Timber
All woods should be properly seasoned of natural growth and free from worm holes, loose or dead knots or other defects and
shall not suffer warping, splitting or other defects. The moisture contents shall not exceed 12% All wood brought to site
should be clean. All internal framework shall be treated with approved wood preservative.
Plywood
Plywood should be used after applying white anti termite liquid. Nails or screws fixed in the plywood should be equally
spaced. The plywood sides wherever they are visible should be covered withy the beading patti. Too many joints in furniture
pieces will not be considered. Rough finished sides while fitting the fixtures like locks, hinges etc. will not be considered.
The contractor will have to make punctures of cutouts as required by electrical or any other contractor, for which no separate
payment will be made by the Bank or by the respective contractor. All contractors will work in team of good spirit and in
good faith. Certain details shall be modified as per the site adjustments.
Laminate
The laminate should be used to approved make and shade and of 1.5 mm thickness only. No scratches or patches on
laminates shall be considered.
Hardware and Metals
The hardware throughout shall be of approved manufacturer. The fitting generally shall be of brass or oxidised brass unless
otherwise specified. The screw should match the finish of the article to be fixed and to be round or flat headed or counter
sunk as required.
Glass
All glasses should be of approved manufacturer and free from bubbles, smoke, air-holes and other such defects. While
cutting glass, proper allowance be made for expansion. All cracked, scratched and broken pane should be replaced.
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TECHNICAL SPECIFICATION FOR ELECTRICAL WORK

POWER PANELS:

The Power panels shall be fabricated from MS sheet steel 16 gauge and shall be of compartmental design. The main
supporting framework shall be of angle iron or of heavier gauge sheet metal. The panel shall be self-supporting design, dust
and vermin proof, dead front and fully inter locked with isolating switches. The panel-mounted switches shall have Interlock
defeat for testing and inspection.

The panel shall be designed so as to facilitate inspection, cleaning and repairs. The clearance between phase to phase and
phase to earth or metal parts shall be as per relevant IS standards. The metering instruments like volt meter, ammeter etc.
shall be flush mounted and shall be of 1.0 class accuracy and of standard design size shall be 96 mm x 96. All indication
lamps shall be of neon type.

The panel shall have separate cable ally and a bus bar chamber. The bus bars shall be rigid hard drawn tinned electrolytic
copper & sleeved with heat shrinkable sleeves. The current density shall not exceed 1.25 amp per sg. mm. and the neutral
bus shall be rated for capacity of phase bus unless otherwise stated in schedule of quantities/drawings. However, the
minimum size of bars shall be 25mm x 3mm.

The panel shall be powder coated comprising of degreasing and de-scaling in sulphuric acid etc. with synthetic enamel paint
for smooth finish. The color of paint shall be battle-ship Grey or as directed. The Panel shall be tested at site before
commissioning. The Panel drawings shall be got first approved from Architects before taking up for fabrication.

All wiring inside the panel shall be done with switchboard copper conductors/cables soild copper links. The insulators for
supporting the Bus-Bars shall be epoxy based cast resin. All hinged doors shall be earthed with flexible braided copper earth.
An earth bus of copper shall be fixed along the length of the panel at the lower section. Adequate ventilation for the panel
shall be provided. Logic diagram of operation of switches shall be painted on the panel. The name plates for each feeders
shall be of engraved design and pasted to the respective switch gear. The letters shall not be less than 10mm size for
individual feeders and not less than 18mm for the main feeders. All switchgear to be mounted in the panel shall be as per
schedule of quantities.

SWITCH FUSE UNITS :

Switch Fuse Units shall be of sheet metal or iron clad with HRC fuses as described in schedule of quantities. The unit shall
be of robust construction of standard specified make. design to withstand adverse working conditions. It shall have quick
break type mechanism with ON and OFF position indicators of the operating handle. The switch shall be interlocked so that
the unit cannot be opened in ON condition. The interior shall be so arranged that clearance from live parts are adequate and
shrouded. Manufacture’s instructions shall be followed for installation of switch fuse units. The switch shall be solidly
earthed. The switch shall be mounted on walls on angle iron support grouted to wall. The supports shall be treated for rust
treatment & painted with 2 coats of synthetic enamel paint. The height of the switch board shall be such that it is accessible
for operation & maintenance.

CABLES:

Cables shall confirm to IS 1554-1976. Cable shall be heavy duty, armoured, PVC insulated & PVC sheathed 1.1 MV grade
aluminum or copper. Cable shall be fixed with G.I. spacers & saddles at an interval of 45 cms and on every side of bends.
The bending radii of cables shall be as per manufacturers instructions and in no case it shall be less than 12 times the overall
diameter of the cable. Cable shall be so installed that they are not subject to mechanical damage. If there is a bend in the
cable enclosed in a conduit, care has to be taken to prevent undue compression of insulation. This applies also to the top of
vertical runs of longer than 5 meters where there could be compression caused by the weight of unsupported vertical cables.
Cables may rest without fixing in horizontal runs or ducts or trunkings. The cables run in cable trays shall be permitted
unless the cables exceed the standard drum length. Joints if so necessary shall be located in accessible position. Termination
of the cables shall be done with heavy duty copper/Aluminum lugs and brass cable glands.

Cables laid under ground shall be to a minimum depth of 600 mm. It shall be ensured that cables laid underground are free of
water lines, sewage lines etc. The trenches shall be at least 30 cm wide & filled with 10 cms thick of layer of dry sand on
which the cable shall be laid. Further, 10 cms thick sand layershall be put on the cable over which a brick layer shall be kept.
The trench shall than be back filled with soft earth, rammed and consolidated to original level. Cable route indicators shall be
laid at intervals of 20 metres and at all change in directions. For cables laid on walls aluminum tags shall be fixed showing
the size of the cable and the feeder number of the cable. These tags shall be at each ends and at least one or two places at
intermediate positions. The mode of measurement of the cables shall be as follows :

i.  For top entry of the cable, the measurement shall be taken up to the bottom of the switch-gear.

ii. For bottom entry of the cable, the measurement shall be taken up to the top of that switch board. No wastage shall be

allowed for measurements.
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DISTRIBUTION BOARDS:

1.

N

8.
9.

10.
11.
12.
13.

14.
15.

These shall be of sheet metal and of standard design with copper bus bars. The board shall be fixed at accessible heights.
The boards shall be solidly fixed to walls/partitions, concealed of open as directed. All connections inside the
distribution board shall be neatly arranged and tied with PVC strings. The MCB’s shall be of 9 KA for fault level. The
distribution board shall be suitably earthed. Legend shall be written on D.B. & Circuits.

The Distribution Board circuitry shall be as per the schematic/given in Drawing.

The Sheet steel used for fabrication shall be of CRCA of 14/16 SWG. The Board shall be suitable for wall mounting. It
shall be totally enclosed, Dust Proof & vermin proof. The fabrication shall be as per relevant is Specifications for
degree of protection by enclosure for low voltage switch-gear IP 52. The Equipment such as MCB, ELCB, Insulators,
Bus-Bars shall be as per relevant is specification with latest amendments.

The Sheet steel shall be smoothly finished, leveled and free from flaws. All doors, removable covers shall be Gasketed
all round the perimeter.

The Service Voltage is 440 volts & Busbar will be Electrolytic copper. The copper busbar shall be tinned through out
the length.

The door interlock shall be provided so that it shall not be possible to open the door with breaker in close position.
Enough space shall be provided for termination. The minimum two earth terminals shall be provided for each D. B. The
Board shall be factory wired with proper ferruling.

Adequate shrouds shall be provided for avoiding accidental contact with Live Terminals, Busbar etc.

The Conduit knockout shall be provided for Conduit Entry.

The guaranteed technical particulars shall be provided for the MCB & ELCB etc.

The engraved black anodised labels shall be provided on all feeders.

All Steel works shall undergo a process of degreasing, pickling in acid bath, phosphating.

This shall be followed by two coats of primer and two coats of final finish paint, both applied with spray. The colour
shall be light battleship gray.

The distribution board shall have hinged door.

The busbar supports shall be non hygroscopic, anti tracking material.

POINT WIRING
(a) METAL CONDUITS:

10.

11.
12.

13.

All conduit pipes shall confirm to IS 9537 PART-II 1981. Metal conduits shall be ERW black enameled 20mm/25mm
as the case may be depending upon the number of wires permitted. The conduits shall be fixed to walls/ceiling with
M.S. saddles and spacers at an interval of 1 meter and on either side of bends.

All conduit accessories shall be 15 gauge & bends shall be of inspection type. All bends, couplers, threaded portions etc.
shall be painted with anti-corrosive paint. Bends in the pipes shall be done with bending hickeys.

All pipes shall be cleaned for sharp burrs. Switch boxes shall be of G.I. 16 G/14G. The switch boxes shall be concealed
as per site requirement & as per Architect’s/Architect’s Instructions. Point shall be controlled with SA switch or directly
from DB as specified in schedule of quantities. Where plate type switches are not specified the switch-board shall have
3mm thick hylum sheet on which switches shall be mounted.

While laying the conduits in the slab before casting the slab, all drops shall be laid accurately to fall in position of the
switchboard. Junction boxes shall be sand filled. All joints shall be airtight. Conduits shall be fastened to the re-
enforcement properly so that the conduits do not get dislocated while casting the slab. All conduits shall have 18 swg
fish wire.

The conduit shall be of 16 guage unto 32mm dia and 14 guage above 32mm dia. reputed and approved make
conforming is specification. Conduit shall be Heavy guage rigid PVC with All accessories/fittings including ordinary &
inspection tees; bushings, reducers, junction boxes, terminal boxes, saddles and steel supporting materials shall be of the
same as of the conduit. The contractor shall have dies for threading of conduit.

The conduit shall run along walls, ceiling, flooring in accordance with layout drawings.

The conduit shall be field bend as far as possible with reasonable long radius. The conduit bends shall be free from
cracks, other damage to the pipe or its coating and shall not have pipe section unduly flatten..

The conduit joint shall provide the structural rigidity and low electrical resistance.

All open conduit ends shall have bushings and all threads shall be cleaned and well painted with coating or red lead &
oil. All burrs shall be smoothened and cleaned.

The conduit shall be supported with saddles at regular interval of 2000mm. The saddles shall be fixed with Rawal plugs
and M. S. screws of 3mm size.

The No. of wires through a given diameter of conduit shall be as per is specification.

When two lengths of conduit are joined together through a coupling, running threads equal to the full length of the
coupling shall be provided on any one length. Conduit length exceeding 8 meter length shall be provided with junction
boxes.

Conduit & accessories shall be securely fixed before any operation like concrete pouring plastering etc. The conduit
shall be fixed by clips which shall not cause deformation of conduits. The conduit fixing shall be at regular intervals not
exceeding 1.5 meter. At the bends the fixing shall be secured by fixing clips at 150mm. All the supporting holes are to
be drilled by electric drill machine.

(b) PVC CONDUITS:
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The PVC Conduits shall confirm to latest IS standards and shall be of medium gauge. The conduits shall be joined with PVC
adhesive at joints. The Conduits shall be fixed to walls/ceilings with GI, Spaces and Saddles at an interval of 60 cms & on
either side of bends. The number of wires drawn in the conduits shall be as per table 1. The point wiring shall be controlled
as in (a) above. The wiring shall be done with 2nos. of 1.5 sq.mm (Phase & Neutral). & 2.5 sq. mm. (earth) PVVC insulated,
copper conductors, multi stranded and color coded with green as earth and black neutral. The circuit wiring shall be with 3
nos. of 2.5 sq. mm. PVC insulated, copper conductors, multi stranded from distribution board to switch board and the rate
shall be included in the point wiring unless otherwise stated in schedule of quantities. All other details shall be as for metal
conduits.

(c) CASING CAPPING/TRUNK AND TRUNKLING:

PVC casing shall be fixed, wooden partitions by means of screws spaced not more than 60 cms apart. Holes for fixing the
PVC capping shall be done by drilling machine only and these holes shall be plugged with PVC plugs or grips to which the
screws shall be fastened. No less than I inch PVC casing shall be used. All bends, tees, joints etc. shall be done in workman
like manner with standard accessories. The number of wires in PVC casing capping shall be limited to a fill factor of not
more than 60%. The point shall be controlled by 5 amp switch. The switch boards shall either be flush mounted with
partitions or surface mounted or concealed mounted as per site requirements and as directed. The wiring shall be carried out
as described in (a) and (b) above.

This wiring shall not be done for concealed wiring & wiring over the false ceiling work.

CIRCUIT WIRING

1. The Circuit wiring shall comprise of laying PVC conduit from lighting distribution board to the first switch board &
pulling of wires within the conduits with 2.5 Sg.mm copper wire, PVC insulated, 100v grade wire.

2. The scope includes all materials & labour with Installation. It also includes making proper connection in the Distribution
board & switch board.

3. In case of group control directly from Distribution Board, the primary point shall be from D.B. to the first point and
secondary point and from first point to the next point looped. The point shall terminate into the 3 plate-ceiling rose.

SWITCH BOARD

The lighting switch board boxes shall be MS/ zinc passivated with 16 guage made suitably for controlling group of
light/fixture or light control as indicated in the drawing. The switch board boxes shall be suitably in the office area as
concealed type. All the switch boxes shall be provide with removable cover with proper provision of Plate/Piano type
switches.

WIRING METHODS

1. The wire pulling in conduits shall be in accordance with standard practises. All the wires in a particular section by
conduit shall be bunched together and pulled at a time.

2. The wires used shall be colour coded with Red wires for R phase, Yellow wire for Y phase, Blue wire for B phase Black

wire for neutral and Green wire for each continuity conductor.

All the wires shall be purchased directly form the manufacturers and approved by the Architect.

All the wire shall be insulated with adequate thickness of extruded PVC.

All wires shall be of 1100v grade conforming to is 694 with latest amendment.

All the wire ends shall be ferruled with colour codes & numbers.

All the circuits shall be identified at both ends of the circuit.

A maximum of 3 lights to be switched on one switch of 5A.

The wiring shall be carried out with multi stranded PVC insulated copper wires of 1.5 sq. mm. 2Nos (Phase & Neutral)

& 2.5 sq.mm. (Earth). In all cases the earth shall be of green color and neutral shall be black color. All wires used shall

be of 660 V grade. The point wiring shall be inclusive of circuit wiring from Distribution Board to the switch-board

unless otherwise stated in schedule of quantities. The circuit wiring shall be with 3 nos. of 2.5 sg.mm PVC insulated

multi stranded copper conductors color coded as detailed above. The rate shall also be inclusive of any chasing as

directed by the Architects/Architect/Client’s Engineer to conceal the drops and finishing the same.

©ooNo AW

5A/15 AMPS. SWITCH SOCKET OUTLET WIRING

1. The Point wiring for 15 A Switch socket outlet includes running of 3 x 4.0 sq.mm PVC insulated stranded copper wire
through conduit from the distribution panel board to the individual S/S/O

2. Two nos of 15 A S/S/O are to be looped in and controlled by MCB of 20 Amps in the distribution board at each floor.
The circuit length shall not exceed a length of 70 meters.

3. All the wires for the S/S/O shall be pulled through separate conduit system (not to be mixed with light 5 Amps S/S/O
etc.)

5 AMPS SWITCH SOCKET OUTLET

1. The point wiring for 5 Amps switch socket outlet includes running of 3 x 2.5 sq.mm copper conductor, PVC insulated,
1100v grade wires in PVC conduit from the light distribution board to the Individual socket.

2. A maximum of 6/8 Nos. socket are to be looped in & controlled by MCB in the lighting distribution board. The circuit
length shall not exceed 60 meters.

REQUEST FOR PROPOSAL SIGNATURE AND SEAL OF CONTRACTOR 30



15/5 A SWITCH SOCKET OUTLET

1. It shall be of approved make conforming to latest is standards. The three-pin socket shall be provided with safety shutter
to prevent accidental contact with live parts.

2. The box for socket outlet shall be suitable for concealed/surface mounting and should be supplied by the Manufacturer
with the switch & socket unit.

20 AMPS POINT WIRING

1. The 20 A SP MCB with Reyrolle socket is to be provided including running of 3 x 4.0 sg.mm PVC insulated stranded
copper wire through PVC conduit from distribution board to the individual switch.

2. One switch is to be provided in one circuit and controlled by one MCB of 20 Amp in the distribution board at each floor.

3. All the wires for the switches shall be pulled through separate conduit system ( not to be mixed light, 5 A S/S/O etc.)

TELEPHONE POINTS

1. Telephone Points shall include supply & installation of 25mm diameter PVC conduit & Accessories along with 2 pair/4
Core wire from Tag Block to Individual Point along with the Conduit. The Telephone wire shall be of oelton make or of
approved sample.

2. The Conduit shall be laid concealed in slab/wall/beam column etc., from the Telephone Box to the Individual Telephone
socket outlet Point as market in the Drawing.

3. In case of provision for further point for Telephone G.I. Pull wires shall be laid inside the entire length of conduit.

4. The Telephone Tag Block of M.S. shall also be provided by the Contractor including latest Type of Terminal strip cover
extra as per MTNL approved list.

EARH PITS/ STATION

The earthing station shall be done as per IS 3043 (1981) and as per drawing no. E1. The earth pit shall be atleast 2.5 mtrs
deep with GI plate electrode shall be hot dipped of 600mm x 600mm x 6mm thick. The size for copper electrode shall be
600 x 600 x 3mm thk. An alternate layer of salt and charcoal shall be filled up to 200 mm above the top of the
electrode. The electrode shall be connected with  25mm x 6 mm thick GI Flat which shall be terminated with nuts and bolts
into brick masonry chamber on top. The brick masonry chamber shall be of size 300mm x 300mm x 300mm deep which
will carrythe finneling arrangement for watering. A Gl Flat of 25mm x 3 mm from brick masonry chamber to the
switch gear inside the switch room shall be laid under ground and / or fixed to walls and the rate for this shall be paid as a
separate item.

INSTALLATION OF ELECTRIC FITTINGS

All electrical fittings shall be fixed with down rods or on round blocks as stated in schedule of quantities. The down rods
shall be 20 mm diaand 1.6 mm wall thickness of ERW black enameled MS. The down rods shall be fixed with ball and
socket joints check nuts etc. Special fixtures like spot lights etc. shall be fixed to the false ceilings as per manufacturer’s
recommendations. The fittings shall be connected with 3 core 0.5 sq. mm. flexible copper cord / cable from ceiling rose
and suitable earthed.

TESTING OF ELECTRICAL INSULATION

The following tests shall be carried out after completion of the electrical insulation work.
1) Insulation Resistance Test.

2) Polarity Test of Switches.

3) Earth Continuity Test.

1)  Insulation Resistance Test :  The insulation resistance shall be measured by applying between earth and whole
system of conductors or any section thereof with all fuses in place and all switches closed ( except in earthed concentic
wiring )  all lamps in position and both poles electrically connected together., or direct current pressure of not less than
twice the working pressure, provided that it need not exceed 500 volts for medium voltage circuits, be applied. Where the
supply is derived from 3 wire DC or Poly phase A.C. System, the neutral pole of which is connected to the earth either
direct or through added resistance, the working pressure shall be deemed to be that which is maintained between the
phase conductor and the neutral. The insulation resistance measured in mega ohms between all conductors connected to
one pole of phase conductor of the supply and all the other conductor and switches in off position it’s value shall be not
less than as specified below :

The insulation resistance measured in mega ohms shall not be less than 50 mega ohms divided by the number of outlets or
when PVC insulated cables are used for wiring, 12.5 mega ohms divided by the outlet subject to a minimum value of 1
mega ohm.

A preliminary and similar test may be made before lamps etc. are installed and in this event the insulation resistance to

earth shall not be less than 100 mega ohms divided by the number of outlets or when PVC insulated cables are used 25
mega ohms divided by the number of outlets subject to a minimum of 1 mega ohm.

REQUEST FOR PROPOSAL SIGNATURE AND SEAL OF CONTRACTOR 31



2) Polarity Test of Switches: Ina 2 wire system a test shall be made to verify that all switches in every circuit are fitted
in the same conductor through out and such conductors shall be labelled or marked for connection to the phase conductor
or to the non earthed conductor of supply.

Ina 3 wire or 4 wire insulation a test shall be made to verify that every non linked single pole switch is fitted in a condutor
which is labelled or marked to one of the phase conductor of supply.

3) Earth Continuity Test : The Earth Cntinuity Condutor including metal conduits and metallic envelopes of cables
in all cases shall be tested for electric continuity and electrical resistance of the same along with the earthing lead but
excluding any added resistance or earth leakage circuit breaker measured from connection with earth electrode to any
point in the earth continuity conductor inthe completed insulated shall not exceed 1 ohm.

POWER FACTOR CORRECTION PANEL
The power factor correction panel shall be fabricated from sheet steel & powder coated. The panel shall be
compartmentalized with tinned copper bus bars TPN as descibed for power panels.

The power capacitors shall be APP type, low loss, 3 phase , delta connected and self discharged type. The power factor
control shall be done by automatic power factor control relay for controlling the power factor within the set limits by
auto switching of required capacitor Banks. The required Capacity / P.F Banks shall be as per schedule of quantities.
The P.F shall be automatically corrected to near Unity.

The C.T. ratio given in the schedule / diagram is indicative. The same shall be matched for correct operation depending
upon the operating load. The relay shall be totally microprocessor based for setting the desired target power factor band.
The APFC relay shall have indications like power ON, low current etc & shall be of required stages as per schedule of
qualities. The P.F Panel shall have Auto Manual switching facility.

The general specification shall be as follows :

i.  System supply voltage 415 volts.

ii. C.T. secondaryrating 5A, 5VA Burden.

iii. Output switching capacity 5A at 230 V AC & 2A at 440 V AC, Operating temperature, 10 degree Centigrade to 50
degree Centigrade. Accuracy better than 1%. Low current release 10% of full rated C.T.

iv. Switching time between stages 4 to 6 seconds.

v. Range of indications of PF 0.5 lag to 0.5 lead digital.

vi. Display LED indications.

vii. Range of target P.F. setting 0.7 to 0.99.

viii. Switch for auto / manual operation.

iX. Indications for selection of stages.

X. Selection of dead band.

Ceiling Fan specifications

Motor Type: BLDC

Product ISI Marked: Yes

BEE Star Rating of the product: 5

Warranty (in Months) :36

Electric ceiling fan standard : conforming to IS: 374:2019 latest

BIS License number of product : must declare.

BEE Star Rating of the product: 5

(Star Rating Plan as per Gazette Notification Number: S.0. 2210 (E) and S.O.
2211 (E) dated. 12th May 2022)

Input voltage 1 Phase, 230 V, 50 Hz, AC

Power factor, Minimum 0.9

Total Harmonic Distortion (%) < 20

Type of bearing: Double ball bearing

Insulation Class Class: B

Enclosure standard : as per Cl.4.6 of 1S:374:2019 latest

Number of Canopy with each ceiling fan (in Nos) : 2

Shank thickness (in mm) - Minimum 2 Shackle thickness (in mm) - Minimum 2
Length of down rod without shackle (in mm) : 300

Accessories in the scope of supply Nut, Bolt, Clamp

Marking of each ceiling fan as per CI.8.1 of 1S:374:2019 latest

Availability of type test report from Govt Lab/ NABL/ ILAC : as per IS:374:
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2019 latest

Exhaust Fan Minimum specifications

Motor Type: BLDC

Product ISI Marked: Yes

BEE Star Rating of the product: 4 or better

Electric ceiling fan conforming standard: IS: 374:2019 latest
Input voltage 1 Phase, 230 V, 50 Hz, AC

Power factor, Minimum 0.9

Total Harmonic Distortion (%) < 20

Insulation Class Class:
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PREFERRED MAKES OF MATERIALS

1. All materials to be supplied by the contractor shall confirm to the relevant Indian Standard and bear “ISI” marking
distinctly. However for the guidance of the Contractor some of the preferred makes of materials are as follows.

N

All materials shall be of the first quality.

3. Wherever Contractor proposes to use ‘ equivalent ‘ makes ( ie other than specified ) the same shall be done

only after prior approval from Bank. Bank may consult Interior Designer before giving approval. Any

additional expenditure, time due to this will be on Contractor’s account and no claims will be entertained.
4. Read “or equivalent approved “ at the end of the list of approved manufacture / sub-contractor / brand for

every materials.

SR NO. MATERIAL

APPROVED MANUFACTURES/SUPPLIERS

SFU/ Isolator switch

L.T. Panels

Meters

DB (HRC Fuse )

DB (MCB)

Wires

Conduits (MS/GI)
Switches /Sockets

Lugs

10. Telephone cables

11. Decorative lights (spot lights/ picture lights wall)
12. Fire detectors

13. Security system

14. ELCB/RCCB

15. Telephone Tag-block

16. NCCBS

17. Air Circuit Breaker

18. Changeover Switches

19. Contractors

20. Muisc speakers

21. Amplifers

22. Elec. Fittings & fixtures
23. PL/ Spot Lights fittings
24. Copper Cable (Conductor)
25. Flourscent Lights, PL Lights and Lamps etc.
26. MCB/ ELCB

27. Main switcher (sheet metal boxing)
28. Ceiling Fan

29. Wall fan

30. Exhaust fan

31. Gland Flange Type

32. Casing Caping Patti

©oNoaMWNE

EE/L&T/Siemens

EE/L&T/ Siemens / As approved
AE/MECO/ Rishab/ Silkon/ UE
EE/Standard/ CPL/ Havel

EE/MDS/ Siemens

Finolex / Polycab

Superme BEC/ Precision / Circle Ark

Anchor/ Preeision/ CPL/ MK/SOUTHwest/ Avanti/ LK pace

Dowell/Jainson

Finloex/ Delton/ MTNL approved
Phillip / Wipro

Appolo Honry well
Shellain / Radioncis sentrol
EE/MDS/ Datar

Krone

L&T/EE/Crompton

L&T Siemens /EE
Siemens / Blcon/ Kayee
Siemens /L&T

Phillips/ Ahuja

Phillips /Ahuja

Phillips /Crompton/Wipro
Phillips /K-lite/Wipro
Polycab / CCI ISI Mark
Phillips/Crompton/Bajaj
MDS/ DATAR

L&T

Crompton/ Usha, Bajaj, Orient
Usha /Almonard
Unique/Crompton/GEC
BRACO

PRESTO PLAST

1.CABLE
2. WIRES
3.SWITCHES

BOARDS (ELCB- MCB DB)
S.LIGHT FITTING
6.CHANGE OVER SWITCH
7.FAN

10.SFU/ MCCB

11.DATA CABLE CAT-6

REQUEST FOR PROPOSAL

4.CIRCUIT BRAKER/DISTRIBUTION

LIST OF RECOMMENDED MATERIAL

POLY-CAB.
FINOLEX, POLYCAB RR
ROMA/ ALMEC.
LEGRAND / MERLIN JERIN

PHILLIPS/ WIPRO / ORIENT
ANCHOR/ LT
ALMONARD/ ORIENT/ USHA
L.&T LEGRAND .
SYSTEMAX COMMSCOPE
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Specification of split air conditioner machine

Split Air Conditioner: Conforming to 1S:1391 (Part 2) latest

Availability of BIS/ISI Mark certification: Yes

BEE Star rating of the product : 5

(BEE star rating plan as per Gazette Notification No. S.0. 3897 (E)

dated. 29th October 2019 and as per BEE

Notification dated 19th April 2022)

Rated cooling capacity (in Watts) as per 1S:1391 (Part 2) :5201 < 7000
Technology of air conditioner : Inverter AC - Variable Speed

Unit Mounting Arrangement Indoor Unit : Wall Mount type

Rated voltage (in Volts) 230V, 1 Phase, 50 Hz, AC

Tolerance Value for Rated Voltage 10% of rated Voltage

Eco-friendly Refrigerant Yes

Refrigerant designation R32

Refrigerant GWP : 675 (for R32)

Refrigerant Ozone Depletion Potential: Zero

Classification by function : Cooling only (Cooling and dehumidification during
cooling mode)

Unit type : Single split ( Single Indoor and Single outdoor)

Compressor Type : Rotary Type

Material of Evaporator : Copper

Material of Condenser : Copper

Material of Air Filter (on indoor unit) : Synthetic Fiber

Reusable air filter : Yes

Remote Control Features : Timer,Fan Speed Control,On/OFF

Noise level : As per 1S:1391 (Part 2) latest

Environmental Friendly Paint: Yes

Recycled Plastic Components >80% by weight of total plastic components in
product

Marking on the Split AC as per Cl.17.1.1 and as per Cl.17.1.2 of 1S:1391

(part 2)

Mode of packing Packed with Recycled and Biodegradable Material

Supply cord and the interconnecting cord

between the indoor and outdoor unit : 3 m (PVC Insulated sheathed cables as per 1S5:694)
Accessories / Installation kit with each split air conditioner :

3 m Cu connecting pipe (for Wall Mount type upto 2

Ton), Remote control, 2 nos.of battery for each

remote, Operating Manual, Installation Manual, No

Installation kit

AC Machine comprehensive warranty (in Years): 1

Warranty on compressor (in Years) : 10 (for Inverter AC upto including 2 Ton capacity)
Installation : Standard installation

Availability of type test report from Govt :Lab/ NABL accredited lab / ILAC
accredited lab to prove conformity of the Yes. As per 1S:1391 (Part 2) latest specification
Environmental Management Certification : 1ISO: 14000
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Stock Holding Corporation Of India.
ESTIMATE FOR PROPOSED CIVIL/CARPENTARY WORK FOR

SANGLI BR

Iltem of Work in Brief

QTY | UNIT | RATE | AMOUNT(RS.)

SECTION I - CIVIL & FURNISHING
WORKS

DEMOLITION WORK

Carefully demolishing existing
brickwork, plaster wherever required,
doors, windows, M. S. grills, G.I. pipes,
Flooring & dado Tiles etc. as per the
instructions and carting away the Debris
and stacking the usable materials as
per the instructions on L.S. Basis

50 | sq. ft

TOTAL (A)

CIVIL WORKS

Plaster

Providing and applying in position 1: 4
rough cement plaster on existing
walls rate to Include all scaffolding,
curing etc. All as per instructions of
supervisor In charge.

50 | sq. ft

Providing and fixing 18 mm thick granite
platform in bathroom for fixing counter
top basin with all exposed edges full
round moulded and necessary holes to
be made in granite for plumbing pipes
and taps, etc as required job complete.
Two hand wash basin to be fixed one
inside bathroom and other just outside
bath room. Granite to be 20 inches
deep and 3 feet wide and 2 feet wide,
as per site condition.

Pantry platform

4

Providing and fixing black galaxy
granite platform for pantry area with a
stainless steel sink of approved make,
of average size. Rates to includes good
quality tiles below the platform tiles and
above the platform for a height of 3 feet,
facia patti in black galaxy granite. with
moulding and full round moulding at cut

3.5 r.ft
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out area of sink and vertical granite.
Platform width should be 24"(inches
clear).

TOTAL(B)

C | PLUMBING WORKS

5 | For Internal Water Supply

Removing existing plumbing lines /
drain outlets of the existing hand wash
basin, carting away debris and
providing and fixing new Internal
plumbing supply / drainage lines in GI/
CI/PVC (C class pipes) conforming to
IS 1239- 1982 with all fittings like tees,
bends, elbows, reducers, unions,
nipples etc, fixing in the wall with M.S.
clamps and making good the wall
surface / supporting on walls with thick
M.S. clamps including 3 coats of
approved enamel paint etc complete
hydraulic testing after laying the pipes
as specified including making holes In
walls or floors as required

and making good the same including
15mm diameter Gl pipes.

Note: Existing hand wash basin
pipes already existing only tap, angle
cock and drainage pipes to be
changed. however for new hand
wash basin all plumbing to be done
in open. 1] job

Providing and fixing white counter top
hand wash basin with brass waste of
standard pattern, C.P. bottle trap of
required size with waste pipe including
connecting C.l. pipes of required
diameter & approved make with ISI
mark to external plumbing with
necessary fitting such as nhani trap,
bends, tees, etc. including jointing with
cement mortar 1:1, making holes in
wall, filling the same from both sides,
testing and removing existing pipes of
any material and any diameters, taking
out the existing fittings from walls &
floor, dismantling joints, stacking &
sorting the pipes, scaffoldings etc.
complete. Size 500 x 400 mm.(Size of
basin as per site condition may vary) 2 | nos

6 | Plumbing fitting and fixtures
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Providing / fixing following plumbing
fittings and fixtures & fixtures to
required locations including PVC open
piping etc. & all fittings as required (All
fittings / fixtures to be used In the toilet,
Kitchen shall be heavy duty .) Jaquar
Make- Continental Series unless
specified otherwise

Make — Jaquar — Continental Series

(on

Jaguar hygiene faucet

nos

Towel Ring Square (Product Code:
AKP-CHR- 35721P)

nos

Push Button Soap Dispensers ( Product
Code: SDR- WHT-DJ0010F)

nos

Providing and fixing Jaquar or egivalent
make good quality sink tap

nos

Total Plumbing Works

POP WORKS

Plaster of Paris Punning if required

100

sq.ft.

Providing and applying POP punning on
walls, ceiling, beams and columns to
bring the surface in plumb line and
level, including making the surface
smooth, scaffolding, cleaning of floor,
fittings, furniture etc. complete as per
directions of Consultant. Work also
includes removal of old damaged
plaster and carting away debris.

Gypsum false Ceiling

475

sq.ft.
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Providing and fixing Gypsum board
false ceiling using 12.5 mm thick ceiling
board (India Gypsum board or
equivalent). All G.1. frame work shall be
of Armstrong or saint gobain brand.
The G.I. ceiling cleat of size 22 x 37
mm and thickness 0.55 mm shall be
fixed to the R.C.C. surface with the help
of Gl Oas fasteners spaced at 1220 mm
c/c both ways. The G.I. suspension
member of size 25 x 10 mm & thickness
0.55 mm & of suitable length, shall be
fixed to the ceiling cleats with the help
of nuts & bolts. The G.I. intermediate
channel having web width of 45 mm,
both flange widths of 15 mm &
thickness of 0.90mm, spaced at
1220mm cl/c, shall be fixed to the
suspension members with nuts

& bolts such that the fine level
adjustment of ceiling Is possible.

The G.I. horizontal runner of knurled
web size of 51mm,both flange sizes of
26 mm (each flange having lips 10.5
mm ) shall be fixed to the intermediate
channel with the help of 2.6 mm thick
connecting clips at 460 mm c/c. G.I.
perimeter channel, having one flange of
30 mm, other flange of 20 mm, web
width of 27 mm & thickness of

0.55 mm shall be fixed to the wall with
the help of nylon sleeves and screws
spaced at 610 mm c/c.

The gypsum board shall be fixed to the
horizontal runner with the help of
screws of approved make at 230 mm
c/c, the boards shall then be jointed and
finished, so as to give flush tank, using
the approved jointing compound &
jointing paper tape, & then finishing with
two coats of approved top coat suitable
for gypsum board.

Also The rate shall Include providing
and fixing necessary additional
members & finishing, as required for
providing opening for light fixtures, A.C.
grills, diffusers, vertical drops offsets
etc. & nothing extra shall be paid for the
same. The actual exposed surface area
of the ceiling shall be measured for
payment. All as per directions &
instructions of Consultant.

Note: Deductions shall be affected for a
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column and where openings.

TOTAL (D)

PAINTING WORKS

Internal paint Asian paints royale aspira
of approved shade

1275

Sq.ft

Providing and applying approved quality
paint to give an even shade including
preparation of surface applying one
coat of primer and

two coats or more of finishing as
directed to walls and ceilings etc.
complete. All as per instructions of
Consultant.

10

Plastic Paint (on Ceiling )

475

Sq.ft

11

Polish works

12

Partition edges finished in wood to be
polished with matt melamine polish of
natural shade as approved by the
architect.

100

Sq.ft

TOTAL OF PAINTING AND POLISH
WORKS (E)

CARPENTRY WORKS

13

Full height/ low height/ partly glazed/
solid partition - 2" thick Aluminum
Tubular section frame work of 2' x 2' c/c
or as suitable as per furniture layer
covered with 12mm thick plywood and 1
mm thick laminate of approved brand
and shade, exposed edges of the
partition shall be finished with 1/2" by 3"
btc wooden strip on edge. The partition
shall be billed in the visible area only.
Area of framework shall be accounted
for in the cost. and aluminum members
of partition shall rigidly fixed to the
existing ceiling / floors / beams & side
walls, whichever is applicable

Rate to include cost of graming above
false ceiling and the cost of making
openings for switches, Ac grills. The
rates quoted shall include providing
openings for wiring and necessary is
specified screws, adhesives etc.
instructions from In Consultant/ SHCIL.

190

sq.ft
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14

Providing a full ht door 7' x 2' x 2"
finished in laminate of approved shade
and brand on both sides with brass
hinges, locks for the bathroom. All
necessary Hardware.

nos

15

Providing a partly glazed full ht door 7'
x 2'-0"x 2" finished in laminate of
approved shade and brand on both
sides with 6 mm clear glass and with
brass hinges, locks for UPS and Server
Room. All necessary hardware, all
edges polished.

nos

Manager Cabin door

16

Providing a partly glazed full ht door 7'-
0" x 2'9"x 3" thick wooden frame door
with central glass. The frame shall be 3"
x 1.5" in section with a 10mm thick
glass in the centre as approved by the
architects. It shall be delivered
complete with polish. handles to be of
stainless steel, door closer, door
stopper, Locks, brass hinges, All
necessary harware of good quality to be
used

nos

Main door

17

Providing & fixing 12mm thk PLAIN
glass partition with door made out of
12mm thk toughened glass with frost
film as per approved designs & style
fixed with twin pro channel at the
bottom and wooden frame at the top as
required to be f lushed with the internal
celling .1t shall be delivered complete
along with brush finish stainless steel
handles, pull & push plate, heavy duty
approved make floor spring, top and
bottom, bottom patch locks etc.
complete as per detail drawing and
instruction from Consultant / SHCIL.

30

sq.ft

18

Balcony side door

Providing and fixing solid flush door at
the balcony side using 32 mm thick
ready flush door of block with 1 mm
thick laminate both side of approved
brand and size and necessary
hardware like brass hinges, door closer
door stopper, handles both sides and
locks etc as required.
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19

ACP panelling

Providing and Installing 4 mm thick A C
P of approved quality and Colour, wall
panelling with folded edges on
Aluminium Frame work

The Alu. Frame shall be fixed to the
walls including finishing etc. Complete.
The Contractor shall get his Shop
drawing approved well before
commencing the work.

100 | sq.ft

20

Wooden panelling

Wooden paneling done on walls
finished with 12mm ply and then
finished with 12mm gypsum to receive
air conditioners.

Wooden paneling done on the wall to
extend the surface to receive flex
graphics. It shall be done finished in
12mm MDF to receive the graphics.

90 | sq.ft

21

Full / Low height storage

Providing and fixing in position 350mm
deep storage units (750mm height) with
6mm backing ply. as indicated in
drawings storage unit shall be made out
of 19mm thick plywood for sides, top
and bottom.

Shutters shall be made out of 19mm
thick ply wood finished with laminates
as per profile externally and All shutter
to be provided with cup hinges of
approved make as per drawing.
Externally & internally shutters to be
finish with 2mm thick & 0.8 mm thick
laminate respectively.

Rate quoted for the item shall include
for cost of 19 mm thick plywood shelves
hardwares such as ball catches, locks,
handles etc. Item to be completed in all
respects as per drawings, specifications
& Instructions from Consultant | SHCIL.

114

Workstations ( Counters)

22

Manager Desk

Providing and fixing table units as per
drawing & size.
Dimensions out of

1| NOS

a)Table 2'-3" x 5'

b) Side Storage 3'-0" x 18"
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The worktop to be of 35mm thick made
of 18mm thk ply top finished with 1mm
thick approved laminate and wooden
edge as per profile shown on drawing.lIt
shall have a 35mm vertical leg on one
side and shall be wall supported on the
other. It shall also have an 18" apron in
the centre finished with colored glass
fitted with suitable hardware. Side unit
shall be finished in laminate as and it
shall be 4" lower than the main table. Its
top shall also be 35mm and shall have
double door storage below.

It shall have a 4: backsplash finished in
laminate to receive the electrical
boards. Above
it shall be finished with a soft board of
size 2'6" x 2' finished in an approved
fabric of Rs. 400/m fabric.

It shall be delivered complete with
keyboard holder, wire manager
gourmet, CPU trolley hung from the
table and soft close hardware etc.

All wooden edge as specified will be
finished with polish. Item to be complete
in all respects as per drawings &
instructions from Consultant / SHCIL.

23

Front Desk Counter

2 | NOS

Providing and fixing table units as per
drawing

Dimensions of table: 3'-9" X 2'-3"

Providing & Fixing Front Desk counters
made of 19mm MR grade plywood
finished with 2mm laminate. The desk
shall be delivered complete with apron
and storage boxes with two drawers as
shown in the drawings. All hardware
shall be of a reputed brand and soft
close in nature. On top of the table 12"
high glass shall be installed on
hardware as shown to act as a partition
from clients. The table shall be
delivered complete with wire manager,
cpu trolley, keyboard drawers etc.

24

Back Office Staff Tables
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Providing and fixing table unit as per
drawing & size. 3'-6" x 2'x 2'3" (deep)
made of 19mm MR grade plywood
finished with 1mm laminate. The desk
shall be delivered complete with apron
and storage boxes with three drawers
as shown in the drawings. All hardware
shall be of a reputed brand and soft
close in nature. The table shall be
delivered complete with wire manager,
cpu trolley, keyboard drawers etc.

It shall be fixed to the wall and have two
side legs and it shall be delivered
complete with all hardware. 2 | NOS

25 | Soft Board

Providing and fixing in position soft
board paneling on existing partition
including fabric cover wooden beading
finished with 3 coats of melamine polish
of approved shade etc.complete as per
directions of Consultant | SHCIL.

(Basic cost of Fabric Rs pmt 400) 17 | SQ.FT

26 | $helf

Providing and fixing a shelf of 6" depth
and 2" ht,8" and 4' wide on a wall below
the TV. It shall be made in ply and
finished with laminate.The front edge
shall have slightly rounded wooden
edge.lt shall be delivered complete with
27 | polish. 1] job

Providing a folding lunch counter table
using 19 mm thick plywood and finished
in laminate. All necessary hardware of
good quality to be used. Counter to be
28 | 1'-6" deep and 3' long 1] job

Providing and fixing 3mm or 4mm thick
clear acrylic sheet in double layer with
SS studs on wall for display of
advertising material at appropriate wall
in branch, as directed by the consultant/
29 | SHCIL 4 | each

TOTAL (F)

30 | Chair of an approved brand like Wipro,

a | High back Chair 1| nos

b | Medium back Chair 4 | nos
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Visitors Chairs

nos

Pantry seating stools withh low back.
Very small seating.

nos

31

Bench.

Stainless steel bench with Cushioned
14” ht and 16” deep and 4’ wide as per
image attached. Its shall have 2”ht
black plastic round legs. It shall be
made of plywood with 4” foam on top
and 1.5” foam on all sides. It shall be
covered with faux leather of approved
color by the architect Base rate
Rs.700/m

job

TOTAL FOR SOFAS & CHAIRS(G)

32

MS rolling shutter at the entrance with
drum and cover of appropriate gauge to
be provided. Painted as per instructed
color after applying red oxide

35

SQ.FT
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Stock Holding Corporation Of India.
ESTIMATE FOR PROPOSED ELECTRICAL WORK FOR
SANGLI BRANCH
Nos. Description. Qty. Unit. Rate. Amount.
I GENERAL WIRING:
1 Providing, fixing, testing & commissioning of
63A/415V FP MCB with box. in meter cabin.
1 Nos.
2 Providing & laing of 4C X 25Sgmm Aluminium
armoured cable with its accessories such as ms
spacer, saddles, nut bolts, from SFU in meter
cabin to main panel.
45 Rmts.
3 Termination of above cable by using glands &
criming with lugs.
4 Nos.
4 Preparing earthing station by using 600mmXx
600mm copper earth plate with required size
copper nut bolt etc watering treatment, the earth
station includes excavation, refilling & preparing
charcoal & salt complete as per IS : 3043.
2 Nos.
5 Prov.& lay.of 4Sgmm Cu wire... 60 Rmts.
5 Providing & laying of 25mmX3mm copper strip.
5 Rmts.
11 | P & F of 250A Busbar chamber with enclosure. 1 NoS.
Total Rs.
Nos. Description. Qty. | Unit.
IIA | Main Pannels/ Distribution Boards:
1 Prov. & fix. 6 way TPN Double door Distribution
Board, Incommer 1 No. 63 A. 4 Pole MCB
outgoing,1 No. 40 a. 4-Pole ELCB, 36 No.s SP-
MCBs etc. complete set.
1 Set.
2 Providing & Fixing of 63A TPN MCB with Box.
1 Nos.
Total Rs.
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Nos. Description. Oty. | Unit.

11| PVC Pipes & Boxes.

1 Providing & Laying of 25mm PVC pipes for LAN

Cables 100 | Rmts.

Total Rs.

Nos. Description. Qty. Unit.

IV | P &F of concealed / ressessed / surface light
point / fan point / call bell point wiring using
600V FR class-2 conductor grade 3 x 1.5
Sg.mm copper conductor PVC insulated wires
(with proper color code) pulled through MMS
gauge PVC conduits laid concealed over false
ceiling or in wall chases or on the ceiling.
In case of an open ceiling including 2 x 2.5
Sg.mm circuit wires from the relevant DB.
Provide 1 sgmm green color copper earth wire.
Provide anchor roma modular type switch plate,
switches, MS concealed back box, etc. as
required as approved by the Architect.

1 | P &F of Primary Light Points.... 20 Nos.

5 do as above but secondary light point wirng... . .
pts.

3 5A Plug point on Sb as half points...
3 Nos.

5 Providing & laying of 2.5SgmmX2 wires with
earth laid in 25mm PVC pipe for RAW power
wiring with 1 Nos. 5A 2/3 pin socket with switch
on each work station. From RAW DB.

10 Nos.

6 | p&fOF fp mchb WITH ENCLOSURED. 5 NOS.

7 P & F of AC wiring 4Sgmm X 2wires with earth
with 5/15 Amps Socket with MCB & plate etc

complete unit nr AC 4 N
0S.

Total Rs.
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Nos. Description. Qty. | Unit.
V | COMPUTER WIRING:
1 Providing & laying of 4C X6Sgmm CU
Armoured cable with earth from LT Panel to
CPDB. & main to ATM & Cassatte AC
30 Rmts.
2 Termination of above cable by using glands &
criming with lugs.
2 Nos.
3 Providing, fixing, testing & commissioning 12
Way SPN DB, Incomer 1 Nos. 63A DP MCB, 8
Nos. SP MCB with copper bus bar & neutral &
earth link s etc complete work for CPDB. (All
Computer circuit required seperate Wires no
looping shall be allowed).
1 set.
4 Providing, fixing, testing & commissioning 63A
DP MCB with MS box for UPS INPUT OUT
PUT.,
2 Set.
5 Providing & laying of 2.5SgmmX2 wires with
earth laid in 25mm PVC pipe for UPS power
wiring with 3 Nos. 5A 2/3 pin socket with
Indicator switch for Computer Supply on each
work station. From UPS DB.
10 Nos.
Nos. Description. Qty. | Unit.
VI | DATA CABLING:
1 P& F OF systemax/ COMMSCOP CAT-6 Data
Cablefrom HUB to each work station.
10 Pts.
2 | Do as above but CAT-6 |.O. 10 No.s
3 Do as above but RJ-45 connectors with
crimping. 10 No.S
4 Do as above but 2m. Long Patch cord.(Machine
Crimped) 10 No.S
5 Do as above but 1m. Long Patch cord.(Machine
Crimped) 10 No.S
6 P & F of 12U Rack 1 Nos.
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8 P & F of 24 port jack panel. 1 Nos.
9 P & F of 10 Pair armoured Riser cable of from
mains to premise. 30 Rmts
Total Rs.
Nos. Description. Qty. Unit.
VIl | TELE WIRING:
1 Providing & laying of 10 Pair 0.51mm Copper
tinned PVc insulated wire laid in 25/20mm pipe
from MTNL JB to EPBAX.
50 Rmts.
2 Providing & Fixing of tele tag block with krone
connector box etc complete work. 1 NOS
3 P& F OF systemax / COMMSCOP CAT-6 Data
Cablefrom HUB to each work station. 5 Pts
4 | Do as above but CAT-6 1.0. 5 Set.
Total Rs.
Nos. Description. Qty. | Unit.
VIl | Light Fixtures & Fittings.
1 P & F of Philips make 15W Round LED Fitting
15 Nos.
2 | P &F of Wall Fan. 3 Nos.
3 | P &F of Exhaust Fan. 2 Nos.
4 | P &F of Timer 1 Nos.
5 | P & F of pridemake 50w led halogen 3 Nos.
6 P & F of MS rod with angle frame etc all
necessary accessories. 3 Set
Total Rs.

I GENERAL WIRING:

IIA | MAIN PANNEL/ DISTRIBUTION BOARD:
I | PVC PIPES & BOXES:

IV | POWER & LIGHTING WIRING;
V | COMPUTER WIRING:
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VI | DATA CABLING:

VI | TEL. WIRING:
VIl | LIGHT FIXTURES & FITTINGS.

Grand Total

ADD 18 % GST

GRAND TOTAL

Stock Holding Corporation Of India.
PROPOSED AIR CONDITIONING WORK
FOR SANGLIBR

PROJECT | Stock Holding Sangli
SUBJECT | NON-VRF
REVISION | R-0
DATE 06-Jun-2024
Supply of NON-VRF AC
A
System
2.0 INDOOR UNITS (HI-WALL SPLIT)
2.1 2.0TR INVERTR HYBRIDJET 1 Nos.
2.2 1.5TR INVERTR HYBRIDJET 1 Nos.
TOTAL
GST
@28%
GRAND
TOTAL
B LOW SIDE
1 Installation, Testing, and
Commissioning Of All Machine
1.1 2.0TR INVERTR HYBRIDJET 1 Nos.
1.2 1.5TR INVERTR HYBRIDJET 1 Nos.
1.3 1.0 TR Existing Unit 1 Nos.
2 REFRIGERENT PIPING
Refrigerent pipng for Suction Line &
2.1 Liquid Line With 19 & 13 mm Nitrile | 35 Mtr
Rubber Insulation
3 COMMUNICATION CABLE
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Supply and Installation of Shielded
3.1 Control Cabling From All Indoor | 40 Mtr
Units - to the Outdoor Units.
4 PVC DRAIN PIPE
4.1 25mm 25 Mtr
4.2 32mm 10 Mtr
5 MS FRAME WORK
fixing of lockable caging for
outdoor unit grouted on wall or
on roof with open able shutter.
5.1 2.0TR INVERTR HYBRIDJET 1 Nos.
5.2 1.5TR INVERTR HYBRIDJET 1 Nos.
5.3 1.0 TR Existing Unit 1 Nos.
54 L Type Stand 0 RO
6 Additional Refrigerant Gas R-410 0 Kg
7 Loadi.n.g, . unl9ading of Air 1 Lot
Conditioning units.
SUB TOTAL OF LOW SIDE WORKS:
CGST @%%
SGST @9%
SUB TOTAL OF LOW SIDE WORKS:
High side cost
low side cost
Total cost
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Stock Holding Corporation Of India.
ESTIMATE FOR PROPOSED INTERIOR WORK FOR

Sangli Branch

Nos. Description. Net Amount GST Total Amount
A TOTAL COST FOR BRANCH
1 CIVIL WORKS
2 ELECTRICAL WORKS
3 AC WORKS
TOTAL COST
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PROPOSED FLOOR LAYOUT OF SANGLI BRANCH

LOBBY
LIFT

FULL HEIGHT)|
STORACGE

STOCK HOLDING CORPORATION OF INDLA LTD ’ f&
SAMGL| BRAMCH OFFICE T
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