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STOCK HOLDING CORPORATION 

 OF INDIA 
 

REGISTERED OFFICE 
301, CENTRE POINT, DR. BABASAHEB AMBEDKAR ROAD, PAREL, 

MUMBAI-400012. 

 

 

 

 
 

PROPOSED CIVIL, AIR CONDITIONING, ELECTRICAL AND FURNITURE 

WORK etc. OF  

THANE BRANCH 
situated at Shop No 8 & 9, Ground Floor, Pride Enclave, Apollo Society, Vishnu Nagar, Naupada,  

Thane West-400602 

Contact Nos : 9004057277 / 9987776302 

 

 

TENDER  DOCUMENT 
 

 

 

 

DATE OF SUBMISSION   :  On or Before June 18, 2024 upto 03.00 p.m. 

DATE OF OPENING   :  June 18, 2024 at 03.30 p.m. 

 

 
ARCHITECT  

                                        ARCHITECT LUBNA SHEHZAD     

ARCHITECTS & INTERIOR DESIGNERS 
Address: 27 SUTAR CHAWL, ISMAIL BUILDING, SHOP NO.46, MUMBAI-400002 

Contact No. 

9819109671/8097080960
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STOCK HOLDING CORPORATION OF INDIA LTD 
REGISTERED OFFICE 

301, CENTRE POINT, DR. BABASAHEB AMBEDKAR ROAD, PAREL, MUMBAI-400012. 

 

TENDER NOTICE 
 

BID NO: SHCIL_THN_2024       DATED : 28-May-2024 
 

Subject :- Tender Enquiry for PROPOSED CIVIL AND FURNITURE, ELECTRICAL AND AIR   

CONDITIONING WORK OF THANE BRANCH. 
. 
 

We hereby invite you to submit your quotation for above mentioned work. The specifications, special conditions 

of contract and schedule of work to be carried out is enclosed herewith. you are requested to inspect the site and 

the nature of work prior to submitting the tenders. You are requested to submit your most competitive offer 

complete in all respect. We shall be glad to have your application for the said work. Your application shall be 
uploaded on GEM Portal Website https://gem.gov.in/.  
 

The approximate cost of the work is Rs.1716415. /-without GST. 
 

Tender forms can be downloaded from 28
th

 May, 2024 to 18
th 

Jun, 2024 from STOCKHOLDING’s website 
www.stockholding.com & to be uploaded on GEM Website https://gem.gov.in/ duly filled and digitally signed. 

The last date of submission of tenders, duly filled in, is up to 03.00 p.m. on 18th June, 2024. The rates shall be 

filled both in words and figures. 

 

Please prepare the separate Demand Draft for an Earnest Money Deposit (EMD) of INR 35000/- of the tender 

value by Crossed Order A/C. Payee, in favor of “STOCK HOLDING CORPORATION OF INDIA”, payable at 

Mumbai. Scanned copy of EMD as prescribed, should be uploaded on GEM Portal Website 

https://gem.gov.in/ along with other tender documents. The EMD to be submitted at the Address mentioned 
below, ON or Before Last day of submission of BID/application.  

 

Ms. Smita Patil – Area Admin Operation Manager ,  
STOCK HOLDING CORPORATION OF INDIA LTD,  

12/14, UTI BUILDING, BANK STREET, CROSS LANE,  

NEAR OLD CUSTOM HOUSE,  
FORT, MUMBAI - 400 001.  

 

This Earnest Money Deposit shall not bear any interest and shall be forfeited in the event of evasion, refusal or 

delay on the part of the tenderer to sign & execute the contract on acceptance of his tender. The EMD without 
any interest will be returned to the tenderer if his tender is not accepted. The EMD for the unsuccessful Service 

Providers will be refunded only after finalization of the process.  

 

Firms registered under National Small Industries Corporation (NSIC) /Micro, Small and Medium 

Enterprises (MSME) are exempted from EMD and shall upload the scanned copy of necessary 

documents. The original demand draft / relevant certificate in this regard needs to be submit on or before 

last day of submission. Non-receipt of original demand draft / relevant certificate, the Service Provider is 

liable for disqualification 

 

EMD shall be forfeited in case of failure to provide the services / breach of terms & conditions / revision of any 
of the prices quoted during the validity period / found to have indulged in fraudulent practices in the bid 

submission process / withdraw of tender before the expiry of validity period stipulated in the bidding document.  

 
Further EMD of the successful bidder shall be returned on submission of Bank Guarantee of 5% of the Annual 

contract value. 

 

The rates quoted will include and cover all cost, expenses, liabilities of very description and all risk of every 
kind to be taken in execution and handing over the work to the Bank. All Taxes, duties and any other taxes 

https://gem.gov.in/
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applicable and prevailing from time to time on such item for which the same are leviable and the rates quoted by 

contractor are inclusive of the same. 
 

The Tenderer must check all the pages of the Tender Form at the time of collecting the Tender from this office, 

If any pages is found missing, it shall be immediately brought to the notice of the Bank, It may be noted that the 
Tender will be disqualified if any page is found missing after opening the Tender. 

 

Each page of the tender shall bear the signature of the bidder over his name stamp. 
 

 

STOCKHOLDING reserves the right to accept or reject lowest or any other bid in full or in part and/ or accept 

any bid other than the lowest in full or in part without assigning any reason, whatsoever. No correspondence 
will be accepted / entered in this connection and Bank’s decision shall be final, conclusive and binding on all. 

 

 
This tender notice shall form part of the contract and non- submission of tender in the above manner will render 

your offer liable for rejection. 

Thanking you,  
Yours faithfully, 

Area operation Manager 

STOCK HOLDING CORPORATION OF INDIA LTD 
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ELIGIBILITY CRITERIA 

The intending bidders should fulfil the following minimum eligibility criteria: 

1. Contractor should have satisfactorily completed at least THREE works of similar nature or any interior work each 
costing not less than 7 Lacs cost OR TWO works of 8.5 Lacs cost OR ONE work of 14 Lacs during the last Seven years with 
any Central Government Authorities / Public Sector Undertakings / State Government or Local Bodies OR Private Sectors). 
The successful completion certificate issued by client should contain date of start, date of completion, value on 
completion of work etc. - Average Annual financial turnover of the firm during the last –3- years, ending 31st March 2024, 

should be at least ₹5 lacs supported with audited balance sheets. 

2. Contractor should have valid GST Registration No. 

3. Contractor should have valid EPF/ ESIC Number.  

4. Contractor should have sufficient manpower and resources to carry out such works.  

5. Contractor should have an annual average turnover equal to the 26 Lacs work during the last Five Financial Years.  

7. The Stock Holding Corporation of India Ltd., has the right to accept or reject any or all applications without assigning 
any reason whatsoever.  

8. The application form shall be submitted Online with duly filled and signed on each page.  

9. Tenders will be invited only from those contractors who are prequalified by the SHCIL in response to the application 
received for this notice / advertisement.  

10. Online application in the prescribed format superscribed with the name of work “Pre - Qualification of Interior 
Contractors for Vile Parle Branch”. (application should be submitted by online only) The application will be opened on 
18/06/2024 at 03.00  P.M. 
10. The Contractors shall submit their application strictly in accordance with the terms and conditions of this notice.  
11. The application shall be signed, wherever provided for on all the pages of the application and shall be initiated at 
lower right hand by the applicant.  
12. Contractors should have registered / Branch office in Mumbai can apply for the prequalification of the contractors for 
the above jobs.  
13. The application shall be signed by a person or persons, so authorized by the applicant with signature duly witnessed. 
In case of corporation, the application shall be signed by the officer, so authorized by the corporation with its seal duly 
affixed. 
14. The Stock Holding Corporation of India Ltd., reserves the right to reject any prospective application without assigning 
any reason and to restrict the list to any number deemed suitable by it, if too many applications are received satisfying 
the basic pre-qualification criteria.  

 
 
 
 
 

Yours faithfully,  
Area operation Manager 

 

 

 

 

The Stock Holding Corporation of India Ltd., does not bind itself to accept any application and has the right to refuse any 

application without assigning any reason. 

 
The Stock Holding Corporation of India Ltd., also reserves the right to re-issue the notice without the applicants 

having right to object to such re-issue. 

 

This notice shall form part of the contract. 
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Bidder Information 
Please provide following information about the Firm/Company (Attach separate sheet if 

required): - 
 

S.
No 

Information Particulars / Response 

1.  Firm/Company Name  

2.  Date of Incorporation  

3.  Type of Company [Govt/PSU/Pub. 
Ltd / Pvt. 
Ltd/partnership/proprietary] 

 

4.  Registration No. and date of 
registration. 
Registration Certificate to be 
enclosed 

 

5.  Address of Registered Office with 
contact numbers [phone /fax] 

 

6.  PAN No.  

7.  GSTIN   

 Contact Details of Bidder authorized to make commitments to 
STOCKHOLDING CORPORATIONINDIA LTD. 

8.  Name  

9.  Designation  

10.  Phone No.  

11.  e-mail ID  

12.  Company Head Office and 
Addresses - 
Contact Person(s)- 
Phone- 
Fax- 
E-mail- 
Website- 

 

13.  Whether proprietary/partnership 
/Pvt. Ltd. / Public Ltd. (certificate of 

registration to be enclosed) 

 

14.  Name of the Proprietor, Partners, 
Directors 

 

15.  Year of establishment  

16.  Any pending or past litigation (within 
three years)? If yes, please give details. 

 
Also mention the details of claims and 
complaints received in the last three 
years (About the Company / Services 
provided by the company).  

Yes/No/Comments (if option is 
‘Yes’) 

(If option is ‘Yes’ Bidder may Not 
be considered) 
 

 
 

17.  Please mention turnover for last three 
years and include the copies of 
Balance Sheet/ Chartered Accountant 
Certificate on Turn over, in support 
of it. 

Year Turnover (In 
Rupees) 

2021-22  

2022-23  

2023-24  
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18 Registration with Tax Authorities  

a Income-tax (PAN) No.  

b G S T No.   

c TIN / VAT No.  

 copies of certificates of registration with 

relevant authorities to be enclosed 
 

 
Authorized Signatories  
(Name & Designation, seal of the Firm/Company)  
 
Date: 
Place: 
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Appendix - “A” 

 
 

 The following works awarded to M/s _____________________________________________ have been executed 
satisfactory. (Kindly certify each job on separately) 
 
 

Sr. No. Name of Work Total value of 
Work (Rs. In 

Lacs. ) 

Date of Start Stipulated 
Date of 

Completion 

Actual Date 
of 

Completion 

Whether any 
compensation 

levied for 
delay 

1       

2       

3       

4       

5       

 

 The performance of the Firm has been found to be good and they are considered capable of executing the works 
of magnitude up to Rs. ______________ Crores. 
 
 The Financial position of the Firm appears to be sound and they are capable of executing works in accordance 
with the specifications and within specified time schedule. 
 
 The dealing of the Firm has been observed to be cordial reasonable and they are not litigious. 
 
Dated           
 

          Signature of  
          officer-in-charge 

 
           

 
          Name of Officer 

 
 

          Mobile No. 
 
 

          Official Seal 
 
 

 If any tenderer submits the experience certificate of ongoing work, then amount of work done against the 
agreement is to be mentioned clearly in the certificate.  
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Appendix - “B” 
 
 
 

 I / We __________________________________ S/o ____________________________ partners / Authorized 

person M/s ______________________________________ applicant of ___________________ for pre – qualification 

hereby declare that following person(s) is in my / our regular employment on the post and from the dates mentioned 

against them. 

 
 
 

Sr. No. Name and Address Technical 
Qualification 

Post Held 
Regular 

Date of 
Employment 

Details of 
Experience 

1      

2      

3      

4      

5      

6      

7      

8      

9      

10      

 
 
 
 
 
Signature of Applicant 
 
 
Seal 
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Appendix - “C” 

 
List of Projects executed by the Organization during the last 5 Years 

Costing as per terms in Pre – Qualification Form 
 

Sr. 
No. 

Name of 
Work / 
Project 

with 
Address 

Name and Postal 
address of the 

owner. Specify if 
Govt. undertaking 
along with name 
add. & Contact 

nos. of 2 persons 
(Exec. Eng. or top 

officials of the 
organization)  

 

Contract 
Amount (Rs.) 
with copy of 
work order & 
completion 
certificate 

from Project 
In charge.  

 

Stipulated 
time of 

completion  
(Month)  

 

Actual time 
of 

Completion 
(Months)  

 

Any other 
relevant 

information 
if actual 

amount of 
Project if 
increased 

(Give 
reasons.)  

 

Enclose 
client’s 

certificate 
of 

satisfactory 
completion  

 

Remarks 

         

   
 
 
 
 
 
 
 
 
 
 
 

      

 

Notes:  
 

 Information has to be filled up specifically in this format. Please do not write remark “Indicated in Brochure”  

 

 For Certificates, the issuing authority shall not be less than an Executive in charge.  
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Appendix - “D” 
 

List of Important Projects in Hand  
Costing as per terms in Pre – Qualification Form 

 

Sr. 
No. 

Name of Work / 
Project with 

Address 

Name and 
Postal address 
of the owner. 

Specify if Govt. 
undertaking 

along with name 
add. & Contact 

nos. of 2 
persons (Exec. 

Eng. or top 
officials of the 
organization)  

 

Contract 
Amount (Rs.) 
with copy of 
work order & 
completion 

certificate from 
Project In 

charge.  
 

Stipulated time 
of completion  

(Month)  
 

Present Status 
of the Project 

Any other relevant 
information  

       

   
 
 
 
 
 
 
 
 
 
 
 

    

 

Notes:  
 

 Information has to be filled up specifically in this format. Please do not write remark “Indicated in Brochure”  
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I N T R O D U C T I O N 
 

 

1. NAME OF THE CLIENT   STOCK HOLDING CORPORATION OF INDIA LTD 

OFFERING CONTRACT 

 

2. ARCHITECT    ARCHITECT LUBNA SHEHZAD 

 

3. SITE ADDRESS    THANE BRANCH     

                                                                                      Shop No 8 & 9, Ground Floor, Pride Enclave, Apollo Society,  

Vishnu Nagar, Naupada,  

                                                                        Thane West-400602 

 

4. SCOPE OF WORK    INTERIOR WORK OF THANE BRANCH 

(Furniture & Civil Work, Electrical & AC Work) 

 

5. A. DATE OF DISPLAY ON WEBSITE ON MAY 28, 2024 

B. ISSUE OF TENDERS   ON STOCK HOLDING WEBSITE AND GEM PORTAL 

PLATFORM (E TENSER). 

C.  SUBMISSION OF TENDERS  ON OR BEFORE JUNE 18, 2024 UP TO 03.00 PM. 
D. DATE OF OPENING OF TENDERS ON JUNE 18, 2024 AT 03.30 PM AT STOCKHOLDING 

 

6. TIME LIMIT FOR EXECUTION  45 DAYS 

 

7. EARNEST MONEY DEPOSIT  35000/- INR 

 

8. PERFORMANCE BANK GUARANTEE        5% OF ACCEPTED VALUE OF TENDER LESS MONEY  

                                                                                       MONEY DEPOSITED. 

        

9. RETENTION    10% OF EACH INTERIM BILL VALUE. Up to total 10% retention        

                                                                                is to be release after End of DLP 
     

10. DEFECT LIABILITY PERIOD  12 MONTHS FROM DATE OF COMPLETION OF WORK 

 

11. INSURANCE    100% OF CONTRACT VALUE 

 

12. PENALTY OF DELAY   1% OF THE CONTRACT SUM PER WEEK MAXIMUM  

AMOUNT OF LIQUIDATED DAMAGE WILL BE 10% OF COST 

OF WORK. 

 

13. PAYMENT OF R.A. BILLS   VALUE OF 1ST RUNNING BILL SHALL NOT BE LESS THAN  

40% OF TOTAL CONTRACT AND REMAINING BILLS NOT 

LESS THAN 30% EACH. 



REQUEST FOR PROPOSAL                                                            SIGNATURE AND SEAL OF CONTRACTOR 12 

To, 

The AREA ADMIN OPERATION Manager, 

STOCK HOLDING CORPORATION OF INDIA LTD 

12/14, UTI BUILDING, BANK STREET, CROSS LANE,  
NEAR OLD CUSTOM HOUSE,  
FORT, MUMBAI - 400 001.  

 

 

Dear Sir, 

LETTER OF OFFER 
 

Sub.: - Tender enquiry for PROPOSED CIVIL AND FURNITURE, ELECTRICAL AND AIRCONDITIONING WORK 

OF THANE BRANCH. 

 
With reference to the tenders regarding the above work invited by you, we have to state as under. 

 

We declare that before quoting the rates, we have visited the site and our rates are as per present site condition, Further we 

herewith deposit EMD (Rs. 35000) as Earnest Money for due execution of the works at my / our tendered rates as per the 

Terms of Contract. In the event of this tender being accepted, I / We agree to enter into and execute the necessary contract 

documents as required by you.  

 

As required by you, I / We are returning herewith the documents (in single) duly signed by us at each page in token of our 

acceptance of the provisions in the documents. 

 

We hereby after to execute and complete the whole of the works strictly in accordance with the said conditions of contract, 
special conditions of contracts, specifications and drawings at the rates set out against each of the items of work in the 

schedule of quantities.  

 

We have carefully read and clearly understood the conditions of contracts, special conditions of contract, and 

specifications. We agree to complete the work at the rate \ rates quoted by me \ us in the schedule of quantities and within 

the specified time from the date of work order awarding the work to us. 

 

We understand the work is to be completed within scheduled time period. 

 

Our rates are firm and include and cover all cost, expenses, liabilities of very description and all risk of every kind to be 

taken in execution and handing over the work to the Bank. All Taxes, duties, municipal tax, general tax and any other taxes 

applicable and prevailing from time to time on such item for which the same are leviable and the rates quoted by us are 
inclusive of the same. 

 

Thanking you, 

 

Yours faithfully,  

 

 

 

 

NAME             : _____________________________________ 

ADDRESS       ; _____________________________________ 
                           _____________________________________ 

                           _____________________________________ 

                           _____________________________________ 

TELE. NO.      : _____________________________________ 

FAX. NO.        ; _____________________________________ 

MOBILE NO.  :_____________________________________ 
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TENDER FORM 
                                       

The general Terms and Conditions that are more particularly set out herein below for the purpose of appointing contractors 

for the purpose of carrying out Interior Work at THANE BRANCH of STOCK HOLDING OF INDIA LTD and other 

ancillary activities which is herein after referred to as “the said work”. The definition and interpretation of the certain 

classes are more particularly set out hereunder. 

 

DEFINITIONS: - 
“THE SAID WORK” includes all items of Interior Work at THANE of STOCK HOLDING CORPORATION OF INDIA 

LTD with bill of quantities, general terms & conditions / special conditions / technical conditions 

  

1. The “SHCIL” shall mean the “STOCK HOLDING CORPORATION OF INDIA LTD” having its registered address at 

301, CENTRE POINT, DR. BABASAHEB AMBEDKAR ROAD, PAREL, MUMBAI-400012 and authorized 

representative(s) of the SHCIL to discharge all or any of its function. 

 

2. The “CONTRACTOR” shall mean the individual or firm or Company, whether incorporated or not who is assigned the 

subject work, and shall include the personnel representative/ (s) of such individual person, firm or company of such 

individuals or firm or Company, successors and permitted assigns. The work contractor shall include “Sub-Contractor” 

if expressly permitted by the Bank in writing. 
 

3. The “ARCHITECT / ARCHITECT” means the authorized person or persons nominated by the SHCIL for the purpose 

of the contract, who shall inspect, direct, Supervise, measure and issue certificates in respect of the said work and be 

incharge of the work for the purpose of this contract. It also includes any person claiming through or under them. 

 

4. The “CONTRACT” means instructions to Contractor, Tender, the written acceptance thereof, a form agreement 

between ‘SHCIL’ and ‘CONTRACTOR’ (where completed) to execute the works as per conditions and specifications 

set in this document including Bill of Quantities. 

 

5. The “SPECIFICATION” means specification referred to includes General, Special and Technical specifications (with 

drawings if any) and any modification thereof or addition thereof as many from time be furnished or approved in 
writing by the Architect / SHCIL. 

 

6. The “CONTRACT PRICE” means the sum named in the tender subject to additions or deductions there from as the 

case may be. 

 

7. The “PLANT & EQUIPMENT” of the contractor shall mean all plants, machinery, equipment, pipe work services and 

all other things to be provided, erected, commissioned and maintained in accordance with Contract. 

 

ELIGIBILITY FOR TENDERING & GENERAL CONDITIONS OF CONTRACT 

1. The tender must be uploaded on GEM Portal Website https://gem.gov.in/ duly filled and digitally signed on each 
page. Tenders will be received upto 03.00 p.m. on June 18, 2024. 

 

2. The tenderer should visit the site and acquaint himself with the site conditions and should study all the tender 

documents carefully and understand the tender contract conditions, specifications etc. before quoting. If there are any 

doubts they should get clarification in writing. 

 

3. Late tenders i.e. tenders submitted / received after 03.00 hrs on JUNE 18, 2024 will not be considered. 

 

4. The tender documents are non-transferable. 

 

5. All the entries in the tender documents must be made in English and all entries must be by hand and written ink. If any 

of the document is missing or unsigned, the tender may be considered invalid by the SHCIL in its discretion. 
 

6. The tenderer should quote the rate and amount for the assessed quantities (area) of each item. The rates for each item 

should be written both in figures as well as in words. Erasures, alteration, and overwriting must be avoided. Wrong 

figures and words, if any, should be scored out and the correct figures and words neatly written authenticated by the 

signature of the tenderer. No advice of any change in rates or conditions after opening the tender will be entertained. 

 

7. In the event of any discrepancy in the rates quoted in words and figures, the former shall be prevailed. Mathematical 

computation error, if any, in the amount shall however be rectified.   

 

8. The STOCKHOLDING has assumed that Contractor is fully aware of all items of work. Some items of work will be 

done simultaneously and some items will be done in sequence and different operations in different times.  
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9. The Contractor is responsible for the due and proper execution of all the works, terms and conditions stipulated under 

this contract. Before offering his tender, Contractors should visit the site of works to ascertain the nature of work and 

to collect all relevant information such as general, local, physical & climatic conditions of the site, availability, 

handling and storage of materials, water, electricity, availability of labour, roads, the configuration of the ground. Any 

failure on the part of the Contractor in this regard shall not absolve him from any responsibilities or obligations under 

this contract and no claim whatsoever on account of these shall be entertained. 

 
10. On receipt of intimation from the STOCKHOLDING for the acceptance of his/ their Tender, the successful Tenderer 

shall be bound to implement the Contract and within one days thereof, the successful Tenderer shall sign an agreement 

if called upon to do so, but the written acceptance by STOCKHOLDING of a Tender will constitute a binding contract 

between STOCKHOLDING and the person so tendering, whether such formal agreement is or is not subsequently 

executed. 

 

11. The tenderer should note that unless otherwise stated, the Tender is strictly on item rate basis and his attention is 

drawn to the fact that rates for such a every item should be correct, workable and self –supporting. The quantities in 

the Schedule of Quantities approximately indicated the total extent of work, but may vary and even be omitted thus 

altering the aggregate value of the Contract. No claim for any compensation shall be entertained in this regard. 

 
12.  The tenderer must obtain all the information which may be necessary for the purpose of tendering for himself, on his 

own responsibility and at his own expenses and for entering into a Contract must inspect the Site of the work and all 

matters pertaining thereto, regarding supplying, fabricating and erecting at Site without any damage to the existing 

property of the Client’s or their neighbors, if any. 

 

13. STOCK HOLDING CORPORATION OF INDIA LTD does not bind itself to accept the lowest or any tender and 

reserves to itself the right to accept or reject any or all the tenders either in whole or in part, without assigning any 

reasons for doing so. No variation in rates shall be allowed on this account under any circumstances, whatsoever no 

correspondence will be accepted / entertained in this connection and Bank decision shall be final conclusive and 

binding on all. 

 

14. The rates shall be firm and shall not be subject to exchange variations, labour conditions, fluctuations in Railway 
Freights or any conditions whatsoever.  

 

15. The rates quoted by the tenderer in the schedule of quantities will be deemed to be for the finished work and shall 

include all charges for: 

i. Design, Fabrication, supply and installation at Site, Labour, maintenance, fixing, arranging, cleaning, making 

good, hauling etc. 

ii. Plant, double, scaffolding, frame work, ladders, ropes, nails, spikes, tools, materials, workmen, protection from 

weather, temporary support, platform, and maintenance of the Same. Insurance for labour materials and third 

party. 

iii. All Taxes or any other levy imposed by Central Government or State Government or any Local Authorities. 

iv. Packing, transportation, loading and unloading, freight charges, transit 
v. Covering for the walling and other works during inclement weather or strikes or whenever Directed, as necessary. 

vi. All temporary canvas, lights, tarpaulin, barricade, water shoots etc. 

vii. All measures required to be taken for protection of existing works. 

viii. All such temporary weather-proof sheds at such places and in a manner approved by the Architect for the storage 

and protection of materials against the effects of sun and rain. 

ix. Testing of materials. 

x. No tools and plants shall be issued by the Corporation under the Contract.  

 

16. All the payments of bills for the work shall be done only at THANE BRANCH, by the Branch Manager after sanction 

from REGISTERED OFFICE OF STOCK HOLDING CORPORATION OF INDIA LTD. 

 
17. For any clarification in any item of work, The contractor should get the   same from the Architect before carrying out 

the work and all items of work should be carried out with the approval of the SHCIL 

 

EARNEST MONEY DEPOSIT  

1. The tenderer is required to deposit EMD (Rs 35000/-) in the form of a Demand Draft drawn in favour of “STOCK 

HOLDING CORPORATION OF INDIA LTD” and submit the Demand Draft along with the tender. Tenders 

unaccompanied by the requisite Earnest Money Deposit will be summarily rejected. 

 

4. 100 % of the retention amount shall be refunded to the contractor on virtual completion subject to the following: 

i. Issue of Virtual completion Certificate by the Architect/Premises Department. 

ii. Contractor’s removal of his surplus materials, equipment, labour force, temporary sheds /stores etc. from the site. 

(Excepting for a small presence required if any for rectification during defect liability period and approved by the 
SHCIL). 
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5. Defects liability period: Defects pointed out during the defects liability period of 12 (Twelve) months from the date of 

virtual completion of work, will be satisfactorily rectified by the contractor at no extra cost to the Bank with end 

satisfaction. 

 

6. No interest shall be payable on the EMD/SD amount. 

 

7. No payment will be made towards mobilization Advance. 

 

VALIDITY OF TENDER BID 

1. The tender rates shall remain valid for a period of 90 days from the date for receipt of tender. 

 

2. The tendered Rates shall remain firm during the contract period and no price escalation shall be permitted, 

 

STOCKHOLDING’S RIGHT OF ACCEPTANCE OF BIDS. 

The STOCKHOLDING does not bind itself to accept the lowest or any tender and reserves to itself the right to accept or 

reject any or all the tenders either in whole or in part, without assigning any reasons for doing so.  

STOCKHOLDING also reserves the right to divide the work between two or more tenderers and the successful tenderers 

shall have to carry out even part orders for various items at quoted rates. No variation in rates shall be allowed on this 
account under any circumstances, whatsoever no correspondence will be accepted / entertained in this connection and 

STOCKHOLDING’s decision shall be final conclusive and binding on all. 

 

BID, QUANTITIES / MEASUREMENTS. 

1. Price bid shall be quoted for all the items described in the schedule of quantities. Price quotation for part items of the 

schedule shall not be accepted and such tender shall be summarily rejected. 

 

2. No payment shall be made for the personal visit for assessing the quantities/ measurements for the preparation of the 

tender bid. 

 

3. Quantities / measurements for which the bid for various item is submitted shall be given precisely in the schedule of 

Quantities, these quantities and measurements shall be based on the basic of personal assessment and physical 
verification at site. 

 

4. The Contractor shall calculate realistic quantities after receipt of drawings and after submitting first interim bill but 

before submitting the second interim bill to Bank. 

 

5. Any work done at factory will not be counted in the running accounts bill until the material is brought on site. 

 

6. Excess quantity shall not be executed without written permission from SHCIL. In case of upward or downward 

revision in quantities of items, the rate quoted by the Contractor shall remain firm at all the times. 

 

7. The contractor shall take joint measurements with the Architect/SHCIL representative before covering up or otherwise 
placing beyond the reach of measurement any item of work should the contractor neglect to do so, the same shall be 

uncovered at contractor’s expense or in default thereof, no payment or allowance shall be made for such work or the 

materials with which the same, was executed. 

 

8. In case of any class of work over which there is no specification mentioned, the same shall be carried out in 

accordance with the latest Indian Standard Specifications subject to the approval of the Architect / Bank. 

 

DIMENSIONS: 

1. Figured dimension are to be followed in all cases, Large scale details take precedence over small scale drawings, In 

general the drawings shall indicate the dimensions positions and type of construction, the specification shall indicate 

the qualities and methods, and the bill of quantities shall indicate the quantum and rate for each item of work. 
 

 

2. Any work indicated in the drawings and not mentioned in the specifications or vice-versa shall be furnished as though 

fully set forth in both. Any ambiguity, conflict of interpretation, errors or inconsistencies discovered in the drawings / 

documents shall be  promptly  brought  to  the  provisions  giving  more  rigorous  interpretation  shall  prevail  but  in  

the  event  of  disagreement  between  the  contractors  and  the  supervisors,  decision  of  ARCHITECT shall  be  final  

In case  of  any  discrepancy,  the  contractor  is  to  ask  for  an  explanation  before  proceeding  with  the  work.  

However, specifications will prevail over the drawings. 

 

OBSERVANCE / COMPLIANCE OF LABOR LAWS AND OTHER STATUTORY PROVISIONS FOR THE 

CONTRACT 

1. The contractor shall, in the execution of the contract, be responsible to comply with all the labor laws & statutory 
provision governing the work, such as, but not limited to, the following Laws or any other act or enactment relating 

thereto and rules as amended up to date. 
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a. Contract labor (Regulation & Abolition) Act. 1970. The Contractor shall submit a copy of the license obtained 

under this act along with the bid. 

b. Employees State Insurance Act for Security and Insurance of staff/ workers. 

c. Payment of Wages Act. 

d. Minimum wages Act, 1948. 

e. Workmen’s Compensation Act. 

f. Industrial Disputes Act. 
g. Bank’s Liability Act 

The Contractor shall abide by and adhere to all labour laws, PF, ESIC, etc. The Contractor shall work only on and during 

hours of working day unless he obtains prior approval of the Architect / STOCKHOLDING. The Contractor will observe 

and abide by the rules and regulations of the public Authorities regarding overtime, night working and any particular rule 

regarding nuisance to the residence that may result there from. 

 

2. The works to be carried out under the contract shall, except as otherwise provided in these conditions, include all labor, 

supervision, materials, tools, tackles, plants, equipment, transport, lead/ lift of materials etc. as may be required for 

execution and completion of the works. 

 

3. The materials used for the work shall be of prescribed quality / standard and the work executed according to the 
prescribed specification. Materials and mix not being of the specified standard / specification shall be rejected at the 

cost of the contractor. 

 

4. After completion of work all accumulate debris, dirt etc shall be removed and disposed away from the 

STOCKHOLDING premises by the contractor at his expense and no payment shall be done / made for that. 

 

5. Doors, Windows, Staircases and passages shall be cleaned / washed by the contractor as part of the contract work 

without any additional payment. 

 

6. The debris shall be removed from the site every three days. 

 

7. The contractor shall clean the site every day before the closure of work. 
 

8. No additional work is to be carried out by the contractor unless instructed by the STOCKHOLDING through 

Architect. The contractor will have to carry out the item of work with prior permission from STOCKHOLDING and as 

per instruction from Architect which may not have been specified in tender but necessary for completion of job.  

 

9. Any extra item of work carried out other than specified in tender will be paid by the STOCKHOLDING as per the 

actual expenses and 10% for overheads and profit certified by Architect. 

 

INCOME TAX 

1. The bidder shall indicate his Income Tax PAN/GIR Number. 

2. Income Tax @      of the amount of each payment shall be deducted and deposited with the Government as per Current 
Statutory provision if applicable. On completion of the work, a certificate for the Income Tax deducted at source given 

to the contractor. 

 

DOCUMENTS TO BE COMPLEMENTARY 
All sections of contract document and working drawings shall be complementary to each other.  In case of ambiguities, 

discrepancies or contradictions between any two sections.  Stockholding’s / Architect’s decision shall be final and binding 

on the contractor for interpretation of same. 

 

COMPLETION PERIOD  

Time is the essence of the contract and the contractor is required to complete the entire work to the satisfaction of the 

STOCKHOLDING in 45 DAYS from the date of commencement of work. 

 

PROGRAM WORK AND PROGRESS REPORTS 

The successful contractor will have to submit a detailed bar-Chart indicating the schedule of various activities from the date 

of commencement till completion and get the same approved by Architect. Contractor shall strictly adhere to the same. This 

program shall form part of contract and shall be binding on the contractor. However, the STOCKHOLDING reserves the 

right to alter the Program, if necessary, from time to time, No claim whatsoever of any nature by the Contractor on this 

account shall be entertained by STOCKHOLDING. They shall also have to write their requirements about co-ordination 

from other agencies working at site. 

 

WATER & ELECTRICITY REQUIREMENT 

1. The Contractor will be permitted to draw and use water from STOCKHOLD’s U/W Tank and O/W Tank. He will not 

claim any compensation for late, intermittent and no supply of water. At the time of shortfall, the Contractor will 
arrange water without any extra cost. The Contractor has to arrange ‘Sintex’ tanks of adequate capacity to store water 

and pumps and pipes for distribution of water from tanks to work place free of charge. The site for storage and 

distribution of water will be decided by the owner / STOCKHOLDING.  
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2. The Contractor will be provided Electricity at one point by the STOCKHOLDING 0.5% of bill, only most convenient 

to the STOCKHOLDING. He will also ensure that all safety measures are adhered to at his costs. The Contractor will 

not make any wastage of this facility nor will claim any compensation for late or intermittent supply for electricity. 

Cost of power shall be born by the STOCKHOLDING. Any accidents, mishaps, etc. due to fault and negligence of 

Contractor’s workmen, the Contractor will be responsible and indemnifies and keep indemnified the members of the 

managing and repair committee and the STOCKHOLDING. 
 

DELAY IN COMPLETION OF WORK 

1. Liquidated damages per week will be 1% of the contract value inclusive of non-completion of work in time including 

Sundays and holidays per week, subject to maximum of 10% of contract value. The STOCKHOLDING may without 

prejudice to any other mode of recovery deduct the amount of such damages from any moneys in his hands due or 

which may become due to the Contractor. The payment or deduction of such damages shall not relieve the Contractor 

of his obligations and liabilities of this contract. 

 

2. If in the opinion of the STOCKHOLDING / Architect, the works gets delayed due to causes which the 

STOCKHOLDING may consider being beyond the control of the contractor, the STOCKHOLDING at the completion 

of the time allowed for the contract shall make fair and reasonable extension of time for completion in respect thereof. 
For extension of time for completion, the contractor has to apply in writing with detail reasons. 

 

PAYMENT SCHEDULE 

1. Bill in Triplicate duly Certified by Architect shall be submitted to STOCKHOLDING after satisfactory completion of 

the work. Payments to the contractor shall be made within 15 days of submission of each “on account” bill. Bill 

submitted by the contractor must contain item wise quantity of work done in a manner that verification of work done 

can be done. The quantities for which the bills are submitted shall be subject to physical verification before payment.                                   

 

2. In the event of variation in the Quantity / Area, the payment shall be made on the basis of the actual Quantity / Area at 

the quoted Rate. 

 

3. No interest will be given for late payments. 
 

4. All payments to the Contractor shall be made subject to deduction of taxes at source at the rate applicable. 

 

5. Final payment, except Security Deposit (which is to be released only after the defect liability period including 

observing the performance of water proofing during the rainy season) shall be made within 30 days from the 

submission of the final bill after verification of the completion of the work. No further claim except the security 

Deposit after the submission of the FINAL BILL shall be accepted.   

 

6. For final payment, the Contractor will submit details of all items, payments received for works and materials, any 

claim and net balance due which Architect/ STOCKHOLDING will check, make any adjustments if any, will receive 

‘No Claim’ from the Contractor and pay and settle the same if any. 
 

7. The Contractor will submit original certificate for payment of Works Contract Tax in respect of the Owner / 

STOCKHOLDING or else the same will be deducted from his bills. 

 

8. The decision of the Architect and repair committee for payment or for any extra work to be made or any deduction to 

be made from the whole cost of the work or any other matter whatsoever relating to the contract shall be final and 

binding to all parties. 

 

9. The Contractor shall be liable to pay Rs. 500/- per day as penalty in the event of default for any reason whatsoever in 

the removal of debris and / or materials and / or tools and / or plants and / or equipment within 7 days from the written 

instructions given to contractor to do so till such removal takes place. The STOCKHOLDING may without prejudice 
to any other mode of recovery deduct the amount of such damages from any moneys in his hands due or which may 

become due to the Contractor. The payment or deduction of such damages shall not relieve the Contractor of his 

obligations and liabilities of this contract. 

 

SUBLETTING 

The selected contractor shall not sub-contract the work to any other individual, Agency or firm. 

 

DEFECTS IN WORK 

1. Any defects / deficiency pointed out by the STOCKHOLDING’s authorized person(s) shall be removed / rectified to 

his / their satisfaction, otherwise payment for such items(s) shall not be passed till the defect/ discrepancy is removed / 

rectified by the contractor. 

 
2. The Architect shall have the power to withhold any certificate of work and/ or part thereof not being carried out to his 

satisfaction and he can make the necessary corrections in previous certificate in any subsequent certificates. 
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3. In case the Contractors are disobeying Architect/ STOCKHOLDING, they may get bad work replaced in the manner 

the Architect think fit at the cost and consequences of the Contractor. 

 

4. The Architect/ STOCKHOLDING shall have the right to alter, omit and abandon any part of work without invalidating 

the contract. If any work is over and above that included into the Contract and is required to be executed at site, the 

Architect/ STOCKHOLDING has power either to delegate this work to Contractor as an extra item or to any outside 

Contractor, as the case may be. 
 

SECURITY OF WORKS / MATERIALS / STORES ETC OF THE CONTRACTOR AND SHCIL’S PROPERTY 

1. The Contractor shall be responsible to make safety arrangements at his own cost for his materials / stores, storages, etc. 

All such stores shall be cleared away and the ground left in good and proper order on completion of this contract unless 

otherwise expressly mentioned therein. 

 

2. The STOCKHOLDING will provide the contractor open space for storing the cement. The area has to be maintained 

by the Contractor during the period of work. He can construct a temporary shed and he alone will be responsible for 

his materials. 

 

3. All stores and materials brought to the site shall become and remain the property of the STOCKHOLDING and shall 
not remove from the site without prior written approval of the STOCKHOLDING. When the work is finally completed 

or the contract is determined for reason other than default of the Contractor, he shall forthwith remove the same from 

site. 

 

4. All tools, plant and equipment brought to site by the Contractor shall not be removed from the site without prior 

written approval of the STOCKHOLDING. When the work is finally completed or the Contract is determined for 

reason other than default of the Contractor, the Contractor with prior written permission of the STOCKHOLDING 

shall forthwith remove the same from site all tools, plant and equipment. 

 

5. For any damage / injury to the STOCKHOLDING’s property or to any member of the STOCKHOLDING or to the 

members property on account of any unsafe practices adopted or by any un-prudential action by the Contractor or by 

his men, the contractor shall be responsible. STOCKHOLDING reserves the right for recovering proper remedy / 
compensation for the same from the contractor. 

 

6. Contractor should indemnify and keep indemnified the STOCKHOLDING against any legalities arising out of labour 

rules, local authorities’ rules etc. during the execution of work and any losses and claims for injuries or damage to any 

person or any property and should take third party insurance in the joint name of Bank and contractor. 

 

7. The Contractor shall ensure protection to the STOCKHOLDING, flat owners, occupiers of the Bank, other properties 

near site and to the public in general. The approach is kept free at any time. 

 

8. The contractor must take all measures and precautions to prevent death / injury to his own labors or any other person 

and shall take THIRD PARTY (Public Liability) Insurance Policy in the joint name of STOCKHOLDING and 
contractor at his own expenses. This will be comprehensive and all risks covered to safeguard all men, materials and 

property during and on account of the execution of work under this contract and will submit certified copy to 

employee. 

a. All Risk Policy with accidental cover to neighboring property due to work of contractor’s workmen. 

b. Workmen’s Compensation Policy. 

c. Automobile Third Party Insurance with unskilled third-party liability of his vehicles or his suppliers or debris 

removal vehicles, etc. damaging any cars, etc. while bringing, removing materials, etc. 

 

9. The contractor shall, if required by Architect / STOCKHOLDING, arrange to test materials and / or portion of the 

work at his own cost in order to prove their soundness and efficiency. If after any such test, the material or portion of 

work is found, in the opinion of the Architect and STOCKHOLDING to be defective or is found, in the opinion of the 
Architect and STOCKHOLDING to be defective or unsound, the contractor shall pull down and re-erect the same at 

his own cost. Samples of materials and workmanship shall be submitted by the contractor for the approval of the 

Architect / bank before procurement and execution. 

 

10. Contractor shall submit written performance guarantee from the manufactures of all bought out items. 

 

11. The Contractor shall submit original copies of invoices, order forms for any materials purchased for project work, to 

the STOCKHOLDING / Architect if called for. 

 

 

CONTRACTOR’S SUPERVISION 

1. The Contractor shall give and provide all necessary superintendence during the execution of work and as long after as 
Architect / STOCKHOLDING may consider necessary for proper fulfilling of Contractor’s obligations under the 

contract. The Contractor shall himself supervise the execution of contract and shall appoint a full time competent agent 

(site engineer / supervisor) approved by the Architect / STOCKHOLDING to act on his behalf and to be present all 
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throughout at site. The Contractor shall further employ engineers and assistants to the above to supervise the work in 

sufficient numbers to the satisfaction of Architect / STOCKHOLDING. These engineers must be completely 

authorized by the Contractor to represent him and to receive and execute order and instructions by the Architect / 

STOCKHOLDING as if Contractor himself is present. The Contractor shall visit the site daily and shall have minimum 

once a week, or more as the case may be, joint meeting with the Architect & STOCKHOLDING on a day fixed jointly 

by the Architect and the STOCKHOLDING. 

 
2. The Contractor shall provide and employ on site in connection with the execution and maintenance of the works: 

a) Only such assistance’s as are skilled and experienced in their respective fields and qualified and such agents, 

foreman and leading hands as are competent to give proper supervision to the work. 

b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and 

maintenance of the work. 

c) The contractor shall employ a whole time qualified and competent supervisor for the work, whose name shall be 

notified and who shall interface with the STOCKHOLDING’s representative(s) for the ongoing contract work. 

 

3. The Architect / STOCKHOLDING shall be at liberty to object any Contractor man / men, employed by him, for 

misconduct or is incompetent or negligent in the proper performance of his duties or whose employment is otherwise 

considered by the Architect / STOCKHOLDING to be undesirable to work within the premises of STOCKHOLDING. 
Any person so removed from the works shall be replaced immediately by a competent substitute. 

 

INSURANCE: 

The contractor shall obtain adequate insurance cover at his own cost for work against any loss or damages as well as 

workman compensation and third party risk, until the date of virtual completion of the work, The insurance cover shall be 

in joint names of the owner and the contractor, is to be deposited with the owner within 21 (twenty one) days from the date 

of issue of work order. 

 

OCCUPATION OF PARTIALLY COMPLETED PORTION BY THE SHCIL: 
The STOCKHOLDING shall be entitled to and will be at liberty to occupy even the partially completed portion of the work 

by themselves or through their agents and servants if they so desire.  Necessary extension of time for completing the work 

shall have no claim for any compensation whatsoever due to the delay, if any involved in completing the work on account 
of partial occupation. 

 

MOCK UP: 

The Contractor shall prepare a mock-up of items, if required, strictly in accordance with the specification, free of cost, for 

approval of Architect and STOCKHOLDING. The work on these items shall proceed further only after the approval of the 

mock-up. 

 

UNSCHEDULED ITEMS OF WORK 

1. Work should be carried out strictly as per the standard specifications given in Tender document and the directions of 

the Engineer Workmanship / Work of substandard nature will not be accepted and paid for. 

 
2. Any work carried out as per specifications and found defective in opinion of architect / consulting engineer / 

stockholding officials shall be demolished are replaced by new work by contractor to the satisfaction of architect / 

consulting engineer at no extra cost. 

 

3. If change in any item or additional work is to be carried out while executing the job by the contractor will be executed 

with prior consent from the STOCKHOLDING and as per instruction from Architect which may not have been 

specified in tender but necessary for completion of job.  

 

4. In case of any dispute the decision of STOCKHOLDING will be final and binding on the contractor. 

 

5. The Contractor shall comply with all acts and regulations for the successful completion of the contract works and shall 
give due notice and pay all fees / taxes etc. as per statutory requirements. 

 

6. No additional work is to be carried out by the contractor unless instructed by the STOCKHOLDING through 

Architect. 

 

7. All materials to be delivered at site.  If the material used for the work is not in conformity with the specifications, the 

same shall be replaced at your cost.  All the material required for the above work shall be arranged by the contractor at 

his own cost. 

  

8. Selection of material to be done in consultation with the STOCKHOLDING’s representative / Engineer. The 

Contractor shall, if required by Architect/ STOCKHOLDING, arrange to test materials and / or portion of the work at 

his own cost in order to prove their soundness and efficiency. If after any such test, the material or portion of work 
found, in the opinion of the Architect and STOCKHOLDING to be defective or is found, in the opinion of the Architect 

and STOCKHOLDING to be defective or is found, in the opinion of the Architect and STOCKHOLDING to be 

defective or unsound, the Contractor shall pull down and re-erect the same at his own cost. Samples of materials and 
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workmanship shall be submitted by the contractor for the Approval of the Architect / STOCKHOLDING before 

procurement and execution. 

 

9. Rules for varied/deviated or extra items to be worked out on the rates quoted in the Tender for the similar items. 

Wherever it is not possible to base the rates for varied/ deviated or extra items on Tender quoted rates then the rate 

analysis is to be submitted by the contractor will include the actual cost of material, Taxes, Transportation if any, 

Miscellaneous expenses, Labour, Wastage of materials, 15% towards contractors overheads and profit. 
 

10. STOCKHOLDING will provide free Electricity and Water for the execution of work. However, the Contractor shall 

make his own arrangement to draw the power and water from source as decided by STOCKHOLDING. 

 

11. While executing the work the contractors have to ensure that no inconvenience whatsoever is caused to the offices / 

people functioning in the premises. 

 

12. On completion of the work the contractor shall clear away and remove from the site all constructional plant, surplus 

materials, rubbish and temporary works of every kind and leave whole of the site and the works clean and in a 

workman like condition to the satisfaction of client. No extra payment will be made for this purpose.  After completion 

of work all accumulated debris, dirt etc shall be removed and disposed away from the Bank premises by the contractor 
at his expense. The Contractor shall take due care while disposing of such waste materials and ensure that any rules / 

regulations laid down by Municipal Corporation or any other statutory body are not violated. The Contractor shall be 

responsible and answerable to any complaint arising out of improper disposal of waste material.  

 

13. Doors, Windows, Staircases and passages shall be cleaned / washed by the contractor as part of the contract work 

without any additional payment. The contractor shall clean the site every day before the closure of work. 

 

14. Adequate number of fire extinguishers, first aid boxes, must be provided on the site by the contractor. 

 

15. Any item work which is not specified in the schedule and which is not capable of assessment by sight (visual) 

inspection and which becomes known only after the contract work has commenced, such as broken/ leaky pipes, cracks 

in walls, seepage. Percolating through the walls, beams / pillars etc shall be, on joint inspection, by the 
STOCKHOLDING and Contractor, assessed for quantum and the rate decided on mutual consultation. 

 

VARIATIONS 

1. The Architect/ STOCKHOLDING shall make any variations of the form, quality or quantity of the works or of any 

part thereof that may in their opinion be necessary and for that purpose or for any other reason it be necessary, the 

Contractor shall do any of the following: 

a] Increase / decrease/ omit any work 

b] Change, character, quality, level, lines, position, dimensions etc. 

c] Execute additional work of any kind as may be necessary for completion of the work. 

2. And no such variation shall in any way vitiate or invalidate the contract but the extension of proportionate time limit, if 

any, for all such variations shall be taken in to account. 
3. The Contractor shall make no such variations without an order in writing by Architect / SHCIL. 

 

CANCELLATION OF THE CONTRACT OR PART OR FULL ON CONTRACTOR’S DEFAULT: 
If the Contractor shall at any time: 

a) Become bankrupt or insolvent. 

b) Make an arrangement without assignment in favour of his creditors or agree to carry out the contract under the 

committee of Inspection of his creditors. 
c) Being an individual / partner / company or corporation go in to liquidation. 

d) Have action levied on his goods or property on the works. 

e) Assign the contract or any part thereof otherwise than as provided in the general condition of the Contract. 

f) Abandon the Contract. 

g) Persistently disagree the instructions of the Architect / STOCKHOLDING and or contravene any provisions of the 

contract including general accepted principles of working. 

h) Stopping the work under flimsy excuse with threatening attitude or showing discourtesy to members so the majority 

members wish this. 

In that case, the STOCKHOLDING may determine and terminate the contract after giving due notice and time to the 

Contractor. The Bank shall be entitled after giving due notice in writing for removal of the Contractor from whole or any 

portion of work, without avoiding the Contract or releasing the Contractor from any of his obligation or liabilities under the 
Contract and adopt any or several of the following measures: 

I. Rescind the Contract, in which case the security deposit of the Contractor shall stand forfeited to the 

STOCKHOLDING without prejudice to Bank’s right to recover any amount from Contractor,  

II. Carry out the work or any part thereof by employing other agency and required labour and materials and debiting on 

Contractor’s account. 

III. Measure up the work executed by the Contractor and to get the remaining work completed by another contractor at the 

risks and expenses of the Contractor. In the event of any several of the courses referred above being adopted. 



REQUEST FOR PROPOSAL                                                            SIGNATURE AND SEAL OF CONTRACTOR 21 

IV. Upon non-completion of the work, upon use of sub-standard quality, upon non-co-operation, upon a deadlock on a 

particular issue between the Owner/ STOCKHOLDING and the Contractor / Architect. 

a. The contractor shall have no claim for compensation for any loss sustained by him by any reason for material 

purchased by him, tools, machinery, and labor to retain the same in further execution of the work for wear, tear 

and destruction caused by his negligence. 

b. The Bank shall be entitled to take possession of any materials, tools, machinery, equipment which was on site, as 

if those are the property of STOCKHOLDING to carry out the balance work, In this case Contractor is not entitled 
for any compensation for use and employment of the same.  

 

ARBITRATION CLAUSE 

All disputes or differences of any kind whatsoever which shall at any time arise between the parties hereto touching of 

concerning the work or the execution or maintenance thereof of this contract or the right touching of concerning the works 

or the execution or maintenance thereof of this contract or the construction, remaining operation or effect thereof or to the 

rights or liabilities of the parties or arising out of or in relation thereto whether during or after determination, foreclosure or 

Branch of the Contract (other than those in respect of which the decision of any person is by the contract expressed to be 

final and binding) shall after written notice by either party to the contract to the other of them and to the Appointing 

Authority who shall be appointed for this purpose by the STOCKHOLDING, be referred for adjudication to a sole 

arbitrator to be appointed as hereinafter provided. 
 

For the purpose of appointing the sole Arbitrator referred to above, the Appointing Authority will send within thirty days of 

receipt by him of the written notice aforesaid to the Contractor, a panel of three names of persons who shall be presently 

unconnected with the organization for which the work is executed. 

 

The contractor shall on receipt by him of the names as aforesaid, select any of the persons named to be appointed as a sole 

Arbitrator and communicate his name to the Appointing Authority within thirty days of receipt by him of the names. The 

Appointing Authority shall thereupon without any delay appoint the said person as a sole Arbitrator, if the contractor fails 

to communicate such selection as provided above within the period specified, the Appointing Authority shall make the 

selection and appoint the selected person as the sole Arbitrator. 

 

If the Appointing Authority fails to send to the Contractor the panel of three names as aforesaid within the period specified, 
the Contractor shall send to the Appointing Authority a panel of three names of persons who shall all be unconnected with 

either party. The Appointing Authority shall on receipt by him of the names as aforesaid selected any one of the persons 

named and appoint him as the sole Arbitrator. If the appointing authority fails to select the person and appoint him as the 

sole Arbitrator within thirty days of receipt by him of the panel and inform the contractor accordingly, the contractor shall 

be entitled to appoint one of the persons from the panel as the sole Arbitrator and communicate his name to the Appointing 

Authority. 

 

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due any reason 

whatsoever another sole Arbitrator shall be appointed as aforesaid. 

 

The work under the contract shall, however, continue during the arbitration proceeding and no payment due or payable to 
the contractor shall be withheld on account of such proceedings. 

 

The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the parties fixing the 

date of the first hearing. 

 

The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making and published the award. 

 

The Arbitrator shall give a separate award in respect of each dispute or difference referred to him. The Arbitrator shall 

decide each dispute in accordance with the terms of the contract and give a reasoned award. The venue of arbitration shall 

be such place as may be fixed by the arbitrator in his sole discretion. 

 
The fees, if any, of the arbitrator shall, if required to be paid before the award is made and published, be paid half and half 

by each of the parties. The cost of the reference and of the award including the Fees, if any of the Arbitrator who may direct 

to and by whom and in what manner such costs or any part thereof shall be paid and may fix or settle the amount of costs to 

be so paid. 

 

The award of the Arbitrator shall be final and binding on both the parties. 

 

Subject to aforesaid, the Provisions of the Arbitration Act, 1996 or any statutory modification or re-enactment thereof and 

the rules made there-under, and for the time being in force, shall apply to the arbitration proceeding under this clause. 

 

I / We hereby declare that I/We have read and understood the above conditions for the guidance of Tenderers. 

 
 

Seal:                                                                                                             Signature of the Contractor 

Place:                                                                                                           Address:       
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SPECIAL CONDITIONS OF CONTRACTS 
 

1. All materials, tools, plants and equipment to be used for construction, shall be brought and stored on SHCIL 

premises by the Contractor in a manner directed in specifications for construction materials at his own cost and 

risk including his own security arrangement without causing hindrance to occupants. 

 

2. All due precautions shall be taken by the Contractor to prevent damage including that of window panes, as a result 

of Contractor's action will have to be made good by the Contractor at his own expense. 

 

3. a) All debris resulting from breaking work shall be carefully lowered on specially constructed platforms preferably 

in specially provided chutes and suitable screens and hoppers shall be provided to ensure that as far as possible no 

debris flies or rebounds from the building and / or scaffolding. Under no circumstances shall debris be thrown 

down on the ground or footpath. 
 

b) The Contractor shall regularly remove all waste and debris from the site. Dumping of debris temporarily on the 

premises shall be strictly in location allotted for the purpose and nowhere else. Every day after working hour’s 

sweepers must clean the site. 

 

4. The Contractor will provide at his own expense necessary sheds, passages, special covering, platforms to be 

constructed in front of main entrance, STOCKHOLDING office, staff toilet, and also netting, kantans, etc. in area 

of common passage at the work site. 

 

5. Proper cordoning off shall be maintained at all times to ensure that no children or unauthorized persons enter the 

work area. 

 
6. The Contractor shall bear in mind that he may have to carry out certain part of work inside the premises of the 

occupants and he will take extreme care not to damage inside Branch. 

 

7. The contractor shall provide at his own cost necessary sanitary and drinking water facilities for his workers more 

about in area of site only and they commit no nuisance. 

 

8. When a contractor is selected, if Architect/ STOCKHOLDING find any anomaly in rates of some specific items, 

the Contractor shall furnish explanation and rate analysis. 

 

9. Rates quoted by the Contractor shall include all terminal taxes, octroi duties, central or state excise duties, import 

duties, sales tax and any other taxes leviable under the state or central government or public rules. No claim 
whatsoever shall be entertained in respect of escalation in prices of materials, labour etc. except change in taxes 

announced by Municipal or Government bodies subsequently. Rates quoted also include work Contract Tax. M.W. 

Tax, extra water charges, all liaison work with Municipal Authorities for Building Department, Water Department, 

Pest Control etc. including specific bills of water charges and sewage charges raised by BMC towards the repair 

works under taken including all out-of-pocket expenses. The Contractor at his costs and expenses shall obtain all 

permission from BMC, etc. 

 

10. The contract shall not be deemed to be duly completed until maintenance certificate have been issued by the 

Architect recording that the works have been completed and maintained to his satisfaction and will be issued after 

defect liability period is over and after ascertaining the views of the repair committee. 

 

11. The Contractor is responsible for the execution of all works, which is more particularly set out as per terms and 
conditions of the Agreement. The Contractor is well aware about the dangers and hazards for the completion of 

the said work. It is the Contractor who would be responsible in the event of breakage of glass of windows, etc. of 

the STOCKHOLDING and Contractor will take all precaution of STOCKHOLDING’s property so as not to 

damage them. 

 

12. The Contractor, shall, at his own expense supply all the stores and materials required for the contract. All the 

materials to be supplied by the Contractor shall be of the best of kinds, and only of ISI standard. The Contractor 

shall furnish necessary proof to the satisfaction of the Architect / STOCKHOLDING that the materials complies 

with specifications as described in the Technical specifications. The Contractor shall, at his own expense and 

without delay, supply samples of materials proposed to be used in the execution of the work for the approval of 

the Architect / STOCKHOLDING, who may reject all materials not corresponding either in quality or in character 
with the approved samples. The Contractor is made aware that there will be no basic rate for all construction 

materials. 

 

 

13. The Contractor shall not enter on or take possession of the site unless permitted to do so by the 

STOCKHOLDING. The portion of the site to be occupied by the Contractor will be clearly defined and indicated 

by the Bank and the Contractor will on no account be allowed to extend his operation beyond these areas. Then on 

completion, completely clean the areas of works against his final completion of work done in that area. 
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14. The Contractor shall suspend the execution of the work of any part/s thereof, wherever called upon in writing by 

the STOCKHOLDING / Architect to do so and shall not resume work thereon until so directed in writing by the 

authority. The Contractor shall also suspend the execution of work or any part thereof under notice of court, 

Government or Municipal Corporation unless the Architect STOCKHOLDING instructs otherwise in writing. The 

Contractor will be allowed an extension of time for completion equal to period of suspension and no claim 

otherwise will be considered for payment. Time may also be extended to allow for alterations of work or deviation 
from the contract if it is felt reasonable by Architect / STOCKHOLDING. 

 

15. If STOCKHOLDING has permitted the contractor to house his workers on site in specified areas, during progress 

of work he will erect temporary structures of the approved standards and scales for his workers and maintain at his 

own expenses. The Contractor should demolish / remove temporary structures before the main work comes to an 

end and clear the site. This facility is not incorporated in contract and will be exclusively at the discretion of the 

STOCKHOLDING and the STOCKHOLDING can stop this facility in the middle of work and Contractor cannot 

claim anything whatsoever for taking away this facility any time. If this facility is granted, he shall be responsible 

for giving all necessary notices of infection and contagious disease of his workers and instantly remove such cases 

from site. The Contractor shall obtain all necessary permission from municipality, government, etc. at his own 

costs. 
 

16. It is hereby clarified that within the guarantee period of the entire work the owner / STOCKHOLDING observes 

any hitches or lacunas or damage caused to the flat and / or common area and / or the STOCKHOLDING’s 

property, the Architect / Contractor shall be communicated regarding the same. The Architect / 

STOCKHOLDING would visit the premises and give their comments in respect of the same. The rectification of 

the damaged area is the sole prerogative and responsibility of the Contractor who is to rectify the said damage at 

his costs, etc. within the decided time frame as mutually decided between the parties. In the event of failure of the 

Contractor to rectify such error the STOCKHOLDING / Owner shall have the full liberty to deduct the amount of 

loss at cost from the balance amount due and payable to the Contractor. 

 

17. The Contractor shall clean and level up the premises and open spaces in and around building to the satisfaction of 

the Bank at regular intervals and after completion of work. If he fails to their satisfaction, the same shall be carried 
out by the owner at Contractor’s risk, cost and consequences and work will be treated as incomplete. 

 

18. It is hereby clarified that the Employees / Workers who would be assigned the work and who would be 

temporarily lodged in the premises of the owner shall have no access whatsoever in the building after the 

completion of the work for the particular days. The workers shall not enter the building for the purpose of taking 

water or for any other private jobs that would be given by the flat owners during the subsistence of the work 

assigned. 

 



REQUEST FOR PROPOSAL                                                            SIGNATURE AND SEAL OF CONTRACTOR 24 

LIST OF  APPROVED  MANUFACTURES / SUPPLIERS  OF  MATERIALS 
MATERIALS    APPROVED MANUFACTURERS / SUPPLIERS 
Synthetic Enamel Paint   : I.C.I. Dulux / Asian Paints/ Berger 

Plastic Emulsion Paint   : I.C.I. Dulux / Asian Paints/ Berger 

Dry Distemper & Oil Bound Distemper Paint: I.C.I. Dulux / Asian Paints/ Berger  

Red Oxide Primer Paint   : I.C.I. Dulux / Asian Paints/ Berger, Bombay Paint 

Wood Preservatives   : Bison by British Paints / Termiseal by PCI 

Plywood       : Sarda Plywood Duro Ply (MR Grade) / Green Ply Ecotech (MR Grade) /     

URO    (MR Grade) 

False Ceiling    : Armstrong, Indian Gypsum Board, ANCHOR 

Laminate    : Greenlam, Silicon, Sunmica, as per drawing 

Screws     : G.K.W., Nettle Fold. 

Adhesive    : Fevicol SH 

Locks     : Godrej 

Night Latch    : Godrej 

Aluminium Sections   : Jindal 

Glazing                     : Modi / Asahi / Saint Gobain 

Aluminium Cladding   : Euroband / Altobond / Alukbond, Timex bond 

Key board drawer   : EBCO 

Telescopic CPU stand   : EBCO 

Cable Organizer (Wire Manager)  : EBCO 

Vitrified tiles    : EURO / RAK/Johnson/Nitco/Bell, as per drawing 
Soft & Accoustic Boards   : Jolly Boards (Insulex), Sitapur Boards (Sitatex) Phenol Bounded Termite 

Proof 

Hard Board    : Jolly Boards (Insulex), Sitapur Boards(Sitatex), Anchor (Novateak) 

Door Closer    : Everite 

P.V.C. Tiles    : Karara     

Flush Doors    : Sitaboards, Anchor    

Metal Sliding Channel   : El-Binari            

Drawer & Cabinet Lock   : Godrej  

Water Proofing Compound  : Roffe / Impermo / Accoproof/ Algiproof / Sunanda 

Polyurathene Foam   : U-Foam Or Equivalent 

Rubber Foam    : Mm Rubber Foam Or Equivalent 

Pest Control    : Pest Control & Anti Termite Treatment For Complete Interior Work To Be  
       Done By Local Renowned Contractor. 

Venetian Blinds    : Vista, Mac, Luxaflux & Arolux 

Structural Steels    : Tata Steel 

Cement     : Ordinary Portland Cement Of Larsen & Turbo, Ambuja, A.C.C.Century 

        Cement 

Reinforcement/ Structural Steel  :  Sail / Tisco / Torsteel                               

White Cement    :  J. K. Cement Or Birla  White  

Sand Fine Aggregates Coarse Aggregates, 

Bricks, Stone Slab And Murrum Filling, Lime :  Locally Available Material Duly Tested.  

Hardeners    :   Ironite / Ferok / Hardonate 

Cement Paint    :  Snowcem / Colourcem Or Equivalent / Sandex 
Cast Iron Fittings    :  Nicco 

GI Pipies    :  Gujrat, Ambika, Zenith 

P.V.C.  Pipes    :  Prince 

1. All materials to be delivered at site. If the material used for the work is not in conformity with the specifications, the 

same shall be replaced by contractor. All the material required for the above work shall be arranged by the contractor at 

his own cost. 

2. Plywood mentioned in the drawings as well as in bill of quantities should be M R Grade only. 

3. Selection of material to be done in consultation with the STOCKHOLDING’s representative / Engineer. 

4. All materials shall be of the first quality. 

5. Wherever Contractor proposes to use ‘equivalent ‘makes (i.e., other than specified) the same shall be done only after 

prior approval from STOCKHOLDING. STOCKHOLDING may consult Architect before giving approval. Any 

additional expenditure, time due to this will be on Contractor’s account and no claims will be entertained. 
6. Read “or equivalent approved “at the end of the list of approved manufacture / sub-contractor / brand for every material. 
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PREAMBLE  TO  BOQ 
 

Abbreviations: 

R.M.T.     : Running Meter 

Sq.  MT.     : Square Meter 

Sq. Ft.     : Square Foot 

Cu.  Mt.     : Cubic  Meter 

T.W.     : Teak  Wood 

Q.R.O     : Quote Rate Only 

C / C     : Centre to Centre 

M.T.     : Metric Ton 
C.P.      : Chrome Plated 

NO.      :  Numbers. 

MM.     : Millimeter 

1. All dimensions are in M.K.S. unless otherwise stated. 

2. The quoted rate shall be all inclusive and cover the cost of material including wastage, Freight,  all  types  of  taxes,  

duties,  royalties,  erection,  construction,  testing  of  materials,  if  required  samples  brought  for  approval,  tools  

and  tackles,  plant  and  equipment’s,  supervision,  overheads,  profit  and  any  other  expenditure  incurred  for  

completion  of  work  as  per  drawings,  specifications  and  to  the  full  satisfaction  of STOCKHOLDING / 

Architect. 

3. The rates quoted shall be valid for working at all heights, depths, and  on  all  floor  levels, No  extra  payment  shall  

be  made  for  scaffolding,  staging,  ladders  etc.  for  transportation   of  men  and  materials  at  higher  or  lower  

levels. 
4. The item  rate  specification  are  indicative.  The Contractor  will  have  to  carry  out  the  work  In  accordance  with  

the  drawings,  technical  specifications  and  /  or  other  conditions  laid  down  in  tender  document  and  to  the  full  

satisfaction  of  STOCKHOLDING /  Architect. 

5. Quantities mentioned against respective items are approximate and can vary to any extent. Payment shall be made on 

actually executed quantities. 

6. No claims shall be entertained in case of increase or decrease in quantities, STOCKHOLDING / Architect reserve the 

right to increase / decrease quantities of any item and also to add / Delete any item in totality. STOCKHOLDING / 

Architect reserve right of operating any item for any work. 

7. Rates for painting shall include cleaning glass panels, floor etc. 

8. After completion of work the site shall be handed over absolutely clean, after ensuring that all floors, walls, etc.  are 

spotless clean. 
9. Rates of all items shall remain constant irrespective of floor level  and  no  extra  shall  be  Paid  for  handling  and  

stacking  of  materials,  removing  debris  etc. from  the  site. 

10. Unless otherwise  noted,  the  method  of  measurement  will  be  as  per  I.S. 1200. 

11. BANK / Architect reserve the right of operating all ‘Quote Rate only’ items. 

12. Wherever contractor proposes to use ‘equivalent’ makes (i.e. other than specified) he shall obtain BANK’s prior 

approval.  STOCKHOLDING may ask Architect before giving approval to the same.  Any additional cost and time lost 

due to this will be on Contractor’s account and no claims will be entertained. 

13. The rate for partition, paneling shall include necessary additional framework supports that may be required to suit site 

conditions or stability of the item. Decision of Architect in regards to the need for such additional supports shall be 

final. 

14. All wooden frame work / member size mentioned as out of, shall be full size with maximum planning tolerance of 3 

mm both ways. 
15. Rates for doors include all brass oxidized heavy duty hardware, locks, floor springs, door Springs, door closer, special 

door handles etc. as specified in relative items. 

16. Size and type of door closer / floor spring shall be suitable for type of door. The Contractor shall give guarantee for 

performance of door closer / floor spring from manufacturer. 

17. Rates for partitions, paneling shall include making of necessary cut outs, chasing to be Made for conduits, switch 

boards etc. 

18. Rates for painting and polishing shall include cleaning glass panels, fans, floor etc. 

19. After completion of work the site shall be handed over absolutely clean, after ensuring that all laminates, floors, walls, 

etc. are spotless clean. 

20. Contractor shall clean the site and mark the lining out on the floor with adhesive tape for approval.  The same shall not 

be paid separately. 
21. In case of loose furniture, the specification for side unit or rear side credenza unit in any Item shall be same as the 

specification of the table in that item. 

22. All key holes should be fixed with metallic key hole ring. 

23. Key for all locks should be different and no key should match with two different locks. 
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TECHNICAL SPECIFICATIONS 
CARPENTARY AND FINISHING WORK 

Joinery in Timber: - 
All joints shall be standard mortise and tenon, dowel, dovetail and cross halved. Screws, nails etc. will be of standard iron 

or wire of oxidized nettle fold, tenons should fit the mortises exactly. Where screws show on a finished surface, those will 

be sunk and the hole plugged with a wood plug of the same wood and grain of the finished surfaces will be neatly punched 

and hole filled with wood filler to match the color. The contact surface of dowel, tenons wedges etc. shall be glued with an 

approved adhesive. 

Timber  

All woods should be properly seasoned of natural growth and free from worm holes, loose or dead knots or other defects 

and shall not suffer warping, splitting or other defects. The moisture contents shall not exceed 12% All wood brought to 

site should be clean. All internal framework shall be treated with approved wood preservative. 

Plywood 

Plywood should be used after applying white anti termite liquid. Nails or screws fixed in the plywood should be equally 
spaced. The plywood sides wherever they are visible should be covered withy the beading patti. Too many joints in 

furniture pieces will not be considered. Rough finished sides while fitting the fixtures like locks, hinges etc. will not be 

considered. The contractor will have to make punctures of cutouts as required by electrical or any other contractor, for 

which no separate payment will be made by the Bank or by the respective contractor. All contractors will work in team of 

good spirit and in good faith. Certain details shall be modified as per the site adjustments. 

Laminate 

The laminate should be used to approved make and shade and of 1.5 mm thickness only. No scratches or patches on 

laminates shall be considered. 

Hardware and Metals 

The hardware throughout shall be of approved manufacturer. The fitting generally shall be of brass or oxidised brass unless 

otherwise specified. The screw should match the finish of the article to be fixed and to be round or flat headed or counter 

sunk as required. 

Glass 

All glasses should be of approved manufacturer and free from bubbles, smoke, air-holes and other such defects. While 

cutting glass, proper allowance be made for expansion. All cracked, scratched and broken pane should be replaced. 
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Stock Holding Corporation Of India. 
ESTIMATE FOR PROPOSED CIVIL/CARPENTARY WORK FOR   

THANE BRANCH , 

Sr.no           

  Item of Work in Brief                  QTY UNIT RATE AMOUNT(Rs.) 

  

SECTION I - CIVIL & FURNISHING 
WORKS 

      

  DEMOLITION WORK       

          

1 

Carefully demolishing existing  Flooring & 
dado Tiles etc. as per the instructions and 
carting away the Debris and stacking the 
usable materials as per the instructions 
on L.S. Basis 

450 sq.ft   

          

  TOTAL (A)        

          

  CIVIL WORKS       

2 Plaster        

  

Providing and applying in position 1: 4 
rough cement plaster on existing walls 
rate to Include  all scaffolding, curing etc. 
All as per instructions of supervisor In 
charge. 

100 sq.ft   

          

3 BRICK work outside for plantation wall 
50 sq.ft   

4 Vitrified Tiles Flooring       

  

Providing & Fixing Vitrified Tiles Flooring 
of size 2'0"x2'0" including all material 
required for fixing like cement & sand for 
beading below tiling etc. & Labour 
charges complete. All as per instructions 
of supervisor In charge. 

450 sq.ft   

5 Vitrified Tiles Skirting       

  

Providing & fixing vitrified tiles skirting of 
size 2'0"x0'3" including all material 
required for fixing like cement for skirting 
etc. & labour charges complete. All as per 
instructions of supervisor In charge. 

110 Rft   

          

  TOTAL (B)       

          

  POP WORKS       

          

6 Plaster of Paris Punning if required       
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Providing and applying POP punning on 
walls, ceiling, beams and columns to 
bring the surface in plumb line and level, 
including making the surface smooth, 
scaffo lding, cleaning of floor, fittings, 
furnitures etc. complete as per directions 
of Consultant. Work also includes 
removal of old damaged plaster and 
carting away debris. 

100 sq.ft.   

          

7 

Gypsum false Ceiling (rate to include 
painting) 

      

  

Providing and fixing Gypsum board false 
ceiling using 12.5 mm thick ceiling board 
(India Gypsum board or equivalent). All 
G.I. frame work shall be of  rmstrong or 
saint gobain brand. The G.I. ceiling cleat 
of size 22 x 37 mm and thickness 0.55 
mm shall be fixed to the R.C.C. surface 
with the help of GI Oas fasteners spaced 
at 1220 mm c/c both ways. The G.I. 
suspension member of size 25 x 10 mm 
& thickness 0.55 mm & of suitable length, 
shall be fixed to the ceiling cleats with the 
help of nuts & bolts. The G.I. intermediate 
channel having web width of 45 mm, both 
flange widths of 15 mm & thickness of 
0.90mm, spaced at 1220mm c/c, shall be 
fixed to the suspension members with 
nuts & bolts such that the fine level 
adjustment of ceiling Is possible.The G.I. 
horizontal runner of knurled web size of 
51mm,both flange sizes of 26 mm (each 
flange  having lips 10.5 mm ) shall be 
fixed to the intermediate channel with the 
help of 2.6 mm thick connecting clips at 
460 mm c/c. G.I. perimeter channel, 
having one flange of 30 mm, other flange 
of 20 mm, web width of 27 mm & 
thickness of0.55 mm shall be fixed to the 
wall with the help of nylon sleeves and 
screws spaced at 610 mm c/c. 

450 sq.ft.   
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The gypsum board shall be fixed to the 
horizontal runner with the help of screws 
of approved make at 230 mm c/c, the 
boards shall then be jointed and finished, 
so as to give flush tank, using the 
approved jointing compound & jointing 
paper tape, & then finishing with two 
coats of approved top coat suitable for 
gypsum board. 
Also The rate shall Include providing and 
fixing necessary additional members & 
finishing, as required for providing 
opening for light fixtures, A.C. grills, 
diffusers, vertical drops offsets etc. & 
nothing extra shall be paid for the same. 
The actual exposed surface area of the 
ceiling shall be measured for payment. All 
as per directions & instructions of 
Consultant. 
Note: Deductions shall be affected for a 
column and where openings. The rate 
shall be inclusive of painting. 

      

8 4'' Inch Vertical Band Patta       

  

12mm ply finish with laminate fixing on 
wall and colum partition 

100 Rft   

          

  TOTAL (D)       

          

  PAINTING WORKS       

          

9 

Internal paint Asian paints royale 
aspira of approved shade 

1500 Sq.ft   

  

Providing and applying approved quality 
paint to give an even shade including 
preparation of surface applying one coat 
of primer and two coats or more of 
finishing as directed to walls and ceilings 
etc. complete. All as per instructions of 
Consultant. 

      

          

10 Polish works       

          

  

Partition edges finished in wood to be 
polished with matt melamine polish of 
natural shade as approved by the 
architect. 

250 Sq.ft   

          

  

TOTAL OF PAINTING AND POLISH 
WORKS (E) 

      

          

  CARPENTRY WORKS       

11 

Partly Glazed Partitions for Branch 
manager  
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Providing and fixing partitions using 2" x 1 
&1/2" BTC wooden section at equal 
spacing of 1.5' x 1.5' and 6mm 
commercial ply of approved brand, on 
both side and I mm thick laminate on both 
side of approved shade and brand 
sunmica or Royak Touch.Also using 6 
mm clear glass in partition with approved 
film covering and fixed with appropriate 
size wodden moulding with polish.  All 
materials to be of specified brand and 
approved by consultant/SHCIL. (Two 6" 
exhaust fans to be installed in partition for 
ventil;ation of UPS partition, cost of two 
exhaust fan to be included in rate.) 

160 sq.ft   

12 Solid Partitions for UPS cabins       

  

Providing and fixing full height Solid 
partition made with 2"x 2" 16 gauge 
aluminum box section (0.858 kg /mtr) 
JINDAL/INDAL for vertical at 600 mm c/c 
at one side and 450 mm c/c other side 
including 8 mm thick BWR ply 
(APPROVED MAKE) on both sides with 
1mm th. sued finished laminate in two 
colour, upto finished false ceiling level. 
(Rate to include necessary support 
arrangement from main ceiling to errect 
the partition as per design,) exposed 
edges to be fixed with 75mm x 25mm 
decorative B.T.C. moulding / laminate 
finished with paint / polish as directed etc. 
Rate to include Full solid Block board 
/Semi glazed door with floor spring and 
top pivited. Complete as per design and 
instructions by Architect / Engineer.  

257 sq.ft   

13 Frosted Film       

  

Frosted film of approved make & design 
past on the glass Partitions. 

70 sq.ft   

          

  Doors       

14 

Providing a full ht partly glazed door 7' x 
2'-6"x 2" finished in laminate of approved 
shade and brand on both sides with brass 
hinges,handles, locks at the entrance of 
pantry. 

1 nos   

          

15 

Providing a full ht door 6'  x 2'-6"x 
2"having louvered for ventilation in door,  
finished in laminate of  approved shade 
on both sides with brass hinges, locks 
and handle for the UPS room. 

1 nos   

          

16 

Providing and fixing wicket gate of size 2'-
6" x 4'-0"at the entrance using plywood 

1 nos   
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and approved laminate on both sides  

    
      

17 

providing and fixing sliding folding door 
for covering water tank on loft. Using 19 
mmm thk plywood and laminate on both 
sides with all necessary hardware. Door 
to be fixed such that future maintaince of 
water should be smooth and easy. Job 
completed as directed by Architect. 

37 sqft   

          

18 

Manager cabin door  

Providing a full ht door 8' x 2'-6"x 3" 
wooden frame door with central glass. 
The frame shall be 3" x 1.5" in section 
with a 10mm toughened glass in the 
centre.  It shall be delivered complete 
with polish. 

1 nos   

          

  Wooden panelling       

19 

Wooden paneling done on walls finished 
with 12mm ply and then finished with 
12mm gypsum to receive air conditioners. 
Wooden paneling done on the wall to 
extend the surface to receive flex 
graphics. It shall be done finished in 
12mm MDF to receive the graphics. 

300 sq.ft   

          

  Shutters for electric panel        

20 

Providing and fixing shutters to Electrical 
panel and  using 19mm plywood and 
laminate 0.8mm inside approved shade 
and brand sunmica or Royal Touch. 
Provide proper ventilation vent in each 
shutter. 

30 sq.ft   

          

21 Low height storage       



REQUEST FOR PROPOSAL                                                            SIGNATURE AND SEAL OF CONTRACTOR 33 

  

Providing and fixing in position 350mm 
deep storage units (750mm height) with 
6mm backing ply. as indicated in 
drawings storage unit shall be made out 
of 19mm thick plywood for sides, top and 
bottom. 
Shutters shall be made out of 19mm thick 
ply wood finished with laminates as per 
profile externally and All shutter to be 
provided with cup hinges of approved 
make as directed and finish with 1mm 
thick & 0.8 mm thick laminateinside and 
outside respectively. 
Rate quoted for the item shall include for 
cost of 19 mm thick plywood, hardwares 
such as ball catches, locks, handles 
etc.Horizontal louvered to be provided for 
ventilation. Item to be completed in all 
respects as per drawings, specifications 
& Instructions from Architect and SHCIL 
in charge. 

35 sq.ft   

          

  full Height and over head storage unit        

22 

Same as item of low storage units 
laminate finish  but for overhead storage 
fixed on partitions /walls finished with 
1mm thick laminate from all external 
surfaces. 
Shutters shall be finished with 1mm thk 
laminates as per profile. It shall be fitted 
with soft close pumps. 
All internal sides shall be finished with 0.8 
mm laminate. Item to be completed in all 
respects as per drawings, specifications, 
and instructions from Architect and 
SHCIL in charge. 

78 sq.ft   

  18" deep and 8' height       

          

  Workstations ( Counters)        

23 Manager Desk       

  

Providing and fixing table units as per 
drawing & size. Dimensions out of  

1 NOS   

  a)Table 30" x 51"       

  

b) Side Storage 2'6" x 36" and 20" 
deep 
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The worktop to be of 35mm thick made of 
18mm thk ply top finished with 1mm thick 
approved laminate and wooden edge as 
per profile shown on drawing.It shall have 
a 35mm vertical leg on one side and shall 
be wall supported on the other. It shall 
also have an 18" apron in the centre 
finished with colored glass fitted with 
suitable hardware. Side unit shall be 
finished in laminate as and it shall be 4" 
lower than the main table. Its top shall 
also be 35mm and shall have double door 
storage below. 
It shall have a 4 inch backsplash finished 
in laminate to receive the electrical 
boards.                                        Above it 
shall be finished with a soft board of size 
2'6" x 2' finished in an approved fabric of 
Rs. 400/m fabric. 
It shall be delivered complete with 
keyboard drawer, wire manager gourmet, 
CPU trolley hung from the table and soft 
close hardware etc.                                               
All wooden edge as specified will be 
finished with polish. Item to be complete 
in all respects as per drawings & 
instructions from Consultant / SHCIL. 

      

    
      

  Front Desk Counter 3 NOS   

          

24 

Providing and fixing table units as per 
drawing  

      

          

  Dimensions of table:4' X 2'-3"       

  

Providing & Fixing Front Desk counters 
made of 19mm MR grade plywood 
finished with 1mm laminate. The desk 
shall be delivered complete with apron 
and storage boxes with two drawers in 
blue color laminate of approve brand and 
thickness as shown in the drawings. All 
hardware shall be of a reputed brand and 
soft close in nature. On top of the table 
12" high glass shall be installed on 
hardware as shown to act as a partition 
from clients with a slit in between for 
document. The table shall be delivered 
complete with wire manager, cpu trolley, 
keyboard drawers made with plywood 
and laminate finish, etc. 

      

          

  Back Office Staff  Counter       
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25 

Providing and fixing table unit as per 
drawing & size. 18'-6"  long x 27" deep 
and at 2'6" height. It shall be fixed to the 

wall and have three vertical plywood 
supports finished with 1 mm laminate 
from outside and 0.8 laminate from inside  
and table shall be delivered complete with 
wire manager, cpu trolley three in nos, 
keyboard drawers in plywood three in 
nos. etc this is to be used as work station 
for officers. it shall be delivered complete 
with all hardware. 

18.5 rft   

          

26 

3'X 3' table for xerox machine with 
storage below.Providing and fixing a table 
using 19 mm ply wood and 1 mm thick 
laminate of approved brand and shade. 
0.8mm thk laminate inside and shelves 
for starage below and shutters with all 
necessary hardwares. 

9 sq.ft   

          

  Soft Board      
 

27 

Providing and fixing in position soft board 
paneling on existing partition including 
fabric cover wooden beading finished with 
3 coats of melamine polish of approved 
shade etc.complete as per directions of 
Consultant I SHCIL. 
(Basic cost of Fabric Rs pmt 400) 

60 SQ.FT   

          

28 Shelf       

  

Providing and fixing a shelf of 6" depth 
and 2" thk  on a wall below the TV. It shall 
be made in ply and finished with 
laminate.The front edge shall have 
slightly rounded wooden edge.It shall be 
delivered complete with polish. 

1 job   

          

2* 

Providing a writing ledge using 19 mm thk 
plywood and finished in laminate with 
pigeon box like storage below. 

1 
lump 
sum 

  

          

30 

Changing of laminate and hardware on 
existing storages and toilet door 

35 sq.mt   

          

31 

Providing and fixing folding lunch counter 
using plywood and laminate on mezanine 
with all necessary hardware. The folding 
of counter to be smooth and strong. It 
may be used for work station at times if 
required. 1'-6" deep and 7 feet long. 

7 rft   
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32 

Counter for Microwave in granite to be 
fixed in size 2'-6" deep and 4' loong.All 
exposed edges of granite to be moulded 
and polished. 

4 rft   

          

33 

Repairing of existing MS ladder.  
Removing and refixing all ladder treads 
so that riser is reduced to 8 inches and 
provide three new tread in MS to existing 
ladder. And providing granite tread to all 
treads with  gas flame treatment to 
granite to make it antiskid and of better 
grip.  

job  lumpsum   

          

34 

Providing and fixing stainless steel railing 
outside and inside at mezanine for safety 
at opening on mezanine. Using good 
quality steel with good workmanship and 
no sharp edges. Job completed as 
directed bu Architect.  

50 sqft   

35 

Providing and fixing 3mm or 4mm thick 
clear acrylic sheet in double layer with SS 
studs on wall for display of advertising 
material at appropriate wall in branch, as 
directed by the consultant/ SHCIL 

4 each   

  Size of Each display 1'-6" X 2'-0"        

          

36 

Providing and fixing hand counter top 
basin of 20" deep as per existing counter 
of good quality and approved brand. All 
necessary hardware and accessories to 
be included as required for plumbing 
work. 

1 nos   

          

37 
TAPS       

a 

Jaguar continental series faucet for hand 
washbasin 

1 nos   

b 

Providing and fixing Jaquar or eqivalent 
make good quality sink tap  

1 nos   

38 

Providing a 500 water tank above the 
bathroom. Cost shall Include water 
connections from the building line to tank 
and from the tank to all equipment. 

job 
lump 
sum 
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39 

Providing and fixing vitreous china flat back  urinal 
(off-White) with push valve of standard make, with 
C.I. hangers, 15mm dia spreaders, 32mm dia C.P. 
brass domical waste, 32mm dia cast bottle trap 
and connection pipe to wall with C.P. flange 
including connecting C.I. pipes of required 
diameter & approved make with ISI mark to 
external plumbing with necessary fitting such as 
nhani trap, bends, tees, etc. including jointing with 
cement mortar 1:1, making holes in wall, filling the 
same from both sides, testing and removing 
existing urinals, pipes of any material and any 
diameters, taking out the existing fittings from 
walls & floor, dismantling joints, stacking & sorting 
the pipes, scaffoldings, carting away debbris, etc. 
complete as directed by Architect/ Banks 
Engineer. 

1 nos   

          

40 

 
Providing and fixing in position  Notice 
Board made out of  2nd  Class  BTC  
framing  35  x  35mm  and  12 mm soft 
board covered with fabric on 6mm marine 
ply 
BWP grade. 

6 sqft   

          

41 

Providing and fixing three seater waiting 
stainless steel sofa with cushion at 
entrance for visitors. 6'-6" long and 2'-3" 
deep.  

6.5 rft   

          

42 CHAIRS       

a Branch Manager (High back chair) 1 nos   

b Staff (Medium back chair) 6 nos   

c visitors (medium back without wheels) 6 nos   

d tools for pantry and lunch counter 3 nos   

          

43 

Supply & installation of 6mm thk. Clear glass 
Mirror of approved make on toilet wall including 
12mm thk. Plywood backing with necessary 
framework and moulding. The exposed framework 
to be polished etc. complete (Size 4’x2’APPROX) 

2 nos   

  
        

44 

Supply & installation of stainless steel towel rod in 
toilet 18mm dia, 750mm long with C.P. Brackets 
and screw etc. complete 

1 nos   

  

  
      

45 

Stainless steel 10mm thick plate with engraved 
letters stating name of SCHIL and timings as 
specified by branch head, to be on  intalled out 
side wall of branch as directed by the architect 

1 nos   
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  TOTAL       

  GST 18%       

  GRAND TOTAL       



REQUEST FOR PROPOSAL                                                            SIGNATURE AND SEAL OF CONTRACTOR 39 

 

 

TECHNICAL SPECIFICATION FOR ELECTRICAL WORK 

 

POWER PANELS: 

The Power panels shall be fabricated from MS sheet steel 16 gauge and shall be of compartmental design. The main 

supporting framework shall be of angle iron or of heavier gauge sheet metal. The panel shall be self-supporting design, dust 

and vermin proof, dead front and fully inter locked with isolating switches. The panel-mounted switches shall have Interlock 

defeat for testing and inspection. 
 

The panel shall be designed so as to facilitate inspection, cleaning and repairs. The clearance between phase to phase and 

phase to earth or metal parts shall be as per relevant IS standards. The metering instruments like volt meter, ammeter etc. 

shall be flush mounted and shall be of 1.0 class accuracy and of standard design size shall be 96 mm x 96. All  indication 

lamps shall be of neon type. 

   

The panel shall have separate cable ally and a bus bar chamber. The bus bars shall be rigid hard drawn tinned electrolytic 

copper & sleeved with heat shrinkable sleeves. The current density shall not exceed 1.25 amp per sq. mm. and the neutral 

bus shall be rated for capacity of phase bus unless otherwise stated in schedule of quantities/drawings. However, the 

minimum size of bars shall be 25mm x 3mm. 

 
The panel shall be powder coated comprising of degreasing and de-scaling in sulphuric acid etc. with synthetic enamel paint 

for smooth finish. The color of paint shall be battle-ship Grey or as directed. The Panel shall be tested at site before 

commissioning. The Panel drawings shall be got first approved from Architects before taking up for fabrication. 

 

All wiring inside the panel shall be done with switchboard copper conductors/cables soild copper links. The insulators for 

supporting the Bus-Bars shall be epoxy based cast resin. All hinged doors shall be earthed with flexible braided copper earth. 

An earth bus of copper shall be fixed along the length of the panel at the lower section. Adequate ventilation for the panel 

shall be provided. Logic diagram of operation of switches shall be painted on the panel. The name plates for each feeders 

shall be of engraved design and pasted to the respective switch gear. The letters shall not be less than 10mm  size for 

individual feeders and not less than 18mm for the main feeders. All switchgear to be mounted in the panel shall be as per 

schedule of quantities.   
  

SWITCH FUSE UNITS : 

Switch Fuse Units shall be of sheet metal or iron clad with HRC fuses as described in schedule of quantities. The unit shall 

be of robust construction of standard specified make. design to withstand adverse working conditions. It shall have quick 

break type mechanism with ON and OFF position indicators of the operating handle. The switch shall be interlocked so that 

the unit cannot be opened in ON condition. The interior shall be so arranged that clearance from live parts are adequate and 

shrouded. Manufacture’s instructions shall be followed for installation of switch fuse units. The switch shall be solidly 

earthed. The switch shall be mounted on walls on angle iron support grouted to wall. The supports shall be treated for rust 

treatment & painted with 2 coats of synthetic  enamel paint. The height of the switch board shall be such that it is accessible 

for operation & maintenance. 

 

CABLES :  
Cables shall confirm to IS 1554-1976. Cable shall be heavy duty, armoured, PVC insulated & PVC sheathed 1.1 MV grade 

aluminum or copper. Cable shall be fixed with G.I. spacers & saddles at an interval of 45 cms and on every side of bends. 

The bending radii of cables shall be as per manufacturers instructions and in no case it shall be less than 12 times the overall 

diameter of the cable. Cable shall be so installed that they are not subject to mechanical damage. If there is a bend in the 

cable enclosed in a conduit, care has to be taken to prevent undue compression of insulation. This applies also to the top of 

vertical runs of longer than 5 meters where there could be compression caused by the weight of unsupported vertical cables. 

Cables may rest without fixing in horizontal runs or ducts or trunkings. The cables run in cable trays shall be permitted 

unless the cables exceed the standard drum length. Joints if so necessary shall be located in accessible position. Termination 

of the cables shall be done with heavy duty copper/Aluminum lugs and brass cable glands. 

 

Cables laid under ground shall be to a minimum depth of 600 mm. It shall be ensured that cables laid underground are free of 
water lines, sewage lines etc. The trenches shall be at least 30 cm wide & filled with 10 cms thick of layer of dry sand on 

which the cable shall be laid. Further, 10 cms thick sand layershall be put on the cable over which a brick layer shall be kept. 

The trench shall than be back filled with soft earth, rammed and consolidated to original level. Cable route indicators shall be 

laid at intervals of 20 metres and at all change in directions. For cables laid on walls aluminum tags shall be fixed showing 

the size of the cable and the feeder number of the cable. These tags shall be at each ends and at least one or two places at 

intermediate positions. The mode of measurement of the cables shall be as follows : 

i. For top entry of the cable, the measurement shall be taken up to the bottom of the switch-gear. 

ii. For bottom entry of the cable, the measurement shall be taken up to the top of that switch board. No wastage shall be 

allowed for measurements. 
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DISTRIBUTION BOARDS: 

1. These shall be of sheet metal and of standard design with copper bus bars. The board shall be fixed at accessible heights. 

The boards shall be solidly fixed to walls/partitions, concealed of open as directed. All connections inside the 

distribution board shall be neatly arranged and tied with PVC strings. The MCB’s shall be of 9 KA for fault level. The 

distribution board shall be suitably earthed. Legend shall be written on D.B. & Circuits. 

2. The Distribution Board circuitry shall be as per the schematic/given in Drawing. 

3. The Sheet steel used for fabrication shall be of CRCA of 14/16 SWG. The Board shall be suitable for wall mounting. It 

shall be totally enclosed, Dust Proof & vermin proof. The fabrication shall be as per relevant is Specifications  for 

degree of protection by enclosure for low voltage switch-gear IP 52. The Equipment such as MCB, ELCB, Insulators, 
Bus-Bars shall be as per relevant is specification with latest amendments. 

4. The Sheet steel shall be smoothly finished, leveled and free from flaws. All doors, removable covers shall be Gasketed 

all round the perimeter. 

5. The Service Voltage is 440 volts & Busbar will be Electrolytic copper. The copper busbar shall be tinned through out 

the length. 

6. The door interlock shall be provided so that it shall not be possible to open the door with breaker in close position. 

7. Enough space shall be provided for termination. The minimum two earth terminals shall be provided for each D. B. The 

Board shall be factory wired with proper ferruling. 

8. Adequate shrouds shall be provided for avoiding accidental contact with Live Terminals, Busbar etc. 

9. The Conduit knockout shall be provided for Conduit Entry. 

10. The guaranteed technical particulars shall be provided for the MCB & ELCB etc. 
11. The engraved black anodised labels shall be provided on all feeders. 

12. All Steel works shall undergo a process of degreasing, pickling in acid bath, phosphating. 

13. This shall be followed by two coats of primer and two coats of final finish paint, both applied with spray. The colour 

shall be light battleship gray. 

14. The distribution board shall have hinged door. 

15. The busbar supports shall be non hygroscopic, anti tracking material. 

 

POINT WIRING  

(a) METAL CONDUITS: 

1. All conduit pipes shall confirm to IS 9537 PART-II 1981. Metal conduits shall be ERW black enameled 20mm/25mm 

as the case may be depending upon the number of wires permitted. The conduits shall be fixed to walls/ceiling with 
M.S. saddles and spacers at an interval of 1 meter and on either side of bends. 

2. All conduit accessories shall be 15 gauge & bends shall be of inspection type. All bends, couplers, threaded portions etc. 

shall be painted with anti-corrosive paint. Bends in the pipes shall be done with bending hickeys. 

3. All pipes shall be cleaned for sharp burrs. Switch boxes shall be of G.I. 16 G/14G. The switch boxes shall be concealed 

as per site requirement & as per Architect’s/Architect’s Instructions. Point shall be controlled with 5A switch or directly 

from DB as specified in schedule of quantities. Where plate type switches are not specified the switch-board shall have 

3mm thick hylum sheet on which switches shall be mounted. 

4. While laying the conduits in the slab before casting the slab, all drops shall be laid accurately to fall in position of the 

switchboard. Junction boxes shall be sand filled. All joints shall be airtight. Conduits shall be fastened to the re-

enforcement properly so that the conduits do not get dislocated while casting the slab. All conduits shall have 18 swg  

fish wire.   

5. The conduit shall be of 16 guage unto 32mm dia and 14 guage above 32mm dia. reputed and approved make 
conforming is specification. Conduit shall be Heavy guage rigid PVC with All accessories/fittings including ordinary & 

inspection tees; bushings, reducers, junction boxes, terminal boxes, saddles and steel supporting materials shall be of the 

same as of the conduit. The contractor shall have dies for threading of conduit. 

6. The conduit shall run along walls, ceiling, flooring in accordance with layout drawings. 

7. The conduit shall be field bend as far as possible with reasonable long radius. The conduit bends shall be free from 

cracks, other damage to the pipe or its coating and shall not have pipe section unduly flatten.. 

8. The conduit joint shall provide the structural rigidity and low electrical resistance.  

9. All open conduit ends shall have bushings and all threads shall be cleaned and well painted with coating or red lead & 

oil. All burrs shall be smoothened and cleaned. 

10. The conduit shall be supported with saddles at regular interval of 1000mm. The saddles shall be fixed with Rawal plugs 

and M. S. screws of 3mm size. 
11. The No. of wires through a given diameter of conduit shall be as per is specification. 

12. When two lengths of conduit are joined together through a coupling, running threads equal to the full length of the 

coupling shall be provided on any one length. Conduit length exceeding 8 meter length shall be provided with junction 

boxes. 

13. Conduit & accessories shall be securely fixed before any operation like concrete pouring plastering etc. The conduit 

shall be fixed by clips which shall not cause deformation of conduits. The conduit fixing shall be at regular intervals not 

exceeding 1.5 meter. At the bends the fixing shall be secured by fixing clips at 150mm. All the supporting holes are to 

be drilled by electric drill machine. 

 

(b) PVC CONDUITS: 
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The PVC Conduits shall confirm to latest IS standards and shall be of medium gauge. The conduits shall be joined with PVC 

adhesive at joints. The Conduits shall be fixed to walls/ceilings with GI, Spaces and Saddles at an  interval of 60 cms & on 

either side of bends. The number of wires drawn in the conduits shall be as per table 1. The point wiring shall be controlled 

as in (a) above. The wiring shall be done with 2nos. of 1.5 sq.mm (Phase & Neutral). & 2.5 sq. mm. (earth) PVC insulated, 

copper conductors, multi stranded and color coded with green as earth and black neutral. The circuit wiring shall be with 3 

nos. of 2.5 sq. mm. PVC insulated, copper conductors, multi stranded from distribution board to switch board and the rate 

shall be included in the point wiring unless otherwise stated in schedule of quantities. All other details shall be as for metal 

conduits. 

 

(c) CASING CAPPING/TRUNK AND TRUNKLING: 

PVC casing shall be fixed, wooden partitions by means of screws spaced not more than 60 cms apart. Holes for fixing the 

PVC capping shall be done by drilling machine only and these holes shall be plugged with PVC plugs or grips to which the 

screws shall be fastened.  No less than I inch PVC casing shall be used. All bends, tees, joints etc. shall be done in workman 

like manner with standard accessories. The number of wires in PVC casing capping shall be limited to a fill factor of not 

more than 60%. The point shall be controlled by 5 amp switch. The switch boards shall either be flush mounted with 

partitions or surface mounted or concealed mounted as per site requirements and as directed. The wiring shall be carried out 

as described in (a) and (b) above. 

 

This wiring shall not be done for concealed wiring & wiring over the false ceiling work. 

 

CIRCUIT WIRING 

1. The Circuit wiring shall comprise of laying PVC conduit from lighting distribution board to the first switch board & 

pulling of wires within the conduits with 2.5 Sq.mm copper wire, PVC insulated, 100v grade wire. 

2. The scope includes all materials & labour with Installation. It also includes making proper connection in the Distribution 

board & switch board. 

3. In case of group control directly from Distribution Board, the primary point shall be from D.B. to the first point and 

secondary point and from first point to the next point looped. The point shall terminate into the 3 plate-ceiling rose. 

 

SWITCH BOARD 

The lighting switch board boxes shall be MS/ zinc passivated with 16 guage made suitably for controlling group of 

light/fixture or light control as indicated in the drawing. The switch board boxes shall be suitably in the office area as 
concealed type. All the switch boxes shall be provide with removable cover with proper provision of Plate/Piano type 

switches. 

 

WIRING METHODS  

1. The wire pulling in conduits shall be in accordance with standard practises.  All the wires in a particular section by 

conduit shall be bunched together and pulled at a time. 

2. The wires used shall be colour coded with Red wires for R phase, Yellow wire for Y phase, Blue wire for B phase Black 

wire for neutral and Green wire for each continuity conductor. 

3. All the wires shall be purchased directly form the manufacturers and approved by the Architect. 

4. All the wire shall be insulated with adequate thickness of extruded PVC. 

5. All wires shall be of 1100v grade conforming to is 694 with latest amendment. 

6. All the wire ends shall be ferruled with colour codes & numbers.  
7. All the circuits shall be identified at both ends of the circuit. 

8. A maximum of 3 lights to be switched on one switch of  5A. 

9. The wiring shall be carried out with multi stranded PVC insulated copper wires of 1.5 sq. mm. 2Nos (Phase & Neutral) 

& 2.5 sq.mm. (Earth). In all cases the earth shall be of green color and neutral shall be black color. All wires used shall 

be of 660 V grade. The point wiring shall be inclusive of circuit wiring from Distribution Board to the switch-board 

unless otherwise stated in schedule of quantities. The circuit wiring shall be with 3 nos. of 2.5 sq.mm PVC insulated 

multi stranded copper conductors color coded as detailed above. The rate shall also be inclusive of any chasing as 

directed by the Architects/Architect/Client’s Engineer to conceal the drops and finishing the same. 

 

5A/15 AMPS. SWITCH SOCKET OUTLET WIRING 

1. The Point wiring for 15 A Switch socket outlet includes running of 3 x 4.0 sq.mm PVC insulated stranded copper wire 
through conduit from the distribution panel board to the individual S/S/O  

2. Two nos of 15 A S/S/O are to be looped in and controlled by MCB of 20 Amps in the distribution board at each floor. 

The circuit length shall not exceed a length of 70 meters. 

3. All the wires for the S/S/O shall be pulled through separate conduit system (not to be mixed with light 5 Amps S/S/O 

etc.) 

 

5 AMPS SWITCH SOCKET OUTLET 

1. The point wiring for 5 Amps switch socket outlet includes running of 3 x 2.5 sq.mm copper conductor, PVC insulated, 

1100v grade wires in  PVC conduit from the light distribution board to the Individual socket. 

2. A maximum of 6/8 Nos. socket are to be looped in & controlled by MCB in the lighting distribution board. The circuit 

length shall not exceed 60 meters. 
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15/5 A SWITCH SOCKET OUTLET 

1. It shall be of approved make conforming to latest is standards. The three-pin socket shall be provided with safety shutter 

to prevent accidental contact with live parts. 

2. The box for socket outlet shall be suitable for concealed/surface mounting and should be supplied by the Manufacturer 

with the switch & socket unit.  

 

20 AMPS POINT WIRING 

1. The 20 A SP MCB with Reyrolle socket is to be provided including running of 3 x 4.0 sq.mm PVC insulated stranded 
copper wire through PVC conduit from distribution board to the individual switch. 

2. One switch is to be provided in one circuit and controlled by one MCB of 20 Amp in the distribution board at each floor. 

3. All the wires for the switches shall be pulled through separate conduit system ( not to be mixed light, 5 A S/S/O  etc.) 

 

TELEPHONE POINTS 

1. Telephone Points shall include supply & installation of 25mm diameter PVC conduit & Accessories along with 2 pair/4 

Core wire from Tag Block to Individual Point along with the Conduit. The Telephone wire shall be of oelton make or of 

approved sample. 

2. The Conduit shall be laid concealed in slab/wall/beam column etc., from the Telephone Box to the Individual Telephone 

socket outlet Point as market in the Drawing. 

3. In case of provision for further point for Telephone G.I. Pull wires shall be laid inside the entire length of conduit. 
4. The Telephone Tag Block of M.S. shall also be provided by the Contractor including latest Type of Terminal strip cover 

extra as per MTNL approved list. 

 

EARH PITS / STATION 

The earthing station shall be done as per  IS 3043  (1981) and  as  per drawing no. E1.  The earth pit shall be atleast  2.5 mtrs 

deep  with  GI  plate electrode shall  be hot dipped of  600mm x 600mm x 6mm thick. The size for copper electrode shall be 

600 x 600 x 3mm thk.  An alternate layer of salt and charcoal  shall be filled up to  200 mm above the top  of  the  

electrode.The  electrode shall be connected with   25mm x 6 mm thick GI Flat which shall be terminated with nuts and bolts 

into brick masonry chamber on  top.  The brick  masonry chamber shall be of size 300mm x 300mm x 300mm  deep  which  

will carrythe  finneling  arrangement  for watering.  A  GI  Flat of  25mm x 3 mm from brick  masonry  chamber  to  the 

switch gear inside the switch room shall be laid under ground and / or fixed to walls and the rate for this shall be paid as a 
separate item. 

 

INSTALLATION OF ELECTRIC FITTINGS 

All electrical fittings shall be fixed with down rods or on round blocks as  stated in schedule of quantities.  The down  rods 

shall  be 20 mm dia and  1.6 mm wall  thickness of  ERW  black enameled  MS.  The down  rods  shall be fixed with ball and  

socket  joints check nuts etc.  Special fixtures like spot lights  etc. shall be fixed  to the false ceilings as per manufacturer’s  

recommendations.  The fittings shall be connected with  3  core  0.5 sq. mm. flexible copper cord / cable  from ceiling rose 

and suitable earthed.  

 

TESTING OF ELECTRICAL INSULATION 

The following tests shall be carried out after completion of the electrical insulation work. 

1) Insulation Resistance Test. 
2) Polarity Test of  Switches. 

3) Earth Continuity Test. 

 

1)    Insulation Resistance Test :    The insulation resistance shall be measured by applying between earth and whole 

system of conductors or any section thereof with all fuses in place and all switches closed  ( except in earthed   concentic 

wiring )     all lamps in position and both  poles electrically connected  together.,  or direct current pressure of not less than 

twice the working pressure, provided that it need not exceed   500 volts for   medium voltage circuits, be applied.  Where the 

supply is derived from  3  wire  DC  or  Poly phase  A.C. System, the neutral pole of which is connected to the earth either 

direct or  through added resistance,  the  working  pressure shall be deemed to be that which is maintained  between the 

phase  conductor and the neutral.  The insulation resistance measured in mega  ohms between all conductors connected to 

one pole of phase conductor of the supply and all the other conductor and switches  in  off  position  it’s value shall be not 
less than as specified below : 

 

The insulation resistance measured in mega ohms shall not be less than  50  mega ohms divided by the number of outlets  or 

when  PVC insulated cables are used for  wiring ,  12.5  mega ohms divided  by the outlet subject to a minimum value of  1 

mega ohm. 

 

A preliminary and similar test may be made before  lamps  etc.  are installed and in this event the insulation resistance to 

earth shall not be less than  100 mega ohms divided by the number of outlets or when  PVC insulated cables are used  25 

mega ohms divided by the number of outlets subject to a minimum of  1 mega  ohm. 
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2)   Polarity Test  of  Switches :  In a  2 wire system a test shall be made to verify that all switches in every circuit  are fitted 

in the same conductor  through  out and such conductors  shall be labelled or marked  for connection to the phase conductor  

or to the non earthed conductor of supply. 

 

In a  3 wire or  4 wire insulation a test shall be made to verify that every non linked single pole switch is fitted in a condutor 

which is labelled or marked to one of the phase conductor of supply. 

 

3)   Earth Continuity Test :  The  Earth  Cntinuity  Condutor  including metal conduits and  metallic  envelopes  of cables  

in  all  cases shall be tested  for electric continuity   and electrical resistance of the same along with the earthing  lead  but  
excluding any  added  resistance  or  earth  leakage  circuit  breaker  measured  from  connection with earth  electrode to any  

point  in  the earth  continuity  conductor  in the  completed  insulated  shall  not  exceed  1  ohm. 

 

POWER FACTOR CORRECTION PANEL 

The power factor correction panel shall be fabricated from sheet steel & powder coated.  The panel shall be 

compartmentalized with tinned copper bus bars  TPN  as descibed for power panels. 

 

The power capacitors shall be APP  type,  low loss,  3 phase , delta connected and self discharged type.  The power factor 

control shall  be  done  by  automatic  power  factor  control  relay  for controlling  the  power  factor within the set limits by 

auto  switching of  required  capacitor  Banks.  The required  Capacity  /  P.F Banks  shall be as per schedule of  quantities.  

The  P.F  shall be automatically corrected to near  Unity. 
 

The C.T. ratio given in the schedule / diagram is indicative. The same shall be matched for correct operation depending  

upon  the operating  load. The relay shall be totally microprocessor based for setting the desired target power factor band. 

The APFC relay shall have indications like power ON, low current etc  & shall be of required stages as per schedule of 

qualities.  The P.F Panel shall have Auto Manual switching facility. 

 

The general specification shall be as follows : 

i. System supply voltage 415 volts. 

ii. C.T.  secondary rating   5 A,  5 VA  Burden. 

iii. Output switching capacity 5A at 230 V AC  & 2A at 440 V AC, Operating temperature, 10 degree Centigrade to 50 

degree Centigrade.  Accuracy better than 1%. Low current release 10% of full rated C.T. 
iv. Switching time between stages 4 to 6 seconds. 

v. Range of indications of PF 0.5 lag to 0.5 lead digital. 

vi. Display LED indications. 

vii. Range of target P.F. setting 0.7 to 0.99. 

viii. Switch for auto / manual operation. 

ix. Indications for selection of stages. 

x. Selection of dead band. 
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PREFERRED MAKES OF MATERIALS 
 

1. All materials to be supplied by the contractor shall confirm to the relevant Indian Standard and bear “ISI” marking 

distinctly. However for the guidance of the Contractor some of the preferred makes of materials are as follows. 
2. All  materials  shall  be  of  the  first  quality. 

3. Wherever  Contractor  proposes  to  use ‘  equivalent ‘ makes (  ie  other  than  specified  )  the  same  shall  be  done  

only  after  prior  approval  from  Bank.  Bank  may  consult  Interior  Designer  before  giving  approval.  Any  

additional  expenditure,  time  due  to  this  will  be  on  Contractor’s  account  and  no  claims  will  be  entertained. 

4. Read  “ or  equivalent  approved  “  at  the  end  of  the  list  of  approved  manufacture  /  sub-contractor  /  brand  for  

every  materials. 

 

SR NO.  MATERIAL     APPROVED MANUFACTURES/SUPPLIERS 

 

1. SFU/ Isolator switch     EE/L&T/Siemens 

2. L.T. Panels      EE/L&T/ Siemens / As approved 
3. Meters      AE/MECO/ Rishab/ Silkon/ UE 

4. DB (HRC Fuse )     EE/Standard/ CPL/ Havel 

5. DB (MCB)      EE/MDS/ Siemens  

6. Wires      Finolex / Polycab 

7. Conduits (MS/GI)     Superme BEC/ Precision / Circle Ark 

8. Switches /Sockets     Anchor/ Preeision/ CPL/ MK/SOUTHwest/ Avanti/ LK pace 

9. Lugs      Dowell/Jainson 

10. Telephone cables     Finloex/ Delton/ MTNL approved 

11. Decorative lights (spot lights/ picture lights wall)  Phillip / Wipro 

12. Fire detectors     Appolo Honry  well 

13. Security system     Shellain / Radioncis sentrol  

14. ELCB/RCCB     EE/MDS/ Datar 
15. Telephone Tag-block     Krone 

16. NCCBS      L&T/EE/Crompton 

17. Air Circuit Breaker     L&T Siemens /EE 

18. Changeover Switches     Siemens / Blcon/ Kayee 

19. Contractors      Siemens /L&T 

20. Muisc speakers     Phillips/ Ahuja 

21. Amplifers      Phillips /Ahuja 

22. Elec. Fittings & fixtures    Phillips /Crompton/Wipro 

23. PL/ Spot Lights fittings    Phillips /K-lite/Wipro 

24. Copper Cable (Conductor)    Polycab / CCI ISI Mark 

25. Flourscent Lights, PL Lights and Lamps etc.  Phillips/Crompton/Bajaj 
26. MCB/ ELCB      MDS/ DATAR 

27. Main switcher (sheet metal boxing)   L&T 

28. Ceiling Fan      Crompton/ Usha, Bajaj, Orient 

29. Wall fan      Usha /Almonard 

30. Exhaust fan      Unique/Crompton/GEC 

31. Gland Flange Type     BRACO 

32. Casing Caping Patti     PRESTO PLAST 

         
  LIST OF RECOMMENDED MATERIAL 

         

     1.CABLE POLY-CAB. 

     2. WIRES FINOLEX, POLYCAB RR 

     3.SWITCHES ROMA/ ALMEC. 

   

  

4.CIRCUIT BRAKER/DISTRIBUTION BOARDS 

(ELCB- MCB DB) 

LEGRAND  / MERLIN JERIN 

     5.LIGHT FITTING PHILLIPS/ WIPRO / ORIENT 

     6.CHANGE OVER SWITCH ANCHOR/ LT 

     7.FAN ALMONARD/ ORIENT/ USHA 

     10.SFU/ MCCB L.&T LEGRAND . 

     11.DATA CABLE CAT-6 SYSTEMAX 
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Stock Holding Corporation Of India. 
ESTIMATE FOR PROPOSED ELECTRICAL WORK FOR  

  THANE BR 
Nos. Description. Qty. Unit. Rate. Amount. 

            
I GENERAL WIRING:       
1 Providing, fixing, testing & commissioning of 

63A/415V FP MCB with box. in meter cabin. 

1 Nos.   
2 Providing & laing of 4C X 35Sqmm Aluminium  

armoured cable with its accessories such as ms 
spacer, saddles, nut bolts, from SFU in meter 
cabin to main panel. 

45 Rmts.   
          
3 Termination of above cable by using glands & 

criming with lugs. 
4 Nos.   

          
4 Preparing earthing station by using 600mmX 

600mm copper earth plate with required size 
copper nut bolt etc watering treatment, the earth 
station includes excavation, refilling & preparing 
charcoal & salt complete as per IS : 3043. 

2 Nos.   
          
5 Prov.& lay.of 4Sqmm Cu wire… 60 Rmts.   
          
5 Providing & laying of 25mmX3mm copper strip. 

5 Rmts.   
          

11 P & F of 250A Busbar chamber with enclosure. 
1 Nos.   

    
      

  Total Rs.       

Nos. Description. Qty. Unit.   

          
IIA Main Pannels/ Distribution Boards:       
          
1 Prov. & fix. 6 way TPN Double door Distribution 

Board, Incommer 1 No. 63 A. 4 Pole MCB 
outgoing,1 No. 40 a. 4-Pole ELCB, 36 No.s SP-
MCBs etc. complete set. 

1 Set.   
          
2 Providing & Fixing of 63A TPN MCB with Box. 

1 Nos.   
          

  Total Rs.       

Nos. Description. Qty. Unit.   

III PVC Pipes & Boxes.       
          
1 Providing & Laying of 25mm PVC pipes for LAN 

Cables  
150 Rmts.   
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  Total Rs.       

Nos. Description. Qty. Unit.   

          

IV P & F  of concealed / ressessed / surface light 
point / fan point / call bell point wiring using 600V 
FR class-2 conductor grade 3 x 1.5 Sq.mm 
copper conductor PVC insulated wires (with 
proper color code) pulled through MMS gauge 
PVC conduits laid concealed over false ceiling or 
in wall chases or on the ceiling. 
In case of an open ceiling including 2 x 2.5 
Sq.mm circuit wires from the relevant DB. 
Provide 1 sqmm green color copper earth wire. 
Provide anchor roma modular type switch plate, 
switches, MS concealed back box, etc. as 
required as approved by the Architect. 

      

1 P & F of Primary Light Points…. 40 Nos.   

          
5 do as above but secondary light point wirng… 

10 pts.   
          
3 5A Plug point on Sb as half points… 

5 Nos.   
    

      
5 Providing & laying of 2.5SqmmX2 wires with earth 

laid in 25mm PVC pipe for RAW  power  wiring 
with 1 Nos. 5A 2/3 pin socket with switch  on each 
work station. From RAW  DB.  

14 Nos.   
          
6 p & f OF fp mcb WITH ENCLOSURED. 3 Nos.   
          
7 P & F of AC wiring 4Sqmm X 2wires with earth 

with 5/15 Amps Socket with MCB & plate etc 
complete unit nr AC  

5 Nos.   

  Total Rs.       

Nos. Description. Qty. Unit.   

          
V COMPUTER WIRING: 

      
1 Providing & laying of 4C X6Sqmm CU Armoured 

cable with earth from LT Panel to CPDB. & main 
to ATM &  Cassatte AC   

60 Rmts.   
          
2 Termination of above cable by using glands & 

criming with lugs. 
2 Nos.   
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3 Providing, fixing, testing & commissioning 12 Way 
SPN DB, Incomer 1 Nos. 63A DP MCB, 8 Nos. 
SP MCB with copper bus bar & neutral & earth 
link s etc complete work for CPDB. (All Computer 
circuit required seperate Wires no looping shall 
be allowed). 

1 set.   
          
4 Providing, fixing, testing & commissioning 63A DP 

MCB with MS box for UPS INPUT OUT PUT.,  

2 Set.   
          
5 Providing & laying of 2.5SqmmX2 wires with earth 

laid in 25mm PVC pipe for UPS power  wiring 
with 3 Nos. 5A 2/3 pin socket with Indicator switch 
for Computer Supply on each work station. From 
UPS DB.  15 Nos.   

          

          

Nos. Description. Qty. Unit.   

VI DATA CABLING:       
1 P& F OF systemax/ COMMSCOP CAT-6 Data 

Cablefrom HUB to each work station. 
15 Pts.   

          
2 Do as above but CAT-6 I.O. 15 No.s   
          
3 Do as above but RJ-45 connectors with crimping. 

20 No.s   
          
4 Do as above but 2m. Long Patch cord.(Machine 

Crimped) 
20 No.s   

          
5 Do as above but 1m. Long Patch cord.(Machine 

Crimped) 
20 No.s   

          
6 P & F of 12U Rack 1 Nos.   
          
8 P & F of 24 port jack panel. 1 Nos.   
          
9 P & F of 10 Pair armoured Riser cable of from 

mains to premise. 
50 Rmts.   

  Total Rs.       

Nos. Description. Qty. Unit.   

          
VII TELE  WIRING:       
          
1 Providing & laying of 10 Pair 0.51mm Copper 

tinned PVc insulated wire laid in 25/20mm pipe 
from MTNL JB to EPBAX. 

50 Rmts.   
          
2 Providing & Fixing of tele tag block with krone 

connector box etc complete work. 
1 Nos.   
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3 P& F OF systemax  / COMMSCOP CAT-6 Data 
Cablefrom HUB to each work station. 

8 Pts.   
          
4 Do as above but CAT-6 I.O. 8 Set.   
          

  Total Rs.       

Nos. Description. Qty. Unit.   

          
VIII Light Fixtures & Fittings.       

          
1 P & F of Philips make 15W Round LED Fitting 

30 Nos.   
         
2 P & F of Wall Fan. 5 Nos.   
          
3 P & F of Exhaust Fan. 2 Nos.   
          
4 P & F of Timer 1 Nos.   
          
5 P & F of pridemake  50w led halogen  3 Nos.   
          
6 P & F of MS rod with angle frame etc all 

necessary accessories. 
3 Set.   

  Total Rs.       

 

          
I GENERAL WIRING: 

      
IIA MAIN PANNEL/ DISTRIBUTION BOARD: 

      
III PVC PIPES & BOXES: 

      
IV POWER & LIGHTING WIRING; 

      
V COMPUTER WIRING: 

      
VI DATA CABLING: 

      
VII TEL. WIRING:       
VII LIGHT FIXTURES & FITTINGS. 

      
          

  Grand Total       

          

  ADD 18 % GST       

          

  GRAND TOTAL       

  LIST OF RECOMMENDED MATERIAL 

      

  1.CABLE POLY-CAB. 

      

  2. WIRES FINOLEX, POLYCAB RR 

      

  3.SWITCHES ROMA/ ALMEC. 

      

  

4.CIRCUIT BRAKER/DISTRIBUTION 
BOARDS (ELCB- MCB DB) 

LEGRAND  / MERLIN JERIN 
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  5.LIGHT FITTING PHILLIPS/ WIPRO / ORIENT 

      

  6.CHANGE OVER SWITCH ANCHOR/ LT 

      

  7.FAN ALMONARD/ ORIENT/ USHA 

      

  10.SFU/ MCCB L.&T LEGRAND . 

      

  11.DATA CABLE CAT-6 SYSTEMAX COMMSCOPE 
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Stock Holding Corporation Of India. 
ESTIMATE FOR PROPOSED AIR CONDITIONING WORK 

 FOR  THANE BR 

  

      

PROJECT Stock Holding Thane     

SUBJECT NON-VRF     

REVISION R-0     

DATE 13-May-2024     

      

SR.NO DESCRIPTION QTY UNIT  RATE   AMOUNT  

A 
Supply of NON-VRF                       
AC System  

        

            

2.0 
INDOOR UNITS (HI-WALL 
SPLIT) 

        

2.1 2.0TR HI-WALL SPLIT AC 0 Nos.   

2.2 1.5TR HI-WALL SPLIT AC 2 Nos.   

          

  

 TOTAL   

 GST @28%   

 GRAND TOTAL   

B LOW SIDE         

            

1 
 Installation, Testing, and 
Commissioning Of All Machine 

        

1.1 2.0TR HI-WALL SPLIT AC 2 Nos.   

1.2 1.5TR HI-WALL SPLIT AC 2 Nos.   

          

2 REFRIGERENT PIPING       

2.1 
Refrigerent pipng for Suction Line 
& Liquid Line With 19 & 13 mm 
Nitrile Rubber Insulation 

30 Mtr   

          

3 COMMUNICATION CABLE        

3.1 

Supply and Installation of  
Shielded Control Cabling From All 
Indoor Units - to the Outdoor 
Units.  

40 Mtr   

          

4 PVC DRAIN PIPE       

4.1 25mm 25 Mtr   

4.2 32mm 10 Mtr   

            

5 MS FRAME WORK         

  
fixing of lockable caging for 
outdoor unit grouted on wall or 
on roof with open able shutter. 

        

5.1 2.0TR HI-WALL SPLIT AC 3 Nos.   

5.2 1.5TR HI-WALL SPLIT AC 2 Nos.   

5.3 L Type Stand 0 RO   
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6 Additional Refrigerant Gas R-410 0 Kg   

          

7 
Loading, unloading of Air 
Conditioning units. 

1 Lot   

            

SUB TOTAL OF LOW SIDE WORKS:  

CGST @9%  

SGST @9%  

SUB TOTAL OF LOW SIDE WORKS:  

  
   

    

  High side cost  
  

   

  low side cost 
  

   

  Total cost  
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Stock Holding Corporation Of India. 
ESTIMATE FOR PROPOSED INTERIOR WORK FOR  

Thane Branch 
Nos. Description. Net Amount GST Total Amount 

          

A TOTAL COST FOR BRANCH       

     

1 CIVIL WORKS       

          

2 ELECTRICAL WORKS 
      

          

3 AC WORKS 
      

          

  TOTAL COST  
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PROPOSED GROUND FLOOR LAYOUT OF THANE BRANCH 
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PROPOSED MEZZANINE FLOOR LAYOUT OF THANE BRANCH 
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