

Corrigendum for RFP NO: IT-07/2020-2021		Date :28-MAY-2021	
RFP document details			
	Description	Existing Clause	Amended Clause
1	Date of submission of online technical bids	30-MAY-2021 23:30Hrs	10-JUN-21 23:30Hrs
2	Date of online Technicall bid opening		11-Jun-21
3	Date of submission of Commercial Bid		16-Jun-21
4	Date of Intimation of qualification status		17-Jun-21
5	Date of online commercial bid opening		18-Jun-21
6	Time Schedule	Delivery of Networking equipment shall commence within 6-8 weeks of the issue of PO.	Delivery of Networking equipment shall commence within 10-12 weeks of the issue of PO
7	Order cancellation and termination	Delay in delivery beyond normal delivery schedule of 8 to 10 weekss, post which StockHolding will initiate penalty clause as per section 5 for mximum period of four weeks post which StockHolding will be in postion to go ahead with entire order cancellation	Delay in delivery beyond normal delivery schedule of 10t o 12 weekss, post which StockHolding will initiate penalty clause as per section 5 for mximum period of four weeks post which StockHolding wil be in postion to go ahead with entire order cancellation

**Note: All other terms and conditions, clauses, annexures and details will be as per RFP reference number: IT-07/2020-21 dated 03/03/2021**